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COMMONWEALTH OF PENNSYLVANIA
DEPARTMENT OF PUBLIC WELFARE
Division of Procurement
Room 525, Health & Welfare Building

625 Forster Street
PO Box 2675
Harrisburg, PA 17120
Daniel R. Boyd Telephone 717-783-3767
Director Fax 717-787-3560

September 15, 2011

Gemstone Décor/Terry Whitmore
649 Strite Road
Chambersburg, PA 17202-7724

Dear Vendor:

| am writing to notify you that you can begin services on contract # 4000016033 to do
the NRM Project W-0557-0903 - Recoat stair tower treads & landings, building no. 1 —
Samuel G. Dixon Building at South Mountain Restoration Center. The term of the
contract will be 60 calendar days from the start date of the contract on September 19,
2011.

All bonds, insurance and any other requirements for this contract (if required) should
be sent to the issuing facility prior to any services being rendered. Please contact the
purchasing agent if you have any questions concerning these requirements.

Services cannot be rendered under this contract nor payment made until you have
received a copy of this letter and contract containing all necessary Commonwealth
approval signatures.

If you have any questions concerning this contract, please contact Greg Kratzer at 717-
425-5454.

Daniel R. Boyd
Director
Division of Procurement
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GENERAL:

The Department of Public Welfare hereby invites you to bid on the p'roject described
on the attached specifications. :

You should have received one (1) complete copy of the bid progvosal, which includes
Signature Page, Project Specifications and drawings and General Conditions of the
Construction Contract.

If you do not wish to bid, return the signature page only marked “No Bid.”
BIDS:

If you wish to bid on‘this project, enter your bid on the signature page. If this bid
proposal requires only one lump sum bid, enter the.amount in the block designated
Base Bid #1. If the proposal incorporates more than one base bid, enter the amounts
in the respective blocks as appropriate up to four (4) base blds '

Bids must be firm. If a bid is submitted with conditions or exceptions or not in
conformance with the terms and conditions referenced in the Contract Documents, it
shall be rejected. The bid shall also be rejected if the services offered by the Bidder
are not in conformance with the specifications as determined by the Department.

Complete and return ONE ENTIRE PROPOSAL prior to the bid opening date and time
noted using the enclosed bid return envelope. Bids must be sealed. Bids received
after the specified date and time CANNOT be accepted, regardless of the reason.
Failure to return one entire proposal may be cause for rejection of bid.

If bid is over $10,000, the Reciprocal Limitations Act form (pages 12-4 through 12-7)
must be completed and returned with the bid.

Any project awarded over $25,000 musf include Prevailing Wage Rates (9-29).

If bid is over $50,000, the STD-168 form (page 12-8) must be completed and returned
with your bid in the enclosed confidential envelope. If this form is not completed and
bid totals over $50,000, bid will not be accepted -

Once contract award is made, for contracts awarded for amounts over $25,000.00, the
Department will require contract performance security in the amount equal to at least
50% of the contract price. Once contract award is made, for contracts awarded for
amounts in excess of $100,000.00, the Department will require security bonds
executed by a surety company authorized to do busmess in the Commonwealth and
made payable to the Department as follows:
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1. A performance bond in an amount equal to 100% of the contract price and
conditioned upon the faithful performance of the contract, and;

2. A payment bond in an amount equal to 100% of the contract price and
conditioned upon the prompt payment for all materials furnished or labor
supplied or performed in the performance o the contract. -

" SIGNATURES:

If you are a corporation, two (2) officers, either Secretary or Treasurer AND President
- or Vice President, must sign unless a corporate resolution is attached authorizing
others to sign contracts. If you are a partnership, two (2) signatures of authorized
representatives, by title, must sign. Sole proprietorships must affix signature of the
owner. If the proposal is not signed, the bid will be rejected. - :

BID MODIFICATION AND WITHDRAWAL -~

-Bids.may ,.onlyabe':mo:dfi-’fied;-;by:;written--.nto_:tice*.r-e;c.ei.ve-dr:’by':"thé' Issuing Office prior to the

: -bid-opening. The written notice shall:specifically identify the bid to be modified and

~--shall be.signed by the'Bidder."The bid modification:must be received in a sealed

"'.-urenvelope and the envelope ‘must: identify:the. assngned contract inquiry number and the
- bid opening date and should state that enclosed is:a:bid modification. Modifications of

bids received after the bid opening shall not be considered.

Bids may be withdrawn by written or facsimilé notice réceived.by the Issuing Office
prior to the bid opening. The notice shall specifically identify the bid to be withdrawn
and shall be signed by the Bidder.

Bidders are permitted to withdraw erroneous bids after bid openmg only if the
following conditions are met:

The Bidder submits a written request for withdrawal.

The Bidder presents credible evidence with the request that the reason for the
lower bid pricé was a clerical mistake as opposed to a judgment mistake and
was actually due to an unintentional arithmetical error or an unintentional
omission of a substantial quantity of work, labor, material or services made
directly in the compilation of the bid.

The Contractma Ofﬂcer must receive the request for relief and supporting
evidence within three ('1\ business days after bid opening and before award of
the contract. :

if the Bidder is permitted to withdraw its bid, the Bidder cannot supply any
material or labor or perform any subcontract or other work agreement for the
awarded Contractor without the written approval of the Contracting Ofﬁcer
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The Contracting Office shall not pérmit a bid withdrawal if it would result in the award
of the Contract on another bid of the same Bidder, its parther or a corporation or
business venture owned by or in which the Bidder has a substantial interest.

The Commonwealth reserves the right to reject any and all bids, to waive tec hnical

defects or.any informality in bids and to accept or reject any part of any bid if the best
interests of the Commonwealth are thereby served.

'BID OPENING:

Bids will be opened publicly in the presence of one or more witnesses at the time and
place designated on the Signature Page. The amount of each bid and any other
relevant information together with the name of each Bidder shall be recorded on the
bid tabulation sheet. ‘The bid tabulation sheet shall be opened to public inspection.

ACCEPTANGE OR REJECTION OF PROPOSAL AND AWARD

The Department of Public Welfare and Contracting Officer reserves the right to accept
or reject any proposal or part thereof and to waive technicalities. All prices in this bid
proposal shall remain firm for ninety (90) days after bid opening and, unless
specifically noted, are based upon the specifications set forth herein without
exception. : '

If the Department of Public Welfare makes an award, this proposal, with attached
specifications and drawings, if any, become a valid Contract when signed by all parties
and the Contractor receives a signed copy of the Contract. '

Unless all bids are rejected, and except as otherwise provided by law, award will be
made to the lowest responsible and responsive Bidder. The Director of Procurement
will break all tie bids. Prompt payment discounts will not be considered in making an
award. ‘However, if they are offered, the Commonwealth will take advantage of such

offer.

BID PROTEST PROCEDURES:

a. Who May File the Protest. Any Bidder or prospective bidder who is
aggrieved in connection with the IFB or award of the contract solicitation or
award of a contract may file a protest. Protests relating to cancellation of
invitations for bids and protests relating to the rejection of all bids are not
permitted. -A Bidder is a person that submits a bid in response to the IFB. A
prospective bidder is a person that has not submitted a bid in response to
the IFB. :
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Time for Filing.

1) If a protestis submitted by a prospective bidder, the protest must be filed
before bid opening time or proposal receipt date.

2) If a protest is filed by a Bidder, the protest must be filed within seven days

- after the protesting Bidder knew or should have known of the facts giving
rise to the protest EXCEPT THAT IN NO EVENT MAY A PROTEST BE
FILED LATER THAN SEVEN (7) DAYS AFTER THE DATE THE CONTRACT
OR PURCHASE ORDER WAS AWARDED. Date of filing is the date of
recelpt of protest. :

3) Untimely filed protests shall be disregarded.

Form of Protest.

1) A'protest:must-be-'in"-writing-and.filed'With the agency head (or designee)
of the purchasing agency. -

2) A protest must state all grounds upon which the protesting party asserts
that the solicitation or award was improper. Issues not raised by the
protesting party in the protest are deemed waived and may not be raised

on appeal.

3) The protesting party may submit-with the protest any documents or
information deemed relevant. a

Notice of Protest. If award has been made, the agency head (or demgnee)
shall notify the successful Bidder or contractor of the protest. If the protest
is received before award and substantial issues are raised by the protest, all
Bidders who appear to have a substantial and reasonable prospect of
winning the award shall be notified and may file their
agreement/disagreement with the purchasing agency WIthm three (3) days
after receipt of notice of the protest.

Stay of Procurement. The head of the purchasing agency (or designee) shall
immediately decide, upon receipt of the protest, whether or not the
solicitation or award shall be stayed, or if the protest is timely received after
‘the award, whether the performance of the contract should be suspended.
The Issuing Office shall not proceed further with the IFB or with the award of
the contract, and shall suspend performance under the contract if awarded,
unless the agency head of the purchasing agency makes a written
determination that the protest is clearly without merit or that award of the -
contract/purchase order without delay is necessary to protect the substantial
interests of the Commonwealth
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Procedures.

1) Contracting Officer Response. Within fifteen (15) days of the receipt of a
protest, the contracting officer may submit a written response to the head
of the purchasing agency (or designee). The response may include any
documents or information that the contracting officer deems relevant to
the protest.

2) Protesting Party Reply. Within ten (10) days of the date of the contracting
officer response, the protesting party may file a written reply.

3) Review. The head of the purchasing agency (or designee) shall:
a) Review the protest and any response or reply.

b) Request and review any additional documerits or information
he deems necessary to render a decision.

c) Give the protesting party and the cvontracting officer
reasonable opportunity to review and address any additional
documents or information requested by the agency head.

~d) In his sole discretion, conduct a hearing. -

e) Within sixty (60) days of the receipt of the protest, issue a
written determination stating the reasons for the decision.

f) 'If additional time is required to investigate the protest, inform
the protesting party of the additional time needed to render a
- determination and obtain the protesting party’s consent.

. 4) “Clearly Without Merit” Determinations. If the head of the purchasing
agency (or designee) determines, upon receipt, that the protest is clearly
without merit and does not stay the procurement, the head of the
purchasing agency (or designee) shall immediately issue the decision as"
required by Subparagraph h below.

g. . Settlement. The Issuing Office has the authority to settle and resolve bid
protests.
h. Decision. The head of the purchésing agency (or designee) shall promptly,

but in no event later than sixty (60) days from the filing of the protest, issue a
written decision. The decision shall: :
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1) State the reasons for the decision.

2) If the protest is denied, inform the protesting party of its right to file an
appeal in Commonwealth Court within fifteen (15) days of the mailing date
of the decision.

3) Ifitis determined that the solicitation or award was contrary to law, enter
an appropriate order.

The agency head (or designee) shall send a copy of the decision to the
protesting party and any other person determined by the agency head (or
designee) to be affected by the decision.
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ARTICLE 1: DEFINITIONS

Whenever in this Contract the followmg words and expressmns occur, they have the foHowmg
meanings.

CHANGE ORDER
A Change Orderis a written order signed by an authorized official of the Departm'ent directing the

Contractor to make changes in accordance with Article 6: Changes In The Work. The Change
Order may be either with the consent of the Contractor or a unilateral order by the Department.

CLARIFICATIONS/BULLETINS

Clarifications are written interpretations or'explanations of the specifications or drawings by the
Project Designer.

Bulletins are changes in the specifications or drawings to correct errors and omtssnons or to delete
or add items to the bid documents during the bid period. Bulletins are also used to modlfy extend,'

change or cancel the bid opemng

COMPLETION OF THE WORK

The date of Completion of the Work is the date on which the Construction Manager certifies and
the Facility Project Designer agrees that the Work is 100% complete and only punch list items are
" remaining Certificate of Final Completion and Final Payment form (see page 12-3). The Facility
Maintenance Manager completes the certificates.

CONTRACT
. The Contract is the written agreement signed by the Contractor and all required Commonwealth

officials. The Contract represents the entire and integrated agreement between the parties to it
and supersedes all prior negotiations, representations or agreements, either written or oral.

CONTRACT BONDS

The Cohtract Bonds are the sécurity or surety bonds for either performance or payment of
labor/materials, or both, depending on the contract amount. Bonds must be executed by
companies legally authorized to do business in the Commonwealth of Pennsylvania.

CONTRACT COMPLETION DATE

The Contract Completion Date is either the date specified in the contract for work to be completed
or the number of calendar days from the Contract Start Date specified in the contract for

completion of the Work.
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CONTRACT DOCUMENTS

The Contract Documents include the Signature Page, Notice to Bidders, the Instructions to
Bidders, the Notice of Award, the Contract Bonds, the General Conditions of the Contract, the
- drawings, the specifications and all bulletins, Field Orders, clarifications, Change Orders or any

written notice issued by the Department.

CONTRACTING OFFICER

Contracting Officer is the representative of the Facility that approves the payments of the
Contractor's invoices and mterprets the Contract language relative to non-technical contractual

and fiscal requirements.

CONTRACT EXTENSION OF TIME

A Contract Extension of Time is a specific period of time in consecutive calendar days, requested
by the Contractor and approved by the facility and PrOJect Des»gner by. Change Order for the

completion of work.

CONTRACTOR

The Contractor is the person or business organizatibn identified as such in the Agreement and is
~ referred to throughout the Contract Documents, as if singular in number. The term Contractors
means each separate Prime Contractor.

CONTRACT START DATE

The Contract Start Date is the Efféctive Date of the Cdntract identified as the Signature Page.

_CONTRACT SUM

The Contract Sum is the total amount payable by the Department to the Contractor for the
performance of the Work under the Contract Documents, including'Change Orders.

- CONSTRUCTION MANAGER

This person is the Facility Maintenance Manager or authorized person who is vested with the
responsibility for daily on-site project construction oversight in accordance with the Contract
Documents as interpreted by the Project Designer.

}

-

AYS

- |C

Days mean consecutive calendar days unless specifically stated otherwise in the Contract.

- DEPARTMENT

The Department 'islthe Department of Public Welfare of the Commonwealthpf»Pennsylvania.
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EFFECTIVE DATE OF CONTRACT

The Effective Date of Contract is a date fixed by the Director of Procurement, which is after the

date the Contract has been fully executed by the Contractor and by the purchasing agency and all
approvals required by Commonwealth contracting procedures have been obtained. The Contract
shall not be a legal and binding Contract until after the Effective Date is affixed and the Contract is

sent to the Contractor.

FIELD ORDER

A Field Order is a written letter directive for documenting minor adjustment in the Work that results
in no change in cost or duration of the Contract and does not require a Change Order.

FACILITY

The Facility is the specific . mstltutson or building under the control of the Department of Public
Welfare where the Project will ceeur. :

MILESTONES

Milestones are specific scheduled progress points for the Contractor to achieve, in order for the
project'to be completed as originally planned within the calendar days allotted for the project.
Achieving the milestones is tied to any partial payments and the final payment to the Contractor.

_NOTICE OF DEFICIENCY OR DEFECT

A Notice of Deficiency or Defect is a written notification to record non-conforming work, deficient
work and/or milestone slippage issued by the Project Designer or Construction Manager.

PROJECT DESIGNER

A Project Designer is a Registered Architect or Professional Engineer or his/her authorized
representative in the Division of Facilities and Property Management (DFPM), Department of

- Public Welfare. The Project Designer is the author of the drawings and specifications and is the
responsible party for any interpretation of the technical requirements or design intent therein.

PROJECT AREA

The Project Area is the total complete scope of Work to be performed under this Contract, as
defined by the drawings, specifications, clarifications, bulletins and change orders.

SUBCONTRACTOR

A Subcontractor is a person or organization that has a contract with the Contractor to perform a
part of the Work within the scope of the Contract. The term Subcontractor is referred to as if:
singular in number and means a Subcontractor or its authorized representatives. Subcontracting
work on site shall not be permitted without prior authorization from the Project Designer. -
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SUBMITTALS

Submittals are Contractor qualifications, drawings, diagrams, manuals, illustrations, schedules,
milestone charts, brochures, catalog data and other data the Contractor or any Subcontractor,
manufacturer, supplier or distributor prepares and which illustrate some portion of the Work or how
it fits in relation to other parts of the Work. All Submittals are to be submitted to the Project

Designer as required in the specifications.

SUPPUER

A Supplier is a person or orgamzatlon that has a contract with the Contractor to provide goods,
materials and/or equipment for this project.

WORK

The Work is everything listed in the “Specifications”. It also includes all materials, labor and
equipment incorporated or to be incorporated into the Project.



ARTICLE 2: PROJECT DESIGNER AND CONSTRUCTION MANAGER

ADMINISTRATION OF CONTRACTED WORK

The Project Designer, in cooperation with the Construction Manager, shall provide technical
interpretation of the construction documents, specifications and drawings, including performance of
the Work hereinafter described. All interpretations of the terms, conditions and payment
requirements of the Contract shall be made by the Contracting Officer. -

CONTRACT DETAIL AND DESIGN INTENT

Where the Work is shown in Completedet'ail on only a portion of a drawing or there is an indication
of continuation, the remainder being shown in outline, the Work drawn out in detail applies to all
other like portions of the structure within the Project Area.

CONTRACT ERRORS OR CONFLICTS

If the Contractor, in the course of construction, finds any technical conflict, omission or discrepancy
on or among the drawings and specifications, such conflict, omission or discrepancy shall be
immediately referred to the Project Designer in writing via fax or e-mail. The Project Designer, with
appropriate input from the Construction Manager and Facility, will review the matter and issue a
Clarification to the Contractor in writing.

ACCESS TO SITE

The Project Designer, Construction Manager and authorized representaﬁves of the Department
shall, at all times, have access to the Work area.

INTERPRETATION OF DOCUMENTS

The Project Designer is the interpreter of the requirements of the drawings and technical
specifications. The Project Designer will, within ten (10) days after receipt of a written request,
render in writing such interpretation as a clarification. All interpretations by the Project Designer
shall be consistent with the Contract Document requirements and shall become part of the

Contract Documents_.

REJECTION OF WORK

The Project Designer is authorized to recommend rejection of Work that does not conform to’
Contract Documents and shall immediately notify the Contractor of such rejection. The Project
Designer must make recommendations to the Construction Manager as soon as possible for the
remedial methods to resolve rejected Work. The Project Designer will be the final authority for
‘accepting or rejecting proposed or installed work that does not conform to the specifications or

~drawings.
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PROJECT DESIGNER REVIEW OF CHANGE ORDERS

If necessary, the Project Designer will prepare additional specifications and drawings to facilitate
Change Orders in accordance with the Contract. The Project Designer shall review all costs
submitted by the Contractor for all Change Orders and advise the Facility in writing of their
acceptance or rejection. Justification must be provided to substantiate disputed costs.

CONTRACTING OFFICER AND CONSTRUCTION MANAGER NOT RESPONSIBLE FOR
' CONTRACTOR ACTS OR OMISSIONS

The Project Designer, Contracting Officer and Construction Manager shall not be responsible for
the acts or omissions of the Contractor, or any Subcontractor, suppliers, or any of their agents or
employees or any other persons performing any of the Work. :
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ARTICLE 3: CONTRACTOR REQUIREMENTS

REVIEW OF CONTRACT DOCUMENTS AND SITE CONDITIONS

. The Contractor shall carefully study and compare the requirements of the Contract Documents and
physical conditions of the project site. If the Contractor, in the course of the Work, finds any
discrepancy between the plans or specifications and the physical condition of the locality or any
errors in plans or specifications, the Contractor must immediately inform the Project Designer in
writing of the discrepancy or omission. :

SUPERVISION AND CONSTRUCTION PROCEDURES

The Contractor is solely responsible for all construction means, methods, techniques, procedures
and safety programs in connection with the Work under the Contract. The Contractor shall
supervise and direct the Work, using his best skill and attention. The Contractor shall be solely
responsible for all construction means, methods, labor standards, techniques, sequences and
procedures, and for coordinating all portions of the Work under the Contract.

The Contractor shall employ only such foremen, superintendents and workers as are experienced
and competent for the Work. The Construction Manager may request or demand the removal of
any person employed by the Contractor who shall be guilty of misconduct or who neglects or
refuses to comply with the directions given and such person shall not again be. employed at the
project site of this Contract without the express consent of the Construction Manager. - Failure of
the Contractor to comply with these provisions shall be sufficient reason for the Department to
withhold all payments that are or may become due or the Contracting Officer may suspend the
work until compliance with such orders is effected.

PROVISION OF LABOR AND MATERIALS

Unless otherwrse specifically noted, the Contractor shall provide and pay for all labor, materials,
equipment, tools, construction equipment and machinery, water, heat, utilities, security,
transportation and all other facilities and services necessary for the proper execution and
completion of the Work as developed in the Milestones Schedule, specifications and drawings.

USE OF EQUIPMENT

The Contractor shall supply and assemble, erect and move, into proper location, all scaffolds,
derricks, hoists, lifting apparatus and equipment necessary for the execution and installation of
work. Hoists, derricks and other lifting apparatus shall be equipped with safety devices requ1red by
law and shall be so placed as not to interfere with or damage the work of any trade. The
Contractor shall furnish, at his cost and expense, all barriers, trestles and all other safety and
construction equipment required for the completion of the Work under this Contract.
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The Contractor shall furnish such equipment and/or materials necessary for completion of the work
in an acceptable manner and at a satisfactory rate of progress. The equipment used on any
portion of the work shall be such as not to endanger the operators or any persons in the vicinity of
the equipment or cause damage to adjacent property or highways. Any damages resulting from
the operations of such equipment to any person or property are the responsibility of the Contractor.

GOOD ORDER AMONG EMPLOYEES

The Contractor shall, at all times, enforce good order and conduct among its employees.  Every
employee shall be skilled in the performance of work assigned to that employee. Any violation is
sufficient cause for the Facility to direct that the Contractor remove such person from employment.
on the project and direct that they shall not be re-employed on that prOJect without the written
consent of the Construction Manager.

WARRANTY

The Contractor warrants to'the Department that all materials and -equipment furnished under this
Contract are new, unless otherwise specified, and that all work is of good quality, free from faults
and defects and in conformance with the Contract Documents. All work not so conforming to these
standards may be considered defective or non-conforming. Where there is a substitution of
material or equipment, the Contractor warrants that the installation, construction, material or
equipment will perform to the standards of the item originally specified. The Contractor explicitly
warrants the merchantability and the fitness for use and quality of all substituted items provided for
or by it. The warranty provided in this section shall be in addition to, and not in limitation of, any

other warranty or remedy provided by law or by Contract.

OFFSET OF AMOUNTS DUE TO COMMONWEALTH

The Contractor, by execution of the Contract, certifies that it has no outstanding tax liability to
Pennsylvania.

f itis later determined that the Contractor knowingly rendered an erroneous certification, the
Department may find the Contractor in default and terminate the Contract.

The Contractor agrees that the Commonwealth may set off the amount of any state tax liability or
other obligation of the Contractor or its subsidiaries to the Commonwealth against any payments
due the Contractor under any contract with the Commonwealth

The Contractor shall pay all sales, consumer, use and other similar taxes including wage rates
required by law for all labor and materials or equipment used on the-project.

The Contractor shall obtain all permits, licenses, review fees, sewer and/or water tap-in fees and
certificates required by law for the proper execution and completion of its Work under this Contract.
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" The Department may elect to procure the necessary approvals and permits for the Project through
the Department of Health and the Department of Labor and Industry, prior to the commencement

of the work.

COMPLIANCE WITH APPLICABLE LAW, ORDINANCES, REGULATIONS, ETC.

The Contractor shall give all notices and comply with all applicable law, ordinances, regulations,
rules and orders of any public authority bearing on the performance of the Work. If the Contractor
observes that any of the Contract Documents is at variance therewith in any respect, it shall
promptly notify the Project Designer in writing by fax or e-mail with supporting documentation.

CUTTING AND PATCHING OF WORK .

The Contractor shall do all cutting, fitting or patching of existing materials as required to make its
several parts fit together properly and shall not endanger any existing work by cutting, excavating
or otherwise altering the work, or any part of it. :

Unless otherwise specified, each Contractor is responsible for its own cutting and patching of
existing’roof systems necessitated by its work. A qualified Contractor/Subcontractor must perform
the cutting and patching. The cutting and patching must maintain any current warranty or bond on
the roofing and, whether under warranty or not, must be done in accordance with the
manufacturer's written directions and warranty requirements. :

SURVEYS AND LAYING OUT WORK™ -

The Contract drawings shall be used for all dimensions in laying out the Work under this Contract.
The Contractor shall utilize a competent surveyor or engineer, whose name and qualifications shall
be submitted to the Project Designer, to lay out the utility lines, walls, floor elevations, etc. from the
initial points established on the drawings. The Surveyor shall take, as a basis, the figures on the
plans and shall lay out all intersections, all building lines at corners and centers, test and check all
elevations and levels, locate levels and plumb lines of walls, beams and columns and other parts
of the construction as the Work progresses. The Contractor; who is solely responsible for its.
correctness, shall lay out all work of every description. The Contractor, as part of the original
Contract sum, shall pay for all expenses in connection with this work.

STORAGE IN EXISTING BUILDINGS

The Contractor shall not store any materials in any existing building or beyond the project area, as
defined by the drawings, without prior written authorization from the Constructlon Manager: No

flammable items shall be stored in the project building.

CHASES AND OPENINGS

The Contractor will construct, or-have built, into new walls, new partitions and new floors, all such
chases and openings as are required to install the new Work. The Contractor will be responsible
to see that the chases and openings affecting its work are installed in accordance with the
drawings or specifications. Penetrations of fire and smoke rated floor and wall systems must be

finished to meet the original rating.
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 CLEANING OF SURFACES

The surfaces that are to be finished or painted shall have all plaster, mortar and other surplus
-materials removed before finishing is begun. Before the acceptance of the project by the
Construction Manager at the Final Inspection, all visible finished surfaces and materials shall be
thoroughly cleaned and/or retouched by the Contractor at its cost and shall be left in a clean and
final condition to the satisfaction of the Construction Manager.

CLEANING UP PROJECT SITE

The Contractor is responsible for general broom cleaning at its cost in addition to the specific
cleaning. The Contractor shall, at least once weekly or as required by the project specifications,
remove all rubbish resulting from the Work and assure that the building premises and surrounding
premises are clean and free of such materials.

The Contractor, at his own.expense, shall remove all refuse and debris caused by the project and
- will leave the premises broom clean at the final completion of the Work. The Contractor shall clean
all debris from the work-area -and remove any.surplus materials from lawn or-adjacent areas upon
completion of the Work.. Adjoining lawns and grass areas shall be put in a condition as before and,
- if needed, sod.and -seed shall be applied. The entire area of work in this Contract shall be broom

cleaned at the end of the project.

WASTE DISPOSAL

The Contractor, at all times, shall keep the premises free from accumulation of waste materials or
rubbish caused by its operations. The Contractor shall promptly remove from the premises all
empty cartons, boxes, crates and containers belonging to it, including cleaning and removal of all A
materials attached to lavatory, tub and similar fixtures used as a protection during shipment and
installation. The Contractor shall promptly remove from the premises all excess excavated
material that is on the premises, as a result of its excavation, provided such material is not required
elsewhere on the project for fill to attain elevations shown on the drawings. The Contractor shall,
at its cost pick up, move and deposit, at a location or locations on the premises designated by the
Contractor, all discarded material and rubbish resulting from its work, other than that as described

above.

All construction waste and hazardous or controlled materials resulting from the Project shall be
handled, transported and disposed of in a manner consistent with, and in compliance of, all
applicable codes, ordinances, regulations and laws governing those materials. All disposal fees
and costs shall be paid by the Contractor and are part of the original contract amount, unless

modified by a Change Order.

UNCLASSIFIED EXCAVATION

Excavation, if required for this Project, will be unclassified and will include all types of earth and
soil, stone, boulders and bedrock; municipal trash, rubbish and manmade garbage; and all types of
debris of the construction industry such as wood, stone, concrete, plaster, brick, mortar, steel and
iron shapes, pipe, wire, asphaltic materials, paper and glass. Unclassified excavation does not
include unforeseen concrete foundations, walls or slabs of previous structures. Determination and
resolution of unforeseen conditions and excavation problems shall be made by Project Designer.

: - 34 ‘



REMOVAL OF UNCLASSIFIED MATERIALS

All materials encountered, which are identified as unclassified, shall be removed to the required
widths and depths to create a finished product as shown and/or noted on the drawings and as
written in the specifications. No additional compensation shall be made to the Contractor for this
unclassified excavation, forms, dewatering or shoring. '

"EXISTING UTILITIES

The Contractor shall determine the location of existing utilities required to remain in place,
including those overhead or underground, and take all necessary precautions to prevent injury or
damage during the performance of the contract and shall be responsible for any and all damages
thereto. Known utilities will be noted on the drawings when applicable.

CONTRACTOR PERFORMING EXCAVATION OR DEMOLITION

The Contractor pen‘ormmg excavation or demolition work shall fully comply with the requirement of
(One Call) Act 287-74,-as amended, approved December 10, 1974, relative to protectlon of
underground utilities which shall include, but not be hmlted to: .

1) Ascertain approximate location and type of utlhty lines at the site by inspecting drawings or
by obtaining a list of utility companies’ lines on the site from the County Recorder of Deeds

and then contacting the utility company. ..

2) Three (3) days before excavation or demolition, request information from the utility
companies regarding the steps Contractors should take to avoid damage.

3) Provide each equipment operator or blaster with information obtained in (1) and (2) above.

4) Report to the utility company any damage to utility line made or dlscovered in the course of
' the work.

5) Alert occupants of premises as to emergency created or discovered.

8) . Provisions of (1), (2) and (3) do not apply in an emergency. An emergency is any condition
constitutinga clear and present danger to life or property by escaping gas, exposed wires or
other utility line breaks or defects

ENVIRONMENTAL QUALITY CONTROL

The Contractor and its Subcontractors shall perform their work in @ manner which minimizes the
possibility of air, water, land and noise pollution. :
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ARTICLE 4: MILESTONES AND TIME EXTENSION

" COMMENCEMENT OF ON-SITE WORK

On-site work will commence within ten (10) days after the Effective Contract Date. ,
Established milestones shall be developed and met during the Project. The Contractor shall carry
the Work forward expeditiously with adequate forces and shall complete it no later than the
Contract Completion Date, including extensions, if any are approved by a Change Order.

WORKING HOURS

The working hours shall be between 7:00 a.m. and 6:00 p m., Monday through Friday, or special
hours as required by the Facility. To complete the Project wth limited disruption, the standard
work hours may be modified. These modified times will be noted in the Project Specifications.
Changes in work hours will be without any additional cost to the Commonwealth. Any changes to
the work hours during the five day work period, or any time worked beyond these days on
-Saturdays or Sundays or holidays, shall have prior written-approval of the Facility and Construction
Manager. This shall not.apply in those isolated cases where work ‘must be performed in a

continuous operation that will extend the working day.

SEQUENCE OF OPERATION

The Contractor shall arrange the construction of the various items of work to the satisfaction of the
Construction Manager without any unnecessary interference to Facility routine. Before beginning
work, the Contractor will be required to prepare a milestone schedule in consultation with the
Construction Manager and the work must be carried out in compliance with the scheduled

milestones.

PARKING AND TRAFFIC

Limited parking space may be available at the project site, subject to approval of a pre-arranged
agreement by the Contractor and the Construction Manager. The Contractor shall make
arrangements with the Construction Manager for establishing a staging area to be used for delivery

of material and equipment.

MILESTONES (Applicable for projects over $50,000.)

When réquired by the specifications, the Contractor shall submit a Progress Schedule with specific
dates for the milestones. Milestones not completed on schedule will require a Recovery Plan from
the Contractor. Milestone achievement, and not elapsed time, will' be the basis for partial

oavments

The milestones must be in agreement with the activities shown in the specifications. Each
Contractor must show at least one milestone in each month of the scheduled construction period.
By signing off on the Progress Schedule, the Contractor is also agreeing to the milestones set forth

on the schedule.
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The level of completion and payment shall be based on an assessment of project milestones made
by the Facility Maintenance Manager. (See Article 12)

DELAYS AND EXTENSIONS OF TIME

If the Contractor is delayed at anytime in the progress of the work by changes ordered in the work,
by labor disputes, fire, unavoidable casualties, Acts of God or by delay due to suspension of work
or by any cause that the Construction Manager and Project Designer determines may justify the
delay, the Contract Completion. Date may be extended by the Project Designer. In his/her sole
discretion, the Project Designer may approve of an Extension of Time for such reasonable time as
may be determined by the Project Designer. These require a Change Order.

'REQUESTS FOR EXTENSIONS OF TIME

All requests for Extensions of Time shall be made to the Project Designer in writing All'such

In no case Wil the granting of an Extension of Time to one Contractor automatlcally entitle any
other contfactor to an Extension of Time. Preparing Change Orders and the processing of Change
- Orders are not causes for granting of an Extension of Time unless agreed to and stated in the

Change Order

NOTE: A construction project CANNOT be extended past June 30”‘ of the second FY unless there
s an approved 310.3 waiver from the Governor's Budget Office.
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ARTICLE 5: SUBMITTALS AND INSPECTIONS

SUBMITTALS

Contractors shall submit all necessary documents to the Project Designer in accordance with the
submittal schedule established by the Project Designer in the specifications.

CONTRACTOR REPRESENTATIONS

By preparing and submitting submittals, the Contractor represents that it has reviewed and verified
all field measurements, field construction criteria, materials, catalog numbers and similar data, or
will do so, and that it has checked and coordmated each shop drawing and sample with the
requirements of the Work and of the Contract Documents.

PROJECT DESIGNER REVIEW OF SUBMITTALS

- The :Project Designer will: review and.act upon submittals within fourteen (14) days from the time of

‘receipt of the submittal to the time of return of the submittal by the Project Designer. The review
and approval is only for conformance with the design concept of the project and with the
“information given in the Contract Documents. The Project Designer's approval of a separate item
does not indicate approval of an assembly in'which the item functions.

CONTRACTOR CORRECTIONS TO SUBMITTALS

The Contractor shall make any corrections required by the Project Designer and shall resubmit the
required number of corrected copies of shop drawings or new samples until approved. The
resubmission shall.be acted upon by the Project Designer within ten (10) days of its receipt. When
resubmitting submittals, the Contractor shall direct specific attention to any revisions made, other
than the corrections requested by the Project Designer on previous submissions, by noting such

revisions on thekresubmitted submittals.
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PROJECT DESIGNER APPROVAL

The Project Designer's approval of shop drawings or samples does not relieve the Contractor of
responsibility for any deviation from the requirements of the Contract Documents, unless the
Contractor has, at the time of submission, noted the deviation on the submittals and the Project
Designer has given written approval of the specific deviation. The Project Designer’s approval also
does not relieve the Contractor from responsibility for errors or omissions in the submittals. No
portion of the Work requiring a submittal shall be commenced until the submittal has been
approved by the Project Designer. Any work commenced by the Contractor prior to final approval
of the submittals by the Project Designer is performed by the Contractor at its own risk. The
Department is not responsible for materials ordered, purchased or installed, that have not received
prior review/approval or that do not conform to the specifications. :

MANUFACTURER OR TRADE NAMES

Whenevey, in this proposal, an article or material is deﬂned by trade name and/or the name and
cataloguenumber of the manufacturer of vendor, the term “or approved equal”, if not inserted
therein, shall be implied. The reason for maintaining manufacturer's and trade names is to
establish the grade, quality and proportion of ingredients which will provide acceptable -
performance under these specifications. Materials of the same quality, manufactured by nationally
known manufacturers, will be considered for approval. The decision of Project Designer shall be
final in all matters concerning comparative quality or fitness for the Work for substitution submittals

and requests.

QUALITY AND SAMPLE OF MATERIALS

Before any construction may proceed, the Contractor may be required to furnish the required
information to the Project Designer, of the origin, composition and manufacturer of any or all
materials to be used-in the Work, together with samples. All expenses incurred in delivering,
transporting, packing, collection, testing, return, etc., of the material in samples or equipment shall
be paid by the Contractor. Samples shall be clearly marked with Project number, Contractor's
name and Project location. If any material or article other than that which is specified is to be used
or installed, prior approval is required from the Project Designer. The Contractor will furnish
satisfactory technical evidence as to the standard of quality of materials proposed to those
specified, including finished projects using the materials.

Any material delivered to the Project site shall be compared with the approved sample and, if
necessary, additional tests may be made upon the material at any time. Failure of samples to pass
the tests will be sufficient cause for refusal to consider any further samples from the manufacturer
or other sources of the material. Samples may be incorporated into the work, if they are approved.

Unless otherwise specified, all supplies, equipment and material to be furnished and installed

~ under this Contract shall be new and unused and of current manufacture. Government surplus
items and discontinued, suspended or otherwise obsolete items or designs are not permitted.
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REMOVAL OF REJECTED MATERIALS

If any material intended for use in the Project has been rejected, such rejected material shall be
removed immediately from the property at the Contractor's expense. If the Contractor fails to
remove such rejected material promptly, the Construction Manager, with the approval of the
Project Designer, may have the item(s) removed at the Contractor's expense. '

ONGOING INSPECTION OF MATERIAL AND WORK

Workmanship shall be of good quality and all work and material shall be, at all times, subject to the
inspection of the Construction Manager. The Contractor shall provide reasonable and necessary
space for such inspection. If required by the Project Designer, the Contractor shall take down and

~uncover portion of the finished work. '

The Contractor agrees that in case any of the material or work, or both, shall be rejected as

defective or unsuitable by the Project.Designer, then such material.shall-be replaced with new
~'material and the work shall-be done again-immediately.to the satisfaction and approval of the

- Project Designer at the-cost and expense.of the:Contractor.:Should the work thus exposed prove
- :satisfactory, the cost of exposing and restoringsame shall be at the expense of the Facility. But, if

it should prove to be unsatisfactory, all costsshall.be at the.expense of the Contractor.

' 'Any omission or failure, on the part of the Project Designer, to identify or reject any defective work
or materials shall not be construed to be an acceptance of any defective work or materials.

If the Project Designer does not consider the defect of sufficient importance to require the
Contractor to rebuild or replace any work or materials, the Project Designer may recommend an
equitable deduction from the contract-amount and accept the defective work. This shall e done

via Change Order. '

WORKMANSHIP AND MATERIAL GUARANTEE

In addition to all other warranties herein, the Contractor guarantees its workmanship and materials
and will remedy, without cost to the Commonwealth, any defects which may develop therein for a
period of one (1) year from the date of completion and acceptance as provided in the Contract. All
workmanship shall be first class as established by standard of the trades involved and is to be
performed by capable, experienced mechanics and trades in such a manner as to produce a
complete, defect-free installation. Any defective workmanship may require removal and
replacement at no additional cost to the Commonwealth if rejected by the Project Designer.
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ARTICLE 6: CHANGES IN THE WORK

CHANGES

The Facility; in consultation with the Project Designer, may order changes in the Work within the
general scope of the Contract, consisting of additions, deletions or other revisions, with
corresponding adjustments to Contract amount, if necessary, the Contract sum being adjusted if
required. All such changes in the Work will be authorized by Change Order. The Contractor
agrees that payment under any method noted within this Article will be the exclusive compensation
for such addition, deletion or other revision to the original Contract including any and all costs
associated with acceleration, stacking and resequencing of forces required by the change to
maintain the Project Milestone Schedule. If it is not possible to complete the work within the
Milestone Schedule by acceleration, stacking or resequencing, the Contractor must request an
Extensron of Tlme via Change Order. (See Change Order form on page 12-1.)

CHANGES ONLY BY CHANGE ORDER

A Change Order{é a written order to the Contractor, signed by the Project Designer and issued
after the execution of the Contract, authorizing a change in the Scope of Work or an adjustment in
the Contract Sum or of the Contract Time.

COST OF DEBIT CHANGE ORDER

The cost debit to the Facility resulting from a change in the Work shall be determined in one or
more ways in accordance with this Article, at the option of the Project Designer.

A) By a detailed cost brea‘kdown properly itemized (the breakdown shall include size, quantity,
type, subcontractors, etc., and may include a maximum of fifteen percent (15%) markup to
labor costs for overhead and profit and a maximum of ten percent (10%) markup for
matenals for overhead and profit);

B) By unit prices stated in the bid proposal, specifications or from Square Foot prices agreed
upon in the contract breakdown; or a settlement amount agreed upon by the PFOJeCt

DeSIgner

If the Designer and Vendor cannot agree on a cost, the formula‘in A above will be used.
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VALUE OF CREDIT CHANGE ORDER

The credit to the Facility resulting from a change in the Work shall be determined in one or more of
the following ways, at the option of the Project Designer: .

‘A) By adetailed cost breakdown properly itemized (the breakdown shall include size, quantity,
type, etc.). The credit must include credit for overhead and profit on deleted work;

B) By unit prices denved from the bid proposal specifications or from a settlement amount
agreed upon by the Project Designer.

DISAGREEMENT AS TO COST OR CREDIT

If the Construction Manager and the Contractor cannot agree as to the cost or credit to the
Department resulting from a change in the Work, the cost or credit settlement amount shall be

solely determined by the Project Desngner

_UNIT PRICES SET OUT IN BID

If-unit prices are:stated in the bid and subsequently agreed:upon and, if the.quantities originally’
‘contemplated.are 'so changed.by a proposed Change Order that application of the agreed unit
price to the quantities of work proposed will create a hardship on the Facility or the Contractor, the
applicable unit prices shall be equitably adjusted by Change Order to prevent such hardship. The
Contractor must provide evidence to the Facility and Project Designer that a hardship exists before

-an adjustment will be made.

CONCEALED CONDITIONS

If in the performance of the Work, should concealed conditions. be encountered, which are
unascertainable from the drawings, Contract Documents, visits to the site and reasonable
investigation and which are at variance with the conditions indicated by the Contract Documents,
or should unknown physical conditions below the surface of the ground be of an unusual nature,
-differing materially from those ordinarily encountered and generally recognized as inherent in work’
of the character provided for in this Contract, be encountered, the Contract sum shall be equitably
adjusted by Change Order upon claim of either party made within ten (10) days after-the first
observance of the conditions. No adjustment shall be made to the Contract sum, however, for
concealed conditions encountered during cutting and patching of Work.
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CLAIMS FOR ADDITIONAL COST OR TIME

No claims for increased costs, charges, expenses or damages of any kind, except as provided in’
the General Conditions, shall be made by the Contractor against the Department for any delays or
hindrances from any cause whatsoever, including but not limited to strikes, walkouts or work
stoppages during the progress of any portion of the work. The Department may, however, extend
“ the time for completion of the Work, as provided in the Contract, which extensions shall constitute
the exclusive remedy between the parties in the event of such delays.

MINOR CHANGES IN THE WORK

The Construction Manager may request changes in the Work not involving an adjustment in the
Contract sum or an extension of the time and not inconsistent with the Contract Documents. Such
changes may be affected by written Change Order approved by the Project Designer or by a Field
Order. Such changes are binding on the Facility and the Contractor. After an interpretation of the
Contract Documents and review and approval by the Project Designer, the Construction Manager
may issue written.Field Orders consistent with the Contract Documents without changing the
Contract sum or Contract time. The Contractor shall carry out such Field Orders promptly

CORRECTION OF REJECTED WORK

The Contractor shall promptly correct all work rejected by the Construction Manager and agreed to
by the Project Designer as defective or as failing.to conform to.the Contract Documents, whether
observed before or after substantial completion and whether or not fabricated, installed or
completed. The Contractor shall bear all costs of correcting such rejected or defective work.

FAILURE TO CORRECT DEFECTIVE OR NON-CONFORMING WORK

If the Contractor does not remove defective or non-conforming work within time fixed by written
notice from the Facility, the Facility may remove it and may store the defective materials or
equipment at the expense of the Contractor. If the Contractor does not pay the cost of such
removal and storage, the Facility may, upon ten (10) days written notice, sell such work at auction
or at private sale and, after deducting all the costs that should have been borne by the Contractor
pursuant to the provisions of this paragraph, shall account for the net proceeds of the sale. If such
proceeds do not cover all costs that the Contractor should have borne, the difference shall be
charged to the Contractor and an appropriate Change Order shall be issued. If the payments then .
or thereafter due the Contractor are not sufficient to cover such amount, the Contractor and/or the

Contractor's surety shall pay the differences to the Facility.
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ACCEPTANCE OF NON-CONFORMING WORK

The Facility may elect to accept non-conforming work instead of requiring its removal and
correction. If non-conforming work is accepted, a Change Order shall be issued to reflect an
appropriate reduction in the Contract sum, or, if the amount is determined after final payment, it
shall be paid by the Contractor and/or the Contractor's surety to the Department.

RIGHT TO CARRY OUT THE WORK

If the Contractor fails to carry out the Work in accordance with. the Contract Documents or fails to
perform any provision of the Contract, the Project Designer may, after written notice to the
Contractor, and without prejudice to any other remedy the Department may have, make good such
failures. In such case, an appropriate Change Order shall be issued deducting from the payments
then or thereafter due the Contractor the cost of correcting such failure, including the cost of the
Project Designer’s additional services made necessary by such failure. If the payments then or
thereafter due the Contractor are not sufficient to cover such amount, the Contractor and/or the
Contractor’s surety shall pay the difference to the Department. ' ‘



ARTICLE 7: PAYMENTS AND PROJECT C.OMPLETION

APPLICATION FOR MILESTONE PAYMENTS

During the progress of work, in accordance with the Contract Documents, the Contractor shall
prepare periodic estimates of the value of the work performed and shall submit to the Contracting
Officer itemized invoices for payments. Invoices shall be supported by completed Milestones and
other requirements, as required by the Contractmg Officer, substantiating the Contractor’s right to
payment. (See page 12-15) '

PAYMENTS WITHHELD

The Contracting Officer, in consultation with the Construction Manager and the Project Designer,
may decline.to approve payment in whole or in part if the Work has not progressed to the point
indicated or the guality of the Work is not in accordance with.the Contract Documents. The
Construction Manager or Project Designer may also decline to approve any payment because of
subsequently discovered evidence or inspections which, in their opinion, is necessary to protect
the Facility from loss because of

1) Defective Work not remedied or claims for Work not installed.
2) Unpaid taxes or claims made by other governmental entities. -

3)  Reasonable doubt that the Work can be comp.leted for the unpaid balance of the Contract
sum; ‘

4) Unrepaired damages to Facility property by the Contractor.

5) Consistent failure of the Contractor to substantially meet the Milestones of this Contract and
a reasonable indication that the Work will not be completed within the Contract time.

6) Failure of the Contractor to pay Subcontractors or suppliers. It is within the Facility's
discretion to withhold payment because of the Contractor’s failure to pay Subcontractors or

suppliers. The failure to withhold payment for this reason does not give rise to a cause of
action on the part of the Subcontractor or suppher

7) Failure of the Contractor to maintain required insurance or bonds.

The Contracting Officer will notify the Contractor of the reason for withholding payment within ten
(10) days of its recexpt of the invoice(s).
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OCCUPANCY

The Facility may use, may permit the use of or may occupy any completed or partially
completed portion of the Work, whether or not the time may have expired for completing

- the entire Work or said portions of Work. Such use or occupancy shall not be deemed
an acceptance of the Work so used or.occupied.. Prior to such use or occupancy, an
inspection of the work to be occupied by the Facility shall be made by the Facility and
the Project Designer to determine if it is in conformity with the Contract. Any damage
subsequent to the inspection due solely to the use and occupancy of the completed
portion is not the responsibility of the Contractor. -

FINAL INSPECTION AND PUNCH LIST

- When the Contractor submits in writing to the Construction Manager a request for a
Final Inspection and an invoice for final payment, the final inspection will be made within
ten (10) days of the receipt of-the request. If the Work is substantially completed the
Construction Manager will approve final-payment and the Contracting Officer will make
paymentin full except.as set out in the Contract documents. The Punch List prepared
by the Construction Manager shall list in detail each uncompleted item and a

reasonable cost for completion.

-Final payment may be withheld until the completion of Punch List items. The Contractor -
shall complete all Punch List items (items to be corrected and/or. completed) within
twenty (20) days after the date of Final Inspection or show just cause to the satisfaction
of the Project Designer and the Construction Manager why they cannot be completed.
If the Contractor does not complete the items within twenty (20) days, or show just

- cause to the satisfaction of the Construction Manager and the Project Designer why

they cannot be completed, the Contracting Officer may order the correction of those

items and deduct the cost of completion from the amount retained.

If, after Final Inspection of the Work, final completion of punch list items is materially
delayed through no fault of the Contracter, the Contracting Officer will, upon certification
by the Project Designer, make payment of the balance due for that portion of the work
fully completed and accepted. Such payment will not terminate the Contract.

The.FMM completes the Certificate of Final Completion and Final Payment (see page
12-3) and submits to DFPM along with the invoice. DFPM reviews/approves and

submits to the Comptroller.

FINAL PAYMENT

The making of final payment constitutes a waiver of all claims by the Commonwealth,
except those arising from:

1) Unsettled claims; or pending Change Orders.
2) Faulty or defective work or material, including hidden defects:.
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3) Failure of the work or material to comply with the requirements of the Contract
Documents.

4) Warranty Claims and Guarantee Claims.

R
YA
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ARTICLE 8: PROTECTION OF PROPERTY.

SAFETY PRECAUTIONS AND PROGRAMS

The Contractor is responsible for initiating, maintaining and supervising all safety precautions and
programs required for its portion of the Work. The Contractor shall take all reasonable protection

to prevent damage, injury or loss to:

1) AH employees on the Work, and all other persons who may be affected thereby, and;

2) All work and all materials and equipment to be mcorporated therein, whether in storage on
or off the site, under the care, custody or control of the Contractor or any of its

subcontractors, and;

3) Other property at the site or adjacent thereto, including trees, shrubs, lawns, walls,
- ‘pavements, roadways, structures-and.utilities not designated for removal, relocation or
replacement in the course of construction. -

COMPLIANCE WITH SAFETY LAWS

The Contractor shall comply with all-applicable laws;-ordinances, rules, regulations and orders of
any public authority having jurisdiction for the safety of persons or property or to protect them from
damage, injury or loss. The Contractor shall erect and maintain, as required by existing conditions
and progress of the work, until the acceptance of the completion of its portion of the project, all
reasonable safeguards for safety and protection, including posting danger signs, fences and
barriers and other warnings against hazards, promulgating safety regulatlons and notifying owners
and users of adjacent hazards.

'REMEDIATION OF DAMAGES

All damages or loss to any property caused in whole or in part by the Contractor, any
subcontractor or anyone directly employed by any of them, or by anyone for whose acts any of
them may be liable, shall be remedied by the Contractor, except damage or loss attributable to
faulty drawings or specifications or to the acts or omissions of the Department or anyone employed

by the Department.
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SUBLETTING OR ASSIGNING OF CONTRACT

The Contractor shall not sublet, transfer, assign or otherwise dispose of the Contract or any portion
thereof, or the work provided for therein except for the furnishing of specified materials, or of this
right, title or interest therein, to any other contractor without the written consent of the Project
Designer and Contracting Officer. No such assignment or subcontract shall relieve the Contractor
from his liability under the Contract for the performance and completion of the Work by the time

and in the manner agreed upon.
The provisions of the Contract as to performance by the Contractor shall apply to ahy

subcontractor, his officers, agents or employees of the subcontractor, in all respects as if they were
employees of the Contractor and the work and materials were furnished by the Contractor.

- PROTECTION OF EXISTING UTILITIES

The Contractor thh the assistance of the Construction Manager shall identify and mark the
locatlon of emstmg utilities required to remain in place, including those overhead or underground,
and take all necessary precautions to prevent injury or damage during the performance of the
Contract and shall be responsible for any and all damages thereto. Any damage shall be promptly
restored to the previous condition and function using new materials, at no additional cost to the

Facility.

ENVIRONMENTAL PROTECTION.M o

The Contractor shall provide for the prevention, control and abatement of land, water and air
pollution during construction in accordance with P.L. Act No. 247 dated October 26, 1972, which

shall include but is not limited to:
1) Eliminate burning of all refuse.

2) ~ Remove all refuse from site of work for disposal in accordance with rules and regulations of
the authority having jurisdiction over the disposal area.

3) Provide for filtration of all contaminated water discharging directly into a stream.

~ Any asbestos or lead paint that must be cut, removed ’or‘patched during the execution of this
Contract must be done in manner to comply with the specifications.

PRECAUTIONS

The Contractor shall take all precautions to remove all his tools and/or equipment from the site
each day upon completion of his work. He shall inventory all his tools and equipment periodically.
He shall report all missing tools or equipment to the Construction Manager immediately. The
Construction Manager or the Facility shall not be responsible for any loss of the Contractor’s tools

- or equipment.
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FIRE HAZARDS

The Contractor shall maintain and enforce regulations covering construction fire hazards, including
smoking, and shall provide suitable fire extinguishers in proper locations. No smoking is allowed in

any Facility structures.

DAMAGES

Any damage to existing materials, utilities, buildings or equipment as a result of the Work of this.
Contract shall be immediately replaced/repaired by the Contractor at no additional cost to the
Facility using equal or better materials to restore damaged portions to original condition. .

SANITARY FACILITIES

Sanitary facilities may be available at the project site for the Contractors use, at a location
designated by the Construction Manager, for the duration of the project.

TELEPHONE SERVIACE

All'telephone service, fees, costs and equipment necessary for the completion of the work is the
responsibility of the Contractor and shall be for the sole use of the Contractor.

PROTECTION AND SAFETY REQUIREMENTS DU-RING CONSTRUCTION

In addition to the safety regulations and protection of all parts of the Work during all stages of
construction as herein specified, the Contractor shall comply with the rules and regulations of the
project site, the Department of Public Welfare and the Commonwealth of Pennsylvania.

On all work performed within operating facility buildings or adjacent to existing facility buildings
where facility property, employees or occupants may be endangered, all safety rules will be

observed.

The Contractor shall erect and maintain proper protection and signs for all equipment and parts of
the project or building, including walls, windows or doors, that may be exposed to damage of any
kKind during the progress of the Work. The Contractor shall restore any damaged equipment or
part to its original condition. The Construction Manager is available for consultation regarding the
above items and any safety matters concerning building security and potential losses due to
temperature or water damages. The Contractor shall make adjustments in the property or safety
protection methods and equipment where directed by the Construction Manager, unless such
adjustments will be hazardous or unsafe to the Contractors labor forces and equipment.
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Commonwealth of Pennsylvania
STD-274 Rev 310111

STANDARD CONTRACT TERMS AND CONDITIONS FOR
SERVICES

1. TERMOF CONTRACT

The term of the Contract shall commence on the Effective Date (as defined below) and shall end on the Expiration
Date identified in the Contract, subject to the other provisions of the Contract. The Effective Date shall be fixed by the
Contracting Officer after the Contract has been fully executed by the Contractor and by the Commonwealth and all
approvals required by Commonwealth contracting procedures have been obtained. The Contract shall not be a legally
binding contract until after the Effective Date is affixed and the fully-executed Contract has been sent to the
Contractor. The Contracting Officer shall issue a written Notice to Proceed to the Contractor directing the Contractor
to start performance on a date which is on or after the Effective Date. The Contractor shall not start the performance of
any work prior to the date set forth in the Notice to Proceed and the Commonwealth shall not be liable {o pay the
Contractor for any service or work performed or expenses incurred before the date set forth in the Notice to Proceed.
No agency employee has the authority to verbally direct the commencement of any work under this Contract. The
Commonwealth reserves the right, upon notice to the Contractor, fo extend the term of the Contract for up to three (3)
months upon the same terms and conditions. This will be utilized to prevent a lapse in Contract coverage and only for
the time necessary, up to three (3) months, fo enter into a new contract.

2. INDEPENDENT CONTRACTOR

In performing the. services required by the Contract, the Contractor will act as an independent contractor and not as
an employee or agent of the Commonwealth.

3. COMPLIANCE WITH LAW

The Contractor shall comply with all applicable federal and state laws and regulations and local ordinances in the
performance of the Contract.

4. ENVIRONMENTAL PROVISIONS

In the performance of the Contract, the Contractor shall minimize pollution and shall strictly comply wifh all applicable
. environmental laws and regulations. ,

5. POST-CONSUMER RECYCLED CONTENT

Except as specifically waived by the Department of General Services in writing, any products which are provided to the
Commonwealth as a part of the performance of the Contract must meet the minimum percentage levels for total
recycled content as specified in Exhibits A-l through A-8 to these Standard Contract Terms and Conditions.

6. COMPENSATION/EXPENSES

The Contractor shall be required to perform the specified services at the price(s) quoted in the Contract. All services shall
be performed within the time period(s) specified in the Contract. The Contractor shall be compensated only for work
performed to the satisfaction of the Commonwealth. The Contractor shall not be allowed or paid travel or per diem
expenses except as specifically set forth in the Contract.

7. INVOICES

Unless the Confractor has been authorized by the Commonwealth for Evaluated Receipt Settlement or Vendor Self-
Invoicing, the Contractor shall send an invoice itemized bv line item to the address referenced on the purchase order
promptly after services are satisfactorily completed. The invoice should include only amounts due under the
Contract/purchase order.. The purchase order number must be included on all invoices. In addition, the
Commonwealth shall have the right to require the Contractor to prepare and submit a "Work In Progress” sheet that

contains, at a minimum, the tasks performed, number of hours, hourly rate, and the purchase order or task order to
which it refers.

8. PAYMENT

a. The Commonwealth shall put forth reasonable efforts to make payment by the required
payment date. The required payment date is: (a) the date on which payment is due
under the terms of the Contract; (b) thirty (30) days after a proper invoice actually is -
received at the "Provide Service and Bill To" address if a date on which payment is due is



not specified in the Contract (a "proper" invoice is not received until the Commonwealth
accepts the service as satisfactorily performed); or (c) the payment date specified on the
invoice if later than the dates established by (a) and (b) above. Payment may be delayed
if the payment amount on an invoice is not based upon the price(s) as stated in the
Contract. If any payment is not made within fifteen (15) days after the-required payment
date, the Commonwealth may pay interest as determined by the Secretary of Budget in
accordance with Act No. 266 of 1982 and regulations promulgated pursuant thereto.
Payment should not be construed by the Contractor as acceptance of the service
performed by the Contractor. The Commonwealth reserves the right to conduct further
testing and inspection after payment, but within a reasonable time after performance,
and 1o reject the service if such post payment testing or inspection discloses a defect ora
failure to meet specifications. The Contractor agrees that the Commonwealth may set off
the amount of any state tax liability or other obligation of the Contractor or its subsidiaries
to the Commonwealth against any payments due the Contractor under any contract with
the Commonwealth.

b. The Commonwealth shall have the option of using the Commonwealth purchasing card to
make purchases under the Contract or purchase order. The Commonwealth's purchasing
card is similar to a credit card in that there will be a small fee which the Contractor will be
required to pay and the Contractor will receive payment directly from the card issuer
rather than the Commonwealth. Any and all fees related to this type of payment are the
responsibility of the Contractor. In no case will the Commonwealth allow increases in
prices to offset credit card fees paid by the Contractor or any other charges incurred by
the Contractor, unless specifically stated in the terms of the Contract or purchase order.

9. TAXES

The Commonwealth is exempt from all excise taxes imposed by the Internal Revenue Service and has accordingly
registered with the Intemal Revenue Service to make tax free purchases under Registration No. 23740001-K. With the
exception of purchases of the following items, no exemption certificates are required and none will be issued: undyed
diesel fuel, tires, trucks, gas guzzler emergency vehicles, and sports fishing equipment. The Commonwealth is also
exempt from Pennsylvania state sales tax, local sales tax, public transportation assistance taxes and fees and vehicle
rental tax. The Department of Revenue regulations provide that exemption certificates are not required for sales made
to governmental entities and none will be issued. Nothing in this paragraph is meant to exempt a construction
contractor from the payment of any of these taxes or fees which are required to be paid with respect to the purchase,
use, rental, or lease of tangible personal property or taxable services used or transferred in connection with the
performance of a construction contract.

10. WARRANTY

The Contractor warrants that all services performed by the Contractor, its agents and subcontractors shall be free and
clear of any defects in workmanship or materials. Unless otherwise stated in the contract, all services and parts are
warranted for a period of one year following completion of performance by the Contractor and acceptance by the
Commonwealth. The Contractor shall correct any problem with the service and/or replace any defective part with a
part of equivalent or superior quality without any additional cost to the Commonwealth.

. PATENT, COPYRIGHT, AND TRADEMARK INDEMNITY

The Contractor warrants that it is the sole owner or author of, or has entered into a suitable legal agreement
concerning either: a) the design of any product or process provided or used in the performance of the Contract
which is covered by a patent, copyright, or trademark registration or other right duly authorized by state or federal law
or b) any copyrighted matter in any report document or other material provided to the commonwealth under the
contract. The Contractor shall defend any suit or proceeding brought against the Commonwealth on account of
any alleged patent, copyright or trademark infringement in the United Stafes of any of the products provided or used in
the performance of the Contract. This is upon condition that the Commonwealth shall provide prompt notification in
writing of such suit or proceeding; full right, authorization and opportunity to conduct the defense thereof; and fuil
information and all reasonable cooperation for the defense of same. As principles of governmental or public law are
involved; the Commonwealth may participate in or choose to conduct, in its sole discretion, the defense of any such
action. If information and assistance are furnished by the Commonwealth at the Contractor's written request, it shall be
at the Contractor's expense, but the responsibility for such expense shall be only that within the Contractor's written
authorization. The Contractor shall indemnify and hold the Commonwealth harmless from all damages, costs, and
expenses, including attorney's fees that the Contractor or the Commonwealth may pay or incur by reason of any
infringement or violation of the rights occurring to any holder of copyright, trademark, or patent interests and rights in
any products provided or used in the performance of the Contract. If any of the products provided by the Contractor in
such suit or proceeding are held to constitute infringement and the use is enjoined, the Contractor shall, at its own

expense and at its option, either procure the right to continue use of such infringement products, replace them with



non-infringement equal performance products or modify them so that they are no longer infringing. If the Contractor.
is unable to do any of the preceding, the Contractor agrees to remove all the equipment or software which are
obtained contemporaneously with the infringing product, or, at the option of the Commonwealth, only those items of
equipment or software which are held to be infringing, and to pay the Commonwealth: 1) any amounts paid by the

Commonwealth towards the purchase of the product, less straight line depreciation; 2) any license fee paid by the:

Commonwealth for the use of any software, less an amount for the period of usage; and 3) the pro rata portion of any
maintenance fee representing the time remaining in any period of maintenance paid for. The obligations of the
Contractor under this paragraph continue without time limit. No costs or expenses shall be incurred for the account of the
Contractor without its written consent.

12. OWNERSHIP RIGHTS

The Commonwealth shall have unrestricted authority to reproduce, distribute, and use any- submitted report, data, or
material, and any software or modifications and any associated documentation that is designed or developed and
delivered to the Commonwealth as part of the performance of the Contract.

13. ASSIGNMENT OF ANTITRUST CLAIMS

The Contractor and the Commonwealth recognize that in actual economic practice, overcharges by the Contractor's
suppliers resulting from violations of state or federal antitrust laws are in fact bome by the Commonwealth. As part of
the consideration for the award of the Contract, and intending to be legally bound, the Contractor assigns to the
Commonwealth all right, title and interest in and to any claims the Contractor now has, or may acquire, under state or
federal antitrust laws relating to the products and services which are the subject of this Contract.

14. HOLD HARMLESS PROVISION

The Contractor shall hold the Commonwealth harmless from and indemnify the Commonwealth against any and all
claims, demands and actions based upon or ‘arising out of any activities performed by the Contractor and its
employees and agents under this Contract and shall, at the request of the Commonwealth, defend any and all
actions brought against the Commonwealth based upon any such claims or demands.

15. AUDIT PROVISIONS

The Commonwealth shall have the right, at reasonable times and at a site designated by the Commonwealth, to
audit the books, documents and records of the Contractor to the extent that the books, documents and records
relate to costs or pricing data for the Contract. The Contractor agrees to maintain records which will support the prices
charged and costs incurred for the Contract, The Contractor shall preserve books, documents, and records that relate
to costs or pricing data for the Contract for a period of three (3) years from date of final payment. The Contractor shall

~ “give fulland free access fo all records to the Commonwealth and/or their authorized representatives.

16. DEFAULT

a. The Commonwealth may, subject to the provisions of Paragraph 17, Force Majeure, and in
addition to its other rights under the Coniract, declare the Contractor in default by written
notice thereof to the Contractor, and terminate (as provided in Paragraph 18, Termination
Provisions) the whole or any part of this Contract for any of the following reasons:

1 Failure to begin work within the time specified in the Contract or as otherwise specified;

2) Failure to perform the work with sufficient labor, equipment, or material to insure the
completion of the specified work in accordance with the Contract terms;

3 Unsatisfactory performance of the work;

4) Failure or refusal to remove material, or remove and replace any work rejected as defective
or unsatisfactory; ’

5 Discontinuance of work without approval;

6) Failure to resume work, which has been discontinued, within a reasonable time after notice
to do so;
Insolvency or bankruptcy;

8) Assignment made for the benefit of creditors; . )

9 . Failure or refusal within 10 days after written notice by the Contracting Officer, to make

payment or show cause why payment should not be made, of any amounts due for materials
: furnished, labor supplied or performed, for equipment rentals, or for utility services rendered,
10) Failure to protect, to repair, or to make good any damage or injury to property; or

11) Breach of any provision of this Contract.
b. In the event that the Commonwealth terminates this Contract in whole or in part as

provided in Subparagraph a. above, the Commonwealth may procure, upon such terms

and in such manner as it determines, services similar or identical to those so terminated,



and the Coniractor shall be liable to the Commonwealth for any reasonable excess costs
for such similar or identical services included within the terminated part of the Contract.

C. If the Contract is terminated as provided in Subparagraph a. above, the Commonwealth,
in addition to any other rights provided in this paragraph, may require the Contractor fo
transfer title and deliver immediately to the Commonwealth in the manner and to the
extent directed by the Issuing Office, such partially completed work, including, where
applicable, reports, working papers and other documentation, as the Contractor has
specifically produced or specifically acquired for the performance of such part of the
Contract as has been terminated. Except as provided below, payment for completed
work accepted by the Commonwealth shall be at the Contract price. Except as provided
below, payment for partially completed work including, where applicable, reports and
working papers, delivered to and accepted by the Commonwealth shall be in an amount
agreed upon by the Contractor and Contracting Officer. The Commonwealth may
withhold from amounts otherwise due the Contractor for such completed or partially
completed works, such sum as the Contracting Officer determines to be necessary to
protect the Commonwealth against loss.

d. The righis and remedies of the Commonwealth provided in this paragraph shall not be
exclusive and are in addition to any other rights and remedies provided by law or under
this Contract.

e. The Commonwealth's failure to exercise any rights or remedies provided in this paragraph
shall not be construed to be a waiver by the Commonwealth of its rights and remedies in
regard to the event of default or any succeeding event of default.

f Following exhaustion of the Contractor's administrative remedies as set forth in Paragraph
19, the Contractor's exclusive remedy shall be to seek damages in the Board of Claims.

17. FORCE MAJEURE

Neither party will incur any liability to the other if its performance of any obligation under this Contract is prevented or
delayed by causes beyond its control and without the fault or negligence of either party. Causes beyond a party's
control may include, but aren't limited to, acts of God or war, changes in controlling law, regulations, orders or the
requirements of any governmental entity, severe weather conditions, civil disorders, natural disasters, fire, epidemics
and quarantines, general strikes throughout the trade, and freight embargoes.

The Contractor shall notify the Commonwealth orally within five (5) days and in writing within ten (10) days of the date
on which the Contractor becomes aware, or should have reasonably become aware, that such cause would
prevent or delay its performance. Such notification shall (i) describe fully such cause(s) and its effect on performance,
(i) state whether performance under the contract is prevented or delayed and (jii) if performance is delayed, state a
reasonable estimate of the duration of the delay. The Contractor shall have the burden of proving that such cause(s)
delayed or prevented its performance despite its diligent efforts to perform and shall produce such supporting
documentation as the Commonwealth may reasonably request. After receipt of such notification, the Commonwealth
may elect either to cancel the Contract or to extend the time for performance as reasonably necessary io
compensate for the Contractor's delay. -

In the event of a declared emergency by competent governmental authorities, the Commonwealth by notice to the
Contractor, may suspend all or a portion of the Contract.

18. TERMINATION PROVISIONS

The Commonwealth has the right to terminate this Coniract for any of the following reasons. Termination shall be
effective upon written notice to the Contractor.

a. TERMINATION FOR CONVENIENCE: The Commonwealth shall have the right to terminate
the Contract for its convenience if the Commonwealth determines termination to be in its
best interest. The Contractor shall be paid for work satisfactorily completed prior to the
effective date of the termination, but in no event shall the Contractor be entitled to
recover loss of profits.

b. NON-APPROPRIATION: The Commonwealth's obligation to make payments during any
Commonwealth fiscal year succeeding the current fiscal year shall be subject to
availability and appropriation of funds. When funds (state and/or federal) are not



appropriated or otherwise made available to support continuation of performance ina
subsequent fiscal year period, the Commonwealth shall have the right to terminate the
coniract. The contractor shall be reimbursed for the reasonable value of any nonrecurring
costs incurred but not amortized in the price of the supplies or services delivered under this
contract. Such reimbursement shall not include loss of profit, loss of use of money, or
administrative or overhead costs. The reimbursement amount may be paid for any
appropriations available for that purpose

c. TERMINATION FOR CAUSE: The Commonwealth shall have the right to terminate the

Contract for Contractor default under Paragraph 16, Default, upon written notice to the Contractor.
The Commonwealth shall also have the right, upon written notice to the Contractor, fo terminate the
Contract for other cause as specified in this Contract or by law. If it is later determined that the
Commonwealth erred in terminating the Contract for cause, then, at the Commonwealth's

discretion, the Contract shall be deemed to have been terminated for convenience under the
Subparagraph 18.a.

19. CONTRACT CONTROVERSIES

a. In the event of a controversy or claim arising from the Contract, the Contractor must,
within"six months after the cause of action accrues, file a written claim with the contracting
officer for a determination. The claim shall state all grounds upon which the Contractor
asserts a controversy exists. If the Contractor fails to file a claim or files an untimely claim,
the Contractor is deemed to have waived its right to assert a claim in any forum.

b. The contracting officer shall review timely-filed claims and issue a final determination, in
writing, regarding the claim. The final determination shall be issued within 120 days of the
receipt of the claim, uniess extended by consent of the contracting officer and the
Contractor. The contracting officer shall send his/her written determination to the
Contractor. If the contracting officer fails to issue afinal determination within the 120 days
(unless extended by consent of the parties), the claim shall be deemed denied. The
contracting officer's determination shall be the final order of the purchasing agency.

C. Within fifteen (15) days of the mailing date of the determination denying a claim or within
135 days of filing a claim if, no extension is agreed to by the parties, whichever occurs first,
the Contractor may file a statement of claim with the Commonwealth Board of Claims.
Pending a final judicial resolution of a controversy or claim, the Contractor shall proceed
e e e e ,_diIige,ntly_wiih_th.e,.perfotmance_of_the_c,ontract_,in_a,manner.__cohsistent«.with_the_._.‘.-._ —
determination of the contracting officer and the Commonwealth shall compensate the
Contractor pursuant to the terms of the Contract.

20. ASSIGNABILITY AND SUBCONTRACTING

a. Subject to the terms and conditions of this Paragraph 20, this Contract shall be binding
upon the parties and their respective successors and assigns.

b. The Contractor shall not subcontract with any person or entity to perform all or any part of
the work to be performed under this Contract without the prior written consent of the
Contracting Officer, which consent may be withheld at the sole and absolute discretion of
the Contracting Officer.

C. The Contractor may not assign, in whole or in part, this Contract or its rights, duties,
: obligations, or responsibilities hereunder without the prior written consent of the
Contracting Officer, which consent may be withheld at the sole and absolute discretion of
the Contracting Officer. :

d. Notwithstanding the foregoing, the Contractor may, without the consent of the
Contracting Officer, assign its rights to payment to be received under the Contract,
provided that the Contractor provides written notice of such assignment to the
Contracting Officer together with a written acknowledgement from the assignee that any
such payments are subject to all of the terms and conditions of this Contract.

e. For the purposes. of this Contract, the term "assign” shall include, but shall not be limited
to, the sale, gift, assignment, pledge, or other transfer of any ownership interest in the
Contractor provided, however, that the term shall not apply to the sale or other transfer of



stock of a publicly traded company.

Any assignment consented to by the Contracting Officer shall be evidenced by a written
assignment agreement executed by the Contractor and its assignee in which the assignee

agrees to be legally Bound by all of the terms and conditions of the Contract and to assume the
duties, obligations, and responsibilities being assigned.

A change of name by the Confractor, following which the Contractor's federal
identification number remains unchanged, shall not be considered to be an assignment hereunder.
The Contractor shall give the Contracting Officer written notice of any such change of name.

21. NONDISCRIMINATION/SEXUAL HARASSMENT CLAUSE

During the term of the Contract, the Contractor agrees as follows:

a.

In the hiring of any employee(s) for the manufaciure of supplies, performance of work, or any other activity required
under the contract or any subcontract, the Contractor, each subcontractor, or any person acting on behalf of the
Contractor or subcontractor shall not, by reason of gender, race, creed, or color, discriminate against any citizen of
this commonwealth who is qualified and available to perform the work to which the employment relates.

Neither the Contractor nor any subcontractor nor any person on their behalf shall in any manner discriminate
against or infimidate any employee involved in the manufacture of supplies, the performance of work, or any other
activity required under the contract on account of gender, race, creed, or color.

The Contractor and each subcontractor shall establish and maintain a written sexual harassment policy and shall
inform their employees of the policy. The policy must contain a notice that sexual harassment will not be tolerated
and employees who pracice it will be disciplined. )

The Contractor and each subcontractor shall not discriminate by reason of gender, race, creed, or color against

_ any subconfractor or supplier who is qualified fo perform the work to which the contract relates.

The Contractor and each subcontractor shall, within the time periods requested by the commonwesalth, fumish all
necessary employment documents and records and permit access to their books, records, and accounts by the

- confracting-agency and-the Bureau-of Minority and-Women-Business Opportunities (BMWBO); for purpose of

ascertaining compliance with provisions of this Nondiscrimination/Sexual Harassment Clause. Within fiteen (15)
days after award of any contract, the Contractor shall be required to complete, sign and submit Form STD-21, the
“Initial Contract Compliance Data” form. If the contract is a construction contract, then the Confractor shall be
required to complete, sign and submit Form STD-28, the “Monthly Confract Compliance Report for Construction
Coniractors”, each month no later than the 15th of the month following the reporting period beginning with the initial
job conference and continuing through the completion of the project. Those contractors who have fewer than five
employees or whose employees are all from the same family or who have completed the Form STD-21 within the
past 12 months may, within the 15 days, request an exemption from the Form STD-21 submission requirernent
from the coniracting agency.

The Confractor shall include the provisions of this Nondiscrimination/Sexual Harassment Clause in every
subcontract so that those provisions applicable to subcontractors will be binding upon each subconiractor.

The commonwealth may cancel or terminate the contract and all money due or to become due under the contract
may be forfeited for a violation of the terms and conditions of this Nondiscrimination/Sexual Harassment Clause. In

-addition, the agency may proceed with debarment or suspension and may place the Confractor in the Centracior

Responsibility File.

22. .CONTRACTOR INTEGRITY PROVISIONS

It is essential that those who seek to contract with the Commonwealth observe high standards of honesty
and integrity. They must conduct themselves in a manner that fosters public confidence in the integrity of the
Commonwealth procurement process. In furtherance of this policy, Contractor agrees to the following:

a.

Contractor shall maintain the highest standards of honesty and integrity during the performance of
this contract and shall take no action in violation of state or federal laws or regulations or any other



applicable laws or regulations, or other requirements applicable to Contractor or that govern
contracting with the Commonwealth.

Contractor shall establish and implement a written business integrity policy, which includes, at a
minimum, the requirements of these provisions as they relate to Contractor employee activity with the
Commonwealth and Commonwealth employees, and which is distributed and made known to ail
Contractor employees. .

Contractor, its affiliates, agents and employees shall not influence, or attempt to influence, any
Commonwealth employee to breach the standards of ethical conduct for Commonwealth employees
set forth in the Public Official and Employees Ethics Act, 65 Pa.C.S. §§1101 et seq.; the State
Adverse Interest Act 71 P.S. §776.1 et seq.; and the Governor's Code of Conduct, Executive Order
1980-18, 4 Pa. Code §7.151 et seq., or to breach any other state or federal law or regulation.
Contractor, its affiliates, agents and employees shall not offer, give, or agree or promise to give any
gratuity to a Commonwealth official or employee or to any other person at the direction or request of -
any Commonwealth official or employee. :

Contractor, its affiliates, agents and employees shall not offer, give, or agree or promise to give any
gratuity to a Commonwealth official or employee or to any other person, the acceptance of which

would violate the Governor’s Code of Conduct, Executive Order 1980-18, 4 Pa. Code §7.151 et seq.
- or any statute, regulation, statement of policy, management directive or any other published standard
of the Commonwealth.

Contractor, its affiliates, agents and employees shall not, directly or indirectly, offer, confer, or agree
to confer any pecuniary benefit on anyone as consideration for the decision, opinion,
recommendation, vote, other exercise of discretion, or violation of a known legal duty by any
Commonwealth official or employee. '

Contractor, its affiliates, agents, employees, or anyone in privity with him or her shall not accept or
agree to accept from any person, any gratuity in connection with the performance of work under the
contract, except as provided in the contract.

Contractor shall not have a financial interest in any other contractor, subcontractor, or supplier
providing services, labor, or material on this project, unless the financial interest is disclosed to the
Commonwealth in writing and the Commonwealth consents to Contractor's financial interest prior fo
Commonwealth execution of the contract. Contractor shall disclose the financial interest to the
Commonwealth at the time of bid or proposal submission, or if no bids or proposals are solicited, no
later than Contractor's submission of the contract signed by Contractor.

Contractor, its affiliates, agents and employees shall not disclose to others any information,
documents, Teports, data, or records provided to, or prepared by, Contractor under this contract
without the prior written approval of the Commonwealth, except as required by the Pennsylvania
Right-to-Know Law, 65 P.S. §§ 67.101-3104, or other applicable law or as otherwise provided in this
contract..Any information, documents, reports, data, or records secured by Contractor from the
Commonwealth or a third party in connection with the performance of this contract shall be kept
confidential unless disclosure of such information is:

1) Approved in writing by the Commonwealth prior to its disclosure; or

2) Directed by a court or other tribunal of competent jurisdiction uniess the contract requires prior
Commonwealth approval; or

3) Required for compliance with federal or state securities laws or the requirements of national
securities exchanges, or
4) Necessary for purposes of Contractor’s internal assessment and review; or

5) Deemed necessary by Contractor in any action to enforce the provisions of this contract or fo
defend or prosecute claims by or against parties other than the Commonwealth; or

6) Permitted by the valid authorization of a third party to whom the information, documents, reports,
data, or records pertain: or .

7) Otherwise required by law.

Contractor certifies that neither it nor any of its officers, directors, associates, pariners, limited
partners or individual owners has been officially notified of, charged with, or convicted of any of the
following and agrees to immediately notify the Commonwealth agency contracting officer in writing if
and when it or any officer, director, associate, partner, limited partner or individual owner has been
officially notified of, charged with, convicted of, or officially notified of a governmental determination of
any of the following:



1) Commission of embezziement, theft, forgery, bribery, falsification or destructlon of records,
making false statements or receiving stolen property.

2) Commission of fraud or a criminal offense or other improper conduct or knowledge of, abprova!
of or acquiescence in such activities by Contractor or any affiliate, officer, director, associate,
partner, limited partner, individual owner, or employee or other individual or entity associated
with:

a) obtaining;

b) attempting to obtain; or

c) performing a public contract or subcontract.

Contractor’'s acceptance of the benefits derived from the conduct shall be deemed evidence of
such knowledge, approval or acquiescence.

3) Violation of federal or state antitrust statutes.
4) Violation of any federal or state law regulating campaign contributions.
5) Violation of ény federal or state environmental law

6) Violation of any federal or state law regulating hours of labor, minimum wage standards or
prevailing wage standards; discrimination in wages; or child labor violations.

7) Violation of the Act of June 2, 1915 (P.L.736, No. 338), known as the Workers’ Compensation
Act 77 P.S. 1 ef seq.

8) Violation of any federal or state law prohibiting discrimination in employment.
9) Debarment by any agency or department of the federal government or by any other state.

10) Any other crime involving moral turpitude or business honesty or integrity.

Contractor acknowledges that the Commonwealth may, in its sole discretion, terminate the
contract for cause upon such notification or when the Commonwealth otherwise learns that
Contractor has been officially notified, charged, or convicted.

If this contract was awarded to Contractor on a non-bid basis, Contractor must, (as required by
Section 1641 of the Pennsylvania Election Code) file a report of political contributions with the Secretary of
the Commonwealth on or before February 15 of the next calendar year. The report must include an
itemized list of all political contributions known to Contractor by virtue of the knowledge possessed by
every officer, director, associate, partner, limited partner, or individual owner that has been made by:

1) Any officer, director, associate, partner, limited partner, individual owner or members of the
immediate family when the contributions exceed an aggregate of one thousand dollars ($1.,000)
by any individual during the preceding year; or

2) Any employee or members of his immediate family whose political contribution exceeded one
thousand dollars ($1,000) during the preceding year.

To obtain a copy of the reporting form, Contractor shall contact the Bureau of Commissions,
Elections and Legislation, Division of Campaign Finance and Lobbying Disclosure, Room 210, North
Office Building, Harrisburg, PA 17120.

Contractor shall comply with requirements of the Lobbying Disclosure Act, 65 Pa.C.S. § 13A01 ef
seq., and the regulations promulgated pursuant to that law. Contractor employee activities prior to or
outside of formal Commonwealth procurement communication protocol are considered lobbying and
subjects the Contractor employees to the registration and reporting requirements of the law. Actions
by outside lobbyists on Contractor’s behalf, no matter the procurement stage, are not exempt and



must be reported.

When Contractor has reason to believe that any breach of ethical standards as set forth in law, the
Governor's Code of Conduct, or in these provisions has occurred or may occur, including but not
limited to contact by a Commonwealth officer or employee which, if acted upon, would violate such
ethical standards, Contractor shall immediately notify the Commonwealth contracting officer or
Commonwealth Inspector General in writing. :

Contractor, by submission of its bid or proposal and/or execution of this contract and by the
submission of any bills, invoices or requests for payment pursuant to the contract, certifies and
represents that it has not violated any of these contractor integrity provisions in connection with the
submission of the bid or proposal, during any contract negotiations or during the term of the contract.

Contractor shall cooperate with the Office of Inspector General in its investigation of any alleged
Commonwealth employee breach of ethical standards and any alleged Contractor non-compliance
with these provisions. Contractor agrees to make identified Contractor employees available for
interviews at reasonable times and places. Contractor, upon the inquiry or request of the Office of
Inspector General, shall provide, or if appropriate, make promptly available for inspection or copying,
any information of any type or form deemed relevant by the Inspector General to Contractor's
integrity and compliance with these provisions. Such information may include, but shall not be limited
to, Contractor's business or financial records, documents or files of any type or form that refers fo or
concern this confract. ~

For violation of any of these Contractor Integrity Provisions, the Commonwealth may terminate this
and any other contract with Contractor, claim liquidated damages in an amount equal to the value of
anything received in breach of these provisions, claim damages for all additional costs and expenses
incurred in obtaining another contractor to complete performance under this contract, and debar and
suspend Contractor from doing business with the Commonwealth. These rights and remedies are
cumulative, and the use or non-use of any one shall not preclude the use of all or any other. These
rights and remedies are in addition to those the Commonwealth may have under law, statute,
regulation, or otherwise.

For purposes of these Contractor Integrity Provisions, the following terms shall have the meanings
found in this Paragraph.

1)  “Confidential information” means information that a) is not already in the public domain; b) is not
available fo the public_upon request; c).is not or. does not become generally knownto ______
Contractor from a third party without an obligation to maintain its confidentiality; d) has not
become generally known to the public through a act or omission of Contractor; or e) has not
been independently developed by Contractor without the use of confidential information of the
Commonwealth. )

2) “Consent’ means written permission signed by a duly authorized officer or employee of the
Commonwealth, provided that where the material facts have been disclosed, in writing, by pre-
qualification, bid, proposal, or contractual terms, the Commonwealth shall be deemed to have
consented by virtue of execution of this contract.

3) “Contractor’ means the individual or entity that has entered into this contract with the
Commonwealth, including those directors, officers, partners, managers, and owners having
more than a five percent interest in Contractor.

4)  “Financial interest” means:

(a) Ownership of more than a five percent interest in any business; or
(b) Holding a position as an officer, director, trustee, partner, employee, or holding any
position of management.

5) *“Gratuity” means tendering, giving or providing anything of more than nominal monetary value
including, but not limited to, cash, travel, entertainment, gifts, meals, lodging, loans,
subscriptions, advances, deposits of money, services, employment, or contracts of any kind. The
exceptions set forth in the Governor's Code of Conduct, Executive Order 1980-18, the 4 Pa.
Code §7.153(b), shall apply. : :

6) “Immediate family” means a spouse and any unemancipated child.

7) “Non-bid basis” means a contract awarded or executed by the Commonwealth with Contractor

' without seeking bids or proposals from any other potential bidder or offeror.

8) “Political contribution” means any payment, gift, subscription, assessment, contract, payment for
services, dues, loan, forbearance, advance or deposit of money or any valuable thing, to a
candidate for public office or to a political committee, including but not limited to a political action
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committee, made for the purpose of influencing any election in the Commonwealth of

Pennsylvania or for paying debts incurred by or for a candidate or committee before or after any

election.

CONTRACTOR RESPONSIBILITY PROVISIONS

a. The Contractor certifies, for itself and all its subcontractors, that as of the date of its
execution of this Bid/Contract, that neither the Contractor, nor any subconiractors, nor any
suppliers are under suspension or debarment by the Commonwealth or any governmental entity,
instrumentality, or authority and, if the Contractor cannot so certify, then it agrees to submit, along
with its Bid, a written explganation of why such certification cannot be made.

b. - The Contractor also ceriifies, that as of the date of its execution of this Bid/Contract, it has
no tax liabiliﬁes or other Commonwealth obligations.

c. The Contractor's obligations pursuant to these provisions are ongoing from and after the
effective date of the contract through the termination date thereof. Accordingly, the Contractor
shall have an obligation to inform the Commonwealth if, at any time during the term of the
Contract, it becomes delinquent in the payment of taxes, or other Commonwealth obligations, or
if it or any of its subcontractors are suspended or debarred by the Commonwealth, the federal
government, or any other state or governmental entity. Such notification shall be made wsthm 15
days of the date of suspension or debarment.

d. The fallure of the Contractor to notify the Commonwealth of its suspension or debarment
by the Commonwealth, any other state, or the federal government shall constitute an event of
default of the Contract with the Commenwealth.

e. The Contractor agrees to reimburse the Commonwealth for the reasonable costs of
investigation incurred by the Office of State Inspector General for Investigations of the Contractor's
compliance with the terms of this or any other agreement between the Contractor and the
Commonwealth, which results in the suspension or debarment of the Contractor. Such costs shall
include, but shall not be limited to, salaries of investigators, including overtime; travel and lodging
expenses; and expert withess and documentary fees. The Contractor shall not be responsible for
investigative costs for investigations that do not result in the Contractor's suspension or debarment.

—-f——— The Contractor may-obtain-a-current list of suspended and debarred Commonweaith

contractors by either searching the internet at htfp://www.dgs.state.pa.us or contacting the:

Department of General Services
Office of Chief Counsel
603 North Office Building
Harrisburg, PA 17125
Telephone No. (717) 783-6472
FAX No. (717) 787-9138

AMERICANS WITH DISABILITIES ACT

a.

Pursuant to federal regulations promulgated under the authority of The Americans With
Disabilities Act, 28 C.F.R. § 35.101 ef seq., the Contractor understands and agrees that it
shall not cause any individual with a disabiiity to be excluded from participation in this
Contract or from activities provided for under this Contract on the basis of the disability. As

a condition of accepting this contract, the Contractor agrees to comply with the "General
Prohibitions Against Discrimination,” 28 C.F.R. § 35.130, and all other regulations

-promulgated under Title Il of The Americans With Disabilities Act which are applicable to all

benefits, services, programs, and activities provided by the Commonwealth of
Pennsylvania through contracts with outside contractors.

The Contractor shall be responsible for and agrees to indemnify and hold harmless the

Commonwealth of Pennsylvania from all losses, damages, expenses, claims, demands,
suits, and actions brought by any party against the Commonwealth of Pennsylvania as a
result of the Contractor's failure to comply with the prov1sxons of subparagraph a above.



25. HAZARDOUS SUBSTANCES

The Contractor shall provide information to the Commonwealth about the identity and hazards of
sed by the Contractor in the performance of the Contract. The Contractor
"Worker and Community Right to Know Act" (the

hazardous substances supplied or u
must comply with Act 159 of Ociober 5, 1984, known as the

"Act") and the regulations promulgated pursuant fhereto at 4 Pa. Code Section 301.1 et seq.

a.

Labeling. The Contractor shall insure that each individual product (as well as the carfon,

container or package in which the product is shipped) of any of the following substances (as
defined by the Act and the regulations) supplied by the Contractor is clearly labeled, tagged or

marked with the information listed in Paragraph (1) through (4):

L)

2)

3

4)

A common name or trade name may be used only if the use of the name more easily or readily
identifies the true nature of the hazardous substance, hazardous mixture, single chemical, or mixture

Hazardous substances:

a) The chemical name or common name,

ﬁ) A hazard warning, and

¢) The name, address, and telephone number of the manufacturer.
Hazardous‘mixtures:

a) The common name, but if none exists, then the trade name,

b) The chemical or common name of special hazardous substances comprising
.01% or more of the mixiure,

c) The chemical or common name of hazardous substances consisting 1.0% or
more of the mixture, :

d) A hazard warning, and
e) The name, address, and telephone number of the manufaéturer.
Single chemicals:
a) The chemical name or the common name,A hazard warning, if appropriate, and
b) The name, address, and telephone number of the manufacturer.

Chemical Mixtures: -

a) The common name, but if none exists, then the trade name,
b) A hazard warning, if appropriate,
©) The name, address, and telephone number of the manufacturer, and

d) The chemical name or common name of either the top five substances by
volume or those substances consisting of 5.0% or more of the mixture.

involved.

Container labels shall provide a warning as to the specific nature of the hazard arising from the

substance in the container.

The hazard warning shall be given in conformity with one of the nationally recognized and accepted
systems of providing warnings, and hazard warnings shall be consistent with one or more of the

recognized systems throughout the workplace. Examples are:



+NFPA 704, ldentification of the Fire Hazards of Materials.

- National Paint and Coatings Association: Hazardous Materials Identification
System. :

«American Society for Testing and Materials, Safety Alert Pictorial Chart.

« American National Standard Institute, Inc., for the Precautionary Labeling of
Hazardous Industrial Chemicals.

Labels must be legible and prominently affixed to and displayed on the product and the carton,
container, or package so that employees can easily identify the substance or mixiure present
therein. )

b. - Material Safety Data Sheet. The contractor shall provide Material Safety Data Sheets
(MSDS) with the information required by the Act and the regulations for each hazardous substance
or hazardous mixture. The Commonwealth must be provided an appropriate MSDS with the initial
shipment and with the first shipment after an MSDS is updated or product changed. For any other
chemical, the contractor shall provide an appropriate MSDS, if the manufacturer, importer, or supplier
produces or possesses the MSDS. The contractor shall also notify the Commonwealth when a
substance or mixture is subject fo the provisions of the Act. Material Safety Data Sheets may be
attached to the carton, container, or package mailed to the Commonwealth at the time of shipment.

26. COVENANT AGAINST CONTINGENT FEES

The Contractor warranis that no person or selling agency has been employed or retained to solicit or secure the
Contract upon an agreement or understanding for a commission, percentage, brokerage, or contingent fee, except
bona fide employees or bona fide established commercial or selling agencies maintained by the Contractor for the
purpose of securing business. For breach or violation of this warranty, the Commonwealth shall have the right to
terminate the Contract without liability or in its discretion o ‘

deduct from the Contract price or consideration, or otherwise recover the full amount of such commission, percentage,
brokerage, or contingent fee.

27. APPLICABLE LAW

This Contract shall be governed by and interpreted and enforced in accordance with the laws of the Commonwealth
of Pennsylvania (without regard to any conflict of laws provisions) and the decisions of the Pennsylvania courts. The
Contracior consents to the jurisdiction of any court of the Commonwealth of Pennsylvania and any federal courts in
Pennsylvania, waiving any claim or defense that such forum is not convenient or proper. The Contractor agrees that any
such court shall have in personam jurisdiction over it, and consents to service of process in any manner authorized by
Pennsylvania law.

28. INTEGRATION

The Contract, including all referenced documents, constitutes the entire agreement between the parties. No agent,
representative, employee or officer of either the Commonwealth or the Contractor has authority fo make, or has made,
any statement, agreement or representation, oral or written, in connection with the Contract, which in any way can be
deemed to modify, add to or defract from, or otherwise change or alter its terms and conditions. No negotiations
between the parties, nor any custom or usage, shall be permitted to modify or contradict any of the terms and
conditions of the Contract. No modifications, alterations, changes, or waiver to the Contract or any of its terms shall
be valid or binding unless accemplished by a written amendment signed by both pariies. All such amendments will be
made using the appropriate Commonwealth form.

29, CHANGE ORDERS

The Commonwealth reserves the right to issue change orders at any time during the term of the Contract or any
renewals or extensions thereof: 1) to increase or decrease the quantities resulting from variations between any
estimated quantities in the Contract and actual quantities; 2) to make changes to the services within the scope of
the Contract; 3) to notify the Contractor that the Commonwealth is exercising any Contract renewal or extension
option; or 4) to modify the time of performance that does not alter the scope of the Contract to extend the completion
date beyond the Expiration Date of the Contract or any renewals or extensions thereof. Any such change order
shall be in writing signed by the Contracting Officer. The change order shall be effective as of the date appearing on



the change order, unless the change order specifies a later effective date. Such increases, decreases, changes, or
modifications will not invalidate the Contract, nor, if performance security is being furnished in conjunction with the
Contract, release the security obligation. The Contractor agrees to provide the service in accordance with the
change order. Any dispute by the Contractor in regard to the performance required under any change order shall be
handled through Paragraph 19, "Contract Controversies".

For purposes of this Contract, "change order" is defined as a written order signed by the Contracting Officer
directing the Contractor to make changes authorized under this clause.

30. RIGHT TO KNOW LAW 8-K-1532

a. The Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, (‘RTKL") applies to this Contract. For
the purpose of these provisions, the term “the Commonwealth” shall refer to the contracting
Commonwealth agency.

b. If the Commonwealth needs the Contractor's assistance in any matter arising out of the RTKL related
to this Coniract, it shall notify the Contractor using the legal contact information provided in this
Contract. The Contractor, at any time, may designate a different contact for such purpose upon
reasonable prior written notice to the Commonwealth. .

c. Upon written notification from the Commonwealth that it requires the Contractor's assistance in
responding to a request under the RTKL for information related to this Contract that may be in the
Contractor's possession, constituting, or alleged to constitute, a public record in accordance with the
RTKL (“Requested Information®), the Contractor shall: - :

1. Provide the Commonwealth, within ten (10) calendar days after receipt of written notification, access
to, and copies of, any document or information in the Contractor's possession arising out of this
Contract that the Commonwealth reasonably believes is Requested Information and may be a
public record under the RTKL; and

2. Provide such other assistance as the Commonwealth may reasonably request, in order to comply
with the RTKL with respect to this Contract.

d. If the Contractor considers the Requested Information to include a request for a Trade Secret or
Confidential Proprietary Information, as those terms are defined by the RTKL, or other information that
the Contractor considers exempt from production under the RTKL, the Contractor must nofify the
Commonwealth and provide, within seven (7) calendar days of receiving the written notification, a
written statement signed by a representative of the Contractor explaining why the requested material is
exempt from public disclosure under the RTKL.

e.©  The Commonwealth will rely upon the written statement from the Contractor in denying a RTKL request

for the Requested Information unless the Commonwealth determines that the Requested Information is

" clearly not protected from disclosure under the RTKL. Should the Commonwealth determine that the

Requested Information is clearly not exempt from disclosure, the Contractor shall provide the

Requested Information within five (5) business days of receipt of written notification of the
Commonwealth’s determination. . C ' :

f If the Contractor fails to provide the Requested Information within the time period required by these
provisions, the Contractor shall indemnify and hold the Commonwealth harmless for any damages,
penalties, costs, defriment or harm that the Commonwealth may incur as a result of the Contractor’s
failure, including any statutory damages assessed against the Commonwealth.

g. The Commonwealth will reimburse the Contractor for any costs associated with complying with these
provisions only to the extent allowed under the fee schedule established by the Office of Open Records
or as otherwise provided by the RTKL if the fee schedule is inapplicable. '

h. The Contractor may file a legal challenge to any Commonwealth decision to release a record to the
public with the Office of Open Records, or in the Pennsylvania Courts, however, the Contractor shall
indemnify the Commonwealth for any legal expenses incurred .by the Commonwealth as a result of
such a challenge and shall hold the Commonwealth harmless for any damages, penalties, costs,
detriment or harm that the Commonwealth may incur as a result of the Contractor's failure, including
any statutory damages assessed against the Commonwealth, regardless of the outcome of such legal
challenge. As between the parties, the Contractor agrees to waive all rights or remedies that may be
available to it as a result of the Commonwealth’s disclosure of Requested Information pursuant to the



RTKL.

The Contractor's duties relating fo the RTKL are continuing duties that survive the -expiration of this

i
Contract and shall conlinue as long as the Contraclor has Requested information in its posse ssion.

Payment

a. The Commonwealth will make contract payments through the Automated Clearing House
(ACH) Network. Within 10 days of award of the contract or purchase order, the contractor must
submit or must have already submittéd its ACH information within its user profile in the
Commonwealth's procurement system'(SRM). At the time of submitting ACH information, the
contractor will also be able to enroll to receive remittances via electronic addenda.

b. The contractor must submit a uniqué invoice number with each invoice submitted. The
unique invoice number will be listed on the Commonwealth of Pennsylvania's ACH remittance
advice to enable the .contractor to properly apply-the state agency's payment to the invoice

_ submitted.

c.  Itis the responsibility of the contractor to ensure that the ACH information contained in
SRM is accurate and complete. Failureto maintain accurate and complete information may result

in delays in payments.
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EXHIBIT A-1
CONSTRUCTION PRODUCTS
RECYCLED CONTENT

(A) REQUIREMENT

All construction products offered by the bidder: or included in ihe final product offered by the bidder, and sold 1o the
Commonwealth must coniain the minimum perceniage of posi-consumer and recovered material content as shown -
below for the applicable products: .

. 7 of Post- % of Total
Consumer Recovered
Construction Products Material Materials Materials
Structural Fiberboard Recovered Maierials - 80
Laminated Paperboard Post-consumer Paper . 100 -
Rock Wool Insuiaiion Slag ' - 75
Fiberglass Insulation Glass Cullet . - . 20
Cellulose Insulation {loose-fill and spray-on) Post-consumer Paper 75 -
Perlile Composite Board Insulation Post-consumer Paper 23 ' -
Plastic Rigid Foam, Polyisocyanurale/ Recovered Material - 9
Polyurethane: Rigid Foam Insulation )
Foam-in-Place Ins@lation Recovered Material ) - 5
Glass Fiber Reinforced Insulation Recovered Material - 6
Phenolic Rigid Foam Insulatfion Recovered Mafterial - 5
| Floor Tiles (heavy duty/commercial use) Rubber ’ 90 . -
Plastic - 20
Potio Blocks : : Rubber or Rubber Blends 90 -
) Plasiic or Piastic Blends - 920
Polyestier Carpet Fiber Face . Polyethylene terephthalaie (PET) 25 -
) : resin .
Latlex Paint:
--Consolidated! Recovered Material 100 -
--Reprocessed?
----- White, Off-White, Pasiel Coiors Recovered Material 20 -
-----Grey. Brown, Earihiones, and Recovered Maierial 50 -
Other Dark Colors : )
Shower and Restroom Dividers/Partilions: Plastic 20 -
: Steel* . 16 9
&7 33
Carpet Cushion: }
--Bonded Polyurethane Old Carpet Cushion 15 -
--Jule Burlap _ 40 -
--Synthetic Fibers Carpet Fabrication Scrap - 100
--Rubber Tire Rubber 40 -
Railroad Grade Crossing Surfaces
--Concrele Coal Fly Ash ’ - 15
--Rubber3 : Tire Rubber - - 85
--Steel4 Steel - ’ 16 9
: ' -7 33

"Posi-consumer” malerial is “maierial or finished produci that has served its intended use and has been diveried or
recovered from wasle destined for disposal. having completed it life as a consumer ilem. Post-consumer malerial is part
of the broader category of recovered material.”

“Recovered Malerials” refers to waste malerials and by-products which have been recovered or diverled from solid
waste, bul does not include those materials and by-producis generated from, and commonly reused within, an original

manufaciuring process

] Consolidoled iolex poinl used for covering groffifi. where'color and conms!ency ol performance are nol primary concerns.
? Reprocessed lalex pant used for inferior ond exlerior architeciural applicotions such as wollboard, ceiling, and trim; gutierboards; and
concrefe, slucco, masonry, wood, and melal surfoces.

The recommended recovered maleriols content for rubber railroad grade crossing surfoces are based on Ihe weighl of the row
malenals. exclusive of any aadifives such as binders or odditives

1 The recommended recovered malerials conient ievels for steelin Inis toble reflect the foct thal the designoled |lems conbe made from
sieel manufactured from either o Basic Oxygen Furnoce (BOF) or an Eleciric Arc Furnace (EAF). Steel from Ihe BOF process coniains 25-
30% jolal recovered moterials, of which 16% is posi-consumer steel. Sleel from the EAF process conlains o fotol of 100% recovered sieel,

of which 67% is posi-consumer. . 9__1 5
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(8) BIDDER'S CERTIFICATION

Bidder certifies that the construction product(s) which the bidder is offering contains the required minimum percentage.of post-
consumer and recovered material content as shown above for the product.

{C) . MANUFACTURER/MILL CERTIFICATION

In addifion fo the Bidders Cerfification in Subsection (B). a manufacturer certification must be completed and signed by
the manufaciurer belore payment will be made to the successiul bidder for the delivered items. The enclosed
Manufaciurer/Mill Certification form must be used. Bidders are nof required 1o submit the completed and signed
Manufaciurer/Mlll Cerfification form with their bids. THE COMMONWEALTH SHALL HAVE NO OBLIGATION TO PAY FOR THE
ITEM(S) UNTIL A PROPERLY COMPLETED AND SIGNED MANUFACTURER/MILL CERTIFICATION 1S SUBMITTED FOR THE DELIVERED

ITEM. .

(D) . ENFORCEMENT

Awarded bidders may be required, after delivery, of the construction product(s), to provide the Commonwealth with documentary
evidence that the construction product(s) were in fact produced with the required minimum percentage of post-consumer and

recovered material content.
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EXHIBIT A-2 :
VEHICULAR PRODUCTS
RECYCLED CONTENT

(A) REQUIREMENT

All vehicular products offered by the bidder, or included in the final product offered by the bidder, ond sold to the
Commonwealth must coniain the minimum percentage of post consumer and recovered malerial conient ‘as shown
below for the applicable products:

Vehicular Product Requirements

Re-Refined Ol 25% re-refined oil base stock for engine Iubncohng oils,
- hydrouhc fluids, and gear oils.

"Post-consumer” maierial is “maierial or finished product that has served its intended use and has been diverted or
recovered from waste destined for disposal, having compleled its.life as a consumer item. Post -consumer material is
part of the broader category of recovered material.”

"Recovered Malerials" refers 1o waste materials and by-proddcts which have been recdvered or diverted from solid
wasie, bul does not include those materials ond by-products generated from, and commonly reused wilhin, an original
manufaciuring process. i '

"Re-refined oil" is oil thal is manutaciured with a minimum of twenty-five percent basesiock made from used oil that has
been recovered and processed fo make it reusable as oil. Once the oil has been refined, no difference can be
detecied beiween re-refined and virgin.oil.

8) BIDDER'S CERTIFICATION

Bidder certifies that the 'vehicular product(s) which the bidder is offering contains the required minimum percentage of poét-
consumer and recovered material content as 'shown above for the product.

(C). MANUFACTURER/MILL CERTIFICATION

In oddition fo the Bidders Certification in Subsection (B), a manufacturer certification must be completed and s:gned by
the manuiacturer before payment will be made fo the successful bidder for the dehvered items. The enclosed
Manufacturer/Mill Certificalion form must be used. Bidders are nol required fo submit the completed and signed
Manufacturer/Mill Cerlification form with their bids. THE COMMONWEALTH SHALL HAVE NO OBLIGATION TO PAY FOR THE
ITEM(S) UNTIL A PROPERLY COMPLETED AND SIGNED MANUFACTURER/MILL CERTIFICATION IS SUBMITTED FOR THE

REFERENCED ITEM.

(D) ENFORCEMENT

Awarded bidders may be required, after delivery of the véhicular'product(s)" to provide the Commonwealth with documentary
evidence that the vehicular product(s) were in fact produced with the required minimum percentage of post-consumer and recovered

material content.
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EXHIBIT A-3
PAPER PRODUCTS
RECYCLED CONTENT

(A) REQUIREMENT

All paper offered by the bidder, or included in the final product offered by the bidder, and sold to the Commonwealih

must contain the minimum percentage of posi-consumer conient as shown below for the applicable producis:
: Post-Consumer Content

ltem Notes (%)
Printing and Writing Papers
Reprographic : Bbsiness papers such as bond, elecirosiatic, 30
copy. mimeo, duplicaior and reproduction
Offset - Used for book publishing, commercial 30
printing. direct mail, technical documents,
and manuals
Tablet . ’ Office paper such as noie pads and 30
notebooks
Forms bond Bond type papers used for business forms 30
1 such as.confinuous, cash register, sales :
book, unit sets, and computer priniout,
excluding carbonless
Envelope Wove 4 : 30
Krafi, white and colored (including manila) . 10
Kraft, unbleached 10
Excludes custom envelopes )
Cotion fiber High-quality papers used for stationery, ' 30
invitafions, currency, ledgers, maps, and
other specially ifems
- Text and cover ‘ Premium papers used for cover stock, ] © 30
books, and stationery and maiching i
envelopes
Supercalendered ‘ | Groundwood popef used for advertising : 10
and mail order inserts, catalogs, and some
magazines
Machine finished groundwood Groundwood paper used in magazines and ’ 10
) . catalogs ‘
Papeteries . Used for invitations and greeting cards 50
Check safety : Used in the manufaciure of commercial 10
: and government checks ]
Coated Used for annual reports, posters, brochures, 10
and magazines. Have gloss, dull, or matte
finishes
Carbonless : Used for mulliple-impact copy forms 30
File folders Manila or colored 30
Dyed filing products | Used for mullicolored hanging folders and 20
wallet files
Index and card stock Used for index cards and postcards 20
Pressboard High-strength paperboard used in binders 20
) and report covers
Tags and lickets . Used for foll and lottery fickeis. licenses, and 20
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identification and iabulating cards

Tray liners

coniain prinied information.

Newsprint
Newsprini Groundwood paper used in newspapers 20
Commercial Sanitary Tissue Products
Bathroom lissue Used in rolls or sheets 20
Péper towels Used in rolls or sheets 40
'Poper napkins Used in food service applications 30
Facial lissue Used for personal care 10
General-purpose Used in cleaning and wiping applications 40
industrial wipers
Paperboard and Packaging Products
CorrUgoIed conlainers Used for packaging and shipping a variety
of goods
(<300 psi) 25
(300 psi) 25
o ) 40
Solid-fiber boxes Used for specialized packaging needs such
i as dynamite packoging and army ration
boxes ' . ' .
‘Folding carions Used to package a wide variely of foods, 40
household products, cosmetics.
pharmaceuticals, detergent, and hardware
Industrial paperboard 45
Used fo creale fubes, cores, cans and
drums
Miscellaneous 75
Includes "chipboard" pad backings, book
covers, covered binders, mailing fubes,
game boards, ond puzzles
Padded mailers Madé from kraft paper that is usuolly brown 5
but can be bleached while
Carrierboard A type of folding carfon designed for 10
multipack beverage carions
Brown papers Used for bags and wrapping poper 5
Miscellaneous Paper Products
Used to line food service trays. Often 50

“Post-consumer” conlent is "material or finished product that has served its infended use and has been diverted or
recovered from wasle destined for disposal, having completed it life as a consumer ilem. Posl-consumer content is part

of the broader category of recovered material.”

The Commonwealth of Pennsylvania recognizes that paper products are universally made with scrap .moierioi
recovered from the manufaciuring process: use of such materials is a siandard practice, both efficient.and economical
for the paper maker; therefore, bidders of poper products need not cerlify ihat their products are made with “pre-

consumer,'™ "'recovered.” or "secondory" paper fiber.
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(B) BIDDER'S CERTIFICATION

Bidder certifies that the paper product(s) which the bidder is offering contains the required minimum percentage of post-consumer
content as shown above for the product.

(C) MANUFACTURER/MILL CERTIFICATION

In addition to the Bidders Cerfification in Subsection (B}, a mill certification must be completed and signed by the mil
before payment will be made fo the successful bidder for the delivered ilems. The enclosed Manufacturer/Mill
Certification form must be used. Bidders are nol required to submit the completed and signed Manufaciurer/Mill
Ceriification form with their bids. THE COMMONWEALTH SHALL HAVE NO OBLIGATION TO PAY FOR THE ITEM(S) UNTIL A
PROPERLY COMPLETED AND SIGNED MANUFACTURER/M!LL CERTIFICATION IS SUBMITTED FOR THE DELIVERED ITEM.

(D) ENFORCEMENT

Awarded bidders may be required, after delivery of the paper product(s), to provide the Commonwealth with documentary evidence
that the paper product(s) were in fact produced with the required minimum percentage of post-consumer content.
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(A) REQUIREMENT

All landscaping products ‘offered by the bidder, or included in the final product offered by the bidder, ond sold o the
Commonwealth must contain the minimum percentage of posi-consumer and recovered malerial content as shown

below for the applicable producis:

EXHIBIT A-4
LANDSCAPING PRODUCTS
RECYCLED CONTENT

Landscaping Products

Recovered Material Content

Hydraulic Mulch:
------Paper

100% (post-consumer)
100% (loial)

------ Wood/Paper

Compost Made From
Yard Trimmings and/or
Food Waste

Purchase or use composi made from yard frimmings, leaves, grass
clippings and/or tood wastes for applications such as landscaping,
seeding of grass or other planis, as nuirifious mulch under trees and
shrubs, and in erosion control and soil reclamation. DGS further
recommends implementing a composting sysiem for these materials
when ogencies have an adequate volume and sufficient space.

Garden Hose:
meenes Rubber and/or Plastic

SookerAHose:
—————— Rubber and/or Plastic

60% (post-consumer)

60% (posi-consumer)

Lawn and Garden Edging:

30% (posi-consumer)/30-100% (iotal)

------ Rubber and/or Plastic
Landscaping Timber and Posts:
------ Mixed Plastics/Sawdust

...... HDPE/Fiberglass
------ Other mixed Resins

25% (posi-consumer) + 50% (recovered)
50% (post-consumer) + 50% (recovered)
75% (post-consumer) + 20% (recovered)
50% (posi-consumer) + 45% (recovered)

"Posi-consumer” malerial is “material or finished product that has served its intended use and has been diveried or
recovered from waste destined for disposal, having completed it liie as o consumer item. Posi-consumer material is port
of the broader category of recovered material.”

"Recovered Materials” refers o waste materials and by~produc1s.which have been recovered or diverted from solid-
waste, but does not include those materials and by-products generated from. and commonly reused within, an original

manufacturing process

(8) _BIDDER'S CERTIFICATION

Bidder cerifies thél the landscaping product(s) which the bidder is offering contains the required minimum percentage of post-
consumer and recovered material content as shown above for the product. .

(C) - MANUFACTURER/MILL CERTIFICATION

In addition to the Bidders Cerlificalion in Subsection (B), a manufacturer cerlification must be compleled and signed by
the manulaciurer before payment will be made to ihe successful bidder for the delivered ilems. The enclosed
Manufaciurer/Mill Certfification form must be used. Bidders are not required to submit the completed and signed
Manufaclurer/Mill Certification form with their bids. THE COMMONWEALTH SHALL HAVE NO OBLIGATION TO PAY FOR THE
ITEM(S) UNTIL A PROPERLY COMPLETED AND SIGNED MANUFACTURER/MILL CERTIFICATION 1§ SUBMITTED FOR THE DELIVERED

ITEM.

(D) [ENFORCEMENT

Awarded bidders may be required, after delivery of the landscaping producl(s), to provide the Commonwealth with documentary
evidence that the landscaping product(s) were in fact produced with the required minimum percentage of post-consumer and

recovered material content.
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EXHIBITA-5
MISCELLANEOUS PRODUCTS
RECYCLED CONTENT

(A) REQUIREMENT

All miscellaneous products offered by the bidder. or included in the final product offered by the bidder, and sold 1o the
Commonwealth must contain the minimum percentiage of posi-consumer and recovered malerial conlent as shown

below for the applicable products:

] Miﬁcel)oneous Products Recovered Material Content

Awards and Plogues

75% (post~con§umer) + 25% {recovered)

100% (1otal)
) . 40% (post-consumer)
ond Plastic/Wood Composites 50% (posi-consumer) + 45% (recovered)
Industrial Drums
.......... Steel 16% (post-consumer) + 9% {recovered)
------—---Plastic (HDPE) ’ 30% {post-consumer)
.......... Fiber (paper) 100% (posi-consumer)
Mats . - ’
-—--——-RuUbber 75% (posi-consumer) +10% (recovered)
R— o T3 7o . 10% (posi-consumer) + 90% (recovered)
Rubber/Plastic Composite 100% (post-consumer)
Pallets
-Wood : ' 95% (post-consumer)
--Plastic 100% (post-consumer)
--Thermoformed 25% (post-consumer)
......... Paperboard 50% {posi-consumer)
Signage
......... Piastic . 80% (posi-consumer}
_________ Aluminum 25% (post-consumer)
————————— Plastic Sign Posts/Supports . 80% (posi-consumer)
--------- Steel Sign Posts/Supporis? 16% (posi-consumer) + 9% {recovered)
67% (post-consumer) + 33% (recovered)
Sorbents
......... Paper ' 90% (post-consumer) +10% (recovered)
--------- Texfiles 95% (posi-consumer)
—-mee--Plaistics ' 25% (total)
e WOO 100% {iotal)
»»»»»»»»» Other Organics/Multimaterialst - 100% (tolal)
Manual-Grade Strapping )
---------- Polyester 50% (posi-consumer)
| E— Polypropylene . 10% {iotal)
N Steel? 16% (posi-consumer) +9% (recovered)

67% (post-consumer) +33% (recovered)

“Post-consumer” material is "material or finished product thal has served its infended use and has been diverted or
recovered from waste deslined for disposal, having compleied it life as a consumer item. Post-consumer material is part
of the broader category of recovered material.”

"Recovered Maflerials” refers 1o waste materials and by-products which have been recovered or diveried from solid
wasle, but does not include those maierials and by-producis generated from, and commonly reused within, an original
manufaciuring process

!Steel used in steel drums is manufaciured using 1he Basic Oxygen Fumnace (BOF) process. which contoins 25-30% lotal recovered material,
‘of which 16% is post-consumer sleel. Steel used in manual-grode strapping is monufociured using either the BOF process or the Electric
Arc Furnoce (EAF) process, which conifains 100% 1otal recovered malerials, of which 67% is post-consumer sieel.

? The recommended recovered materials conlent levels for sieel in this toble reflect the foct that the designaled items con be made from
sleel manufociured in either o Basic Oxygen Furnace (BOF) or an Electric Arc Furnace (EAF). Steel from the BOF process conlains 25-30%
lolal recovered maleriols, of which 16% is posl-consumer sieel. Sieel from the EAF process conlains a tolal of 100% recovered steel, of
which é7% is posl-consumer. :

3 *Wood" includes maferials such as sawdust ond lumber mill trimmings.

* Examples of other orgonics include, bui ore not limited to, peonul hulls and corn siover. An example of mullimaleriol sorbents would
incluge, bul nol be limiled io. o polymer ond cellulose fiber combinalion.

*The recommended recovered malerials conlen levels for sieel in this lable reflect the fact tho! the designoted items can be.made om
steel monufactured in either o Basic Oxygen Furnace (BOF) or an Eleclric Arc Furnace (EAF). Steel from the BOF process conlains 25-30%
lotal recovered materials, of which 16% is posl-consumer steel. Sieel from the EAF process conloins a lofol of 100% recovered steel, ot

which 67% is post-consumer.
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(B) BIDDER'S CERTIFICATION

Bidder certifies that the miscellaneous product(s) which the bidder is offering contains the required minimum percentage of post-
consumer and recovered material contenl as shown above for the product.

(C) MANUFACTURER/MILL CERTIFICATION

tn addition fo the Bidders Certification in Subsection (B), a manutacturer cerlification must be completed and signed by
the manufociurer before payment will be made 1o the successful bidder for the delivered items. The enclosed
Manutacturer/Mill Cerlification form must be used. Bidders are not reqguired fo submil the compleled and signed
Manuiacturer/Mill Certification form with their bids. THE COMMONWEALTH SHALL HAVE NO OBLIGATION TO PAY FOR THE
ITEM(S) UNTIL A PROPERLY COMPLETED AND SIGNED MANUFACTURER/MILL CERTIFICATION IS SUBMITTED FOR THE DELIVERED

ITEM.

(D) ENFORCEMENT

Awarded bidders may be required, after delivery of the miscellaneous product(s), to provide the Commonwealth with documentary
evidence that the miscellaneous product(s) were in fact produced with the required minimum percentage of post-consumer and
recovered material content. ’ : .
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EXHIBIT A-6

NONPAPER OFFICE PRODUCTS

RECYCLED CONTENT

(A REQUIREMENT

All nonpaper office products offered by the bidder, or included in the final product offered by the bidder, and sold 1o
ihe Commonwealth must contain the minimum percentage of posl-consumer and recovered malerial conlent as

" shown below for the applicable producis:

Nonpaper Office Product

Recovered Material Content

Recycling Containers and Waste Recepiacies:
---------- Plastic o

Corrugated
............ Solid Fiber Boxes
............ Industrial Paperboard

20% (post-consumer)
16% {posl-consumer) +9% (recovered)

25% (posi-consumer)
40% (post-consumer)
40% {post-consumer] + 60% (recovered)

Plastic Desklop Accessories (polystyrene] including desk

25% {posi-consumer)

organizers, soriers, and trays, and memo, nole, and pencil holders.

Binders:

.......... Plastic-Covered
.......... Paper-Covered
.......... Pressboard

25% - .
75% (post-consumer) +15% (recovered)
20% (posi-consumer) + 30% {recovered)

90% (posi-consumer)
30% (post-consumer)
100% (post-consumer)
80% (posi-consumer)

Trash Bags (plastic)

10% (posi-consumer)

Toner Cariridges

Return used toner cartiidges for remanufacturing
and reuse or purchase aremanufaciured or
recycled-content replacement cariridge.

Printer Ribbons

Procure printer ribbon reinking or reloading services

Plastic Envelopes

or procure reinked or reloaded prinfer ribbons.

25% (posl-consumer)

Plastic Clipboards:

90% (post-consumer)
50% {posi-consumer)
15% {post-consumer)

?0% (posi-consumer)

920% (posi-consumer)

90% (post-consumer)

“Post-consumer™ material is "malerial or finished product that has served ifs intended use and has been diveried or
recovered from waste deslined for disposal. having completed it life as a consumer iltem. Post-consumer material is pari

of the broader cotegory of recovered maierial.”

" The recommended recovered malerials conlent levels for sieelin this lable reflect the facl that ihe designated ilem s made from steel
manufaciured fromin o Bosic Oxygen Furnace [BOF). Sleel from the BOF process contains 25-30% tolal recovered malerials, of which 16%

is posi-consumer steel.
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“Recovered Materials" refers o waste materials ond by-products which have been recovered or diverled from solid
waste, but does not include those maierials and by-products generated from, and commonly reused within, an original
manufacturing process

(B) BIDDER'S CERTIFICATION

Bidder certifies thal the nonpaper office products which the bidder is offering contains the required minimum percentage of post-
consumer and recovered material content as shown above for the product.

(C) MANUFACTURER/MILL CERTIFICATION

In addition 1o the Bidders Cerfification in Subsection (B), a manufacturer cerfification must be completed ond signed by
fhe manufaciurer before payment will be made 1o the successful bidder for the delivered ilems. The enclosed
Manulfocturer/Mill Certification form must be used. Bidders are nof required to submit the compleied and signed
Manulaciurer/Mill Certification form with their bids. THE COMMONWEALTH SHALL HAVE NO OBLIGATION TO PAY FOR THE
ITEM(S) UNTIL A PROPERLY COMPLETED AND SIGNED MANUFACTURER/MILL CERTIFICATION 1S SUBMITTED FOR THE DELIVERED
ITEM. .

(D) - ENFORCEMENT
Awarded bidders may be required, after delivery of the paper, to provide the Commonwealth with documentary evidence that the

‘nonpaper office’ product(s) were in fact produced with the required minimum percentage of post-consumer and recovered material
content.
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EXHIBIT A-7
PARK & RECREATION PRODLUCTS
RECYCLED CONTENT

(A) REQUIREMENT

Al park and recreation products offered by the bidder, or included in the final product offered by the bidder, and sold
to the Commonwealih must contain the minimum percentage of posi-consumer and recovered malerial content as
shown below for the applicable products: .

Park & Recreation Product Recovered Material-Content'
Park Benches & Picnic Tables:
----- Plastic? : 90% (post-consumer) + 10% (recovered)
----- Plastic Composites - 50% (post-consumer) + 50% (recovered)
----- Aluminum 25% (post-consumer)
----- Concrete 15% (total)
----- Stecl’ 16% (post-consumer) + 9% (recovered)
67% (post-consumer) + 33% (recovered)

Plastic Fencing for Specified Uses® ‘ 60% (post-consumer) + 30% (recovered)
Playground Equipment
----- Plastic? 90% (post-consumer) + 10% (recovered)
————— Plastic Composites : 50% (post-consumer) + 45% (recovered)
----- Steel” 16% (post-consumer) + 9% (recovered)

) 67% (post-consumer) + 33% (recovered)
----- Aluminum 25% (post-consumer)
Playground Surfaces:
-----Plastic or Rubber 90% (post-consumer)
Running Tracks:
----- Plastic or Rubber ‘90% (post-consumer)

"Post-consumer”. material is "material or finished product that has served its intended use and has been diverted or
recovered from wasie destined for disposal, having completed it hle as a consumer item. Post-consumer material is part
of the broader category of recovered material.”

"Recovered Materials” refers fo waste maierials and by-products which have been recovered or diveried from solid
waste, but does not include those materials and by-products generated from, and commonly reused within, an original

manufaciuring process

" (B) . BIDDER’S CERTIFICATION

‘Bidder cerlifies that the park and recreational product(s) which the bidder is offering contains the required minimum percentage of
post-consumer and recovered material content as shown above for the product.

(C) MANUFACTURER/MILL CERTIFICATION

In addition 1o the Bidders Certification in Subsection (B). a monufacturer certification musi be compleied and signed by
the manufacturer before payment wil be made to the successtul bidder for the delivered items. The enclosed
Manufaclurer/Milt Certification form must be used. Bidders are not required 1o submit the completed and signed
Manutaciurer/Mill Cerlification form with their bids. THE COMMONWEALTH SHALL HAVE NO OBLIGATION TO PAY FOR THE
ITEM(S) UNTIL A PROPERLY COMPLETED AND SIGNED MANUFACTURER/MILL CERT!FICATION IS SUBMITTED FOR THE DELIVERED

ITEM.

(D) ENFORCEMENT

Awarded bidders may be required, after delivery of the park and recreational product(s). to provide the Commonwealth with
documentary evidence that the park and recreational product(s) were in fact produced with the required minimum percantage of
post-consumer and recovered material content.

! The recommended recovered mcieriols contenl levels are based on the dry werghi of the row materials, exclusive of any oddilives such
as adhesives, binders, or colonng agents.
¢ "Ploshic” includes boih singte ond mixed plastic resins. Park benches and picnic tobles mode with recovered plostic may olso conlain
other recovered maleriols such as sawdust. wood, or fiberglass. The percenlage of these materials conlained in the produc! would aiso
coun! loword the recovered maoleriols conienl ievel of {he ilem.
1 The recommended recovered molerials conlenl levels for steel in this foble reflect ihe foc! thal Ihe designoled items can be mode from
steel monulocivied from either ¢ Basic Oxygen Furnoce (BOF) or an Eleciric Arc Furnace (AF). Sleel from the BOF process confains 25-
30% tolol recovered maleriols. of which 16% i1s post-consumer sieel. Sieel from the EAF process conlains o iolal of 100% recovered sieel,
of which 67% is posi-consumer.

* Designehion includes fencing conloining recovered plastic for use in conlioling snow or sand drifting and as e warning/safety borrier in

consiruclion or other applications. 9 26
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EXHIBIT A-8
TRANSPORTATION PRODUCTS
RECYCLED CONTENT

(A) REQUIREMENT

All fransportation products offered by the bidder, or included in the final product offered by the bidder, and sold o the
Commonwealth must contain the minimum perceniage of post-consumer and recovered malerial content as shown
below for the applicable products:

Transportation Products ) Recovered Material Content!

Traftic Cones:

----- Plastic (PVC and LDPE) : 50% (recovered)

----- Crumb Rubber 50% {recovered)

Traffic Barricades (type | and Il only):

----- Plastic (HDPE, LDPE, PET) . 80% [posi-consumer) + 20% (recovered)

----- Steel? . 16% (post-consumer) + 9% (recovered)
e ) " | 67% (post-consumer) + 33% (recovered)

----- Fiberglass : 100% (recovered])

Parking Stops: : )

————— Plastic and/or Rubber 100% (recovered)

----- Concrete Conlaining Coal Fly Ash 20% (recovered)

e 15% when used as a partial cement replacement as an admixture in
se concrete.
----- Concrete Coniaining Ground 25% (recovered)

Granulated Blast Furnace Slag

Traffic Control Devices:
-----Channelizers:

C e Plastic : 25% {post-consumer)
--------Rubber (base only) ) 100% {posi-consumer)
------ Delineators: 1.
--------- Plasiic o 25% (post-consumer)
--------- Rubber (base only) 100% (post-consumer) ,
--------- Sieel (base only)? ’ 16% (post-consumer) + 9% (recovered)
i 67% (post-consumer) + 33% (recovered)
--—--flexible Delineators 25% (post-consumer)

“Post-consumer” material is "material or finished product that has served its intlended use and has been diverted or
recovered from waste destined for disposal, having completed it life as a consumer item. Post-consumer material is porl
of the broader category of recovered material.”

“Recovered Malerials" reters to wasle materials and by-products which have been recovered or diveried from solid
waste, but does nol include those materials and by-products generaled from, and commonly reused within, an original
manufaciuring process .

(B) BIDDER'S CERTIFICATION

Bidder certifies that the transportation product(s) which the bidder is of‘fering contains the required minimum percentage of post-
consumer and recovered material content as shown above for the product.

(C) MANUFACTURER/MILL CERTIFICATION

In addition to the Bidders Cerlification in Subsection (B), a manufaciurer certification must be compleied and signed by
the manufacturer before payment will be made 1o the successful bidder for the delivered items. The enclosed
Manufacturer/Mill Certification form must be used. Bidders are noi required io submit the completed and signed
Manufacturer/Mill Cerfification form with their bids. THE COMMONWEALTH SHALL HAVE NO OBLIGATION TO PAY FOR THE
ITEM(S) UNTIL A PROPERLY COMPLETED AND SIGNED MANUFACTURER/MILL CERTIFICATION IS SUBMITTED FOR THE DELIVERED

ITEM.

(D) ENFORCEMENT

Awarded bidders may be required, after delivery of the transportation product(s), to provide the Commonwealth with documentary
evidence that the transportation product(s) were in fact produced with the required minimum percentage of post-consumer and
recovered material content.

! Conlent levels ore based on the dry weight of the raw malerials, exclusive of ony addifives such os adhesives, binders. or coloring

agenls.

2 The recommended recovered malerials conlent levels for steel in this toble reflect the toct that Ihe designated ilems can be made from
steel monufactured from either a Basic.Oxygen furnoce (BOF) or on Eleciric Arc Furnace (EAF). Sieel from Ihe BOF process conloins 25-
30% ioial recovered moterials. of which 16% is posi-consumer sieel. Sleel from the EAF process conlains o lolat of 100% recovered steel,

of which 67% is posi-consumer,
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MANUFACTURER/MILL CERTIFICATION

. (To be submitted with invoice for each order)

TO BE COMPLETED BY MANUFACTURER/MILL:

NAME OF MANUFACTURER/MILL:

ADDRESS OF MANUFACTURER/MILL:

FEDERAL EMPLOYER I.D. NO.:

CONTRACT OR REQUISITION NO.

NAME OF CONTRACTOR;

ADDRESS OF CONTRACTOR:

Type of product(s) which the manufacturer/mill furnished to the contractor:

CERTIFICATION: I, the undersigned officer of the above-named manufacturer/mill, do hereby certify that I am
authorized to provide this certification on behalf of the above-named manufacturer/mill and that the type of
product(s) listed above which my company furnished to the contractor named above for the referenced contract or
purchase requisition, contained not less than % post-consumer materials and % recovered materials
as those terms are defined in the invitation for bids. I understand that this document is subject to the provisions of
the Unswomn Falsification of Authorities Act (18 P.S. Section 4904).

Signature

Name of Signatory

Title Date
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Article 9: DPW CONSTRUCTION ADDENDUM

CONTRACT SECURITY

For construction contracts between $25,000 and $100,000, Section 903 of the Commonwealth
Procurement Code requires at least 50% performance security. Chapter 37 of the DGS
Procurement Handbooks sets forth DGS policy. The amount of the performance security cannot
be reduced except for small and disadvantaged businesses.

The Department of Public Welfare will award the contract to the lowest responsive and responsible
bidder. Within ten (10) days of notification of award the bidder shall furnish the specified contract
security or surety, as stipulated to follow:

a. Contracts between $25,000 and $100,000 shall be bonded for 50% of the awarded amount

for performance only. Bid Bonds are not required. The bidder’s performance security may

= bein the form of a certified check, cashiers check, certificate of deposit, an irrevocable letter

of credit, or a performance bond issued by a surety authorized to do business in

+ Pennsylvania. Security-or bond shall remain in effect for a perlod of one year from the date

of final acoeptance of all work performed

. For contracts over $100,000, the Department will require two security bonds exec'uted by a

surety company authorized to do business in the Commonwealth and made payable to the
Department as follows:

Bid Bonds are not required.

A performance bond in an amount equal to 100% of the contract price and
conditioned upon the faithful performance of the contract. '

A payment bond in an amount equal to 100% of the contract price and conditioned
upon the prompt payment for all materials furnished or labor supplied or performed in -
the performance of the contract.

. All bids or contract over $25,.OOO must include Labor and Induvs’[ry Wage Rates (see

Section 9, Page 32). If a project is awarded under $25,000 and is later amended by a
Change Order to include additional value so that the contract exceeds the $25,000 limit,
then prevailing wages shall be included in the amendments or change orders to include the

entire contract amount.

INSURANCE

1.

The Contractor shall accept full responsibility for the payment of premiums for Workers'
Compensation, Unemployment Compensation, Social Security and all income tax deductions
required by law for-its employees who are performing services under this contract. Contractor
shall provide insurance Policy Number and Provider Name or a copy of the policy with aII ‘
renewals for the entire contract period.
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2. The Contractor shall, at its expense, procure and maintain, during the term of the contract, the
following types of insurance, issued by companies acceptable to the Department and
authorized to conduct such business under the laws of the Commonwealth of Pennsylvania:

~a. Worker's Compensation Insurance for all of the Contractor's employees engaged in work at
the site of the project as required by law. Contractor will require subcontractors hired to
work at the site, if any, to maintain Worker's Compensation Insurance as required above.

b. Public liability and property damage insurance to protect the Commonwealth, the Contractor
and any and all subcontractors from claim for damages for personal injury (including bodily
injury), sickness or disease, accidental death and damage to property, including loss of use
resulting from any property damage, which may arise from the activities performed under
this contract or the failure to perform under this contract whether such performance or
nonperformance be by the contractor, by any subcontractor or by anyone directly or
_indirectly employed by either. The limits of such insurance shall be in an amount not less
than $500,000 each person and $2,000,000 each occurrence, personal injury and property

. damage combined. Such policies shall be occurrence rather than claims-made policies and
-~ cshall name the Commenwealth-of Pennsylvania:as-an-additional insured. The insurance
~ ~shall-not contain. any-endorsements or.any.other form:designated to limit or restrict any
“~action by the Commonwealth, as an additional insured, against the insurance coverage in
regard to work performed for the Commonwealth. ‘

Prior to commencement of the work under the contract and during the term of the contract, the
Contractor shall provide the Department with current certificates of insurance. These certificates
shall contain a provision that the coverages afforded under the policies will not be cancelled or
changed until at least thirty (30) days’ written notice has been given to the Department.

SITE VISIT PRIOR TO BIDDING

Project Site Visit (Article 12) is mandatory. Each prospective Contractor shall visit the project site
and carefully note all existing conditions. Any additions or items noted during the site visit not
clearly defined in the specifications or the drawings shall be brought to the attention of the Project
Designer and Construction Manager. All prospective Contractors shall have the "Proof of Visit”
form (See page 12-12) completed. The signed copy of the Proof of Visit form must be returned
with the bid. The Contractor may not make any claims or demands based on variations between
the project drawings and specifications.and the scope of work or based on the conditions of the
-project when such variations and/or conditions are discoverable through a reasonable site
inspection. Failure to do a site visit will result in disqualification of a bid.

DRAWINGS AND SPECIFICATIONS

Any drawings which accompany the specifications (Article 10 and Article 11) are herein designated
Contract Documents and-are for the purpose of illustrating the general character and extent of the
work and are subject to such modifications as may be found necessary or advisable either before
or during the period of the project and the Contractor shall conform to and abide by whatever
supplementary drawings and interpretation or clarifications furnished by the Project Designer for
the purpose of illustrating the Work. The Project Designer shall decide as to necessary or
advisable modifications and the meaning or intention of any portion of the specifications and
drawings where the same may be found obscure orin dlspute The Project Designer shall have

the right to correct any errors or omissions therein.
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When work is called for in the specifications, and not shown on the drawings, or is shown on the
drawings but not covered in the specifications, such work shall be executed and furnished by the
Contractor as though described in both. The Contractor agrees to perform such work and furnish
such materials as if same were fully specified.

Figure dimensions shall govern in case of any discrepancy between scale and figures. In no case
shall the Contractor measure by scaling the drawings. Where the work is indicated on the
drawings or by half of the side or portion thereof, or has indications of continuation, the remainder
being shown in outline, the drawn out work shall be understood as applying also to the other
portions of the structure. Materials, finishes, and systems, where indicated on the drawings in
certain cases by showing the starting of the detail, shall be considered as being repeated or
continued throughout all the rooms or areas in which they occur in the Project.

FAMILIARITY WITH PROPOSED WORK

It is the responsibﬁiflity of the Contractor, by careful personal examination, to satisfy himself as to the
nature and location of Work, the character, quantity and quality of the materials that will be
required. By careful examination of the Contract, the drawings, specifications, and all other
documents and data pertaining to the project and being in accord therewith, the Contractor shall
predetermine the nature of the work, and general and local conditions and all other matters that in
any way affect the work under this contract. No verbal agreement or conversation with any officer,
agent, or employee of the Department of Public Welfare: or Facility, either before or. after execution-
of this contract, shall affect or modify any of the terms or obligations herein contained. Failure to
become familiar with the Contract requirements or to comply with any or all of the requirements of
this paragraph shall not be permitted as a basis for any claims made by the Contractor, and he
assumes all responsibility for the faithful performance of the provision of the Contract.

OTHER CONTRACTS

The Commonwealth reserves the right to award other contracts or to do concurrent work with
Facility staff in connection with this project. This Contractor shall afford other contractors or
employees of the Commonwealth reasonable opportunity for the introduction and storage of their
materials and for the execution of their.work. He shall coordinate his work with them and make
such accommodations thereto as may be required.

ROYALTIES AND PATE NTS

~ The Contractor shall pay all royalties and patent or licensé fees. It shall defend all suits or claims
for infringement of any patent rights and shall save the Department harmless from Idss on account

thereof. '

ADVERTISING

No advertising is pefmitted on any of the work area or adjacent area, except on the Contractor's
vehicles and workmen, or as required by law or regulations governing the work area.
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PREVAILING MINIMUM WAGE PREDETERMINATION

The Contractor is hereby notified that the Contract may be subject to the provisions, duties,
obligations, remedies and penalties of the Pennsylvania Prevailing Wage Act, 43 P.S. Sections
165-1 et seq., which is incorporated herein by reference as if fully set forth herein. If compliance
with said Pennsylvania Prevailing Wage Act is required, the Prevailing Minimum Wage
Predetermination is attached and made part hereof as approved by the Secretary of Labor and
Industry. The Contractor shall contact the Contracting Officer for clarification of any issues
concerning wage rates. Prevailing Minimum Wage information can be found at www.dli.state.pa.us

and going to Quick Links on the right side of the page.

If a specific job classification is not covered by the Prevailing Wage Predetermination, the
Contractor may not pay individuals in that classification less than the lowest rate for laborers, as
set out in the predetermination. Generally, projects under $25,000 do not require Wage Rate

Determination.

- STEEL PRODUCTS PROCUREMENT ACT (73 P.S. SECTION 1881)

In the:performance of any :contract awarded:pursuant to this Invitation to Bid, the contractor,

. .subcontractors, material-men, -or suppliers shall use only steel products rolled, formed, shaped,

drawn, extruded, forged, cast, fabricated, or otherwise similarly processed, or processed by a
..combination of two or'more of such operations; from steel'made in the United States by the open
hearth, basic oxygen, electric furnace, Bessemer, or other steel making process. Steel products

.include not only cast iron products, but also machinery and equipment listed in United States
Department of Commerce Standard Industrial Classifications 25 (furniture and fixtures), 35
(machinery, except electrical), and 37 (transportation equipment), and made of fabricated form, or
containing steel components. If a product contains both foreign and United States steel, it shall be
~ determined to be a United States steel product only if at least 75% of the cost of the articles,
materials, and supplies have been mined, produced, or manufactured, as the case may be, in the
United States. Transportation equipment shall be determined to be a United States steel product
only if it complies with Section 165 of Public Law 97-24 (96 Stat. 2136).

When unidentified steel products are supplied under a contract, before any payment will be made,
the contractor must provide documentation including, but not limited to invoices, bills of lading, and
~mill certification that the steel was melted and manufactured in the United States. If a steel product
is identifiable from its face, the contractor must submit certification that satisfies the using agency
that the contractor has fully complied with this provision. The Department shall not provide for or
make any payments to any person who has not complied with the Act. Any such payments made
to any person by the Department, which should not have been made as a result of the Act, shall be
recoverabie directly from the contractor, subcontractor, manufacturer, or supplier who did not
comply with the Act. ‘

In addition to the withholding of payments, any person who willfully violates any of the provisions of
the Act shall be prohibited from submitting any bids to any public agency for a period of five (5)
years from the date of the determination that a violation has occurred. In the event the person who
violates the provision of the Act is a subcontractor, manufacturer, or supplier, such person shall be
prohibited from performing any work or supplying any materials to a public agency for a period of .
five (5) years from the date of the determination that a violation has occurred. The contractor shall
include the provisions of the Steel Products Procurement Act in every subcontract-and supply
contract so that the provisions of the Act shall be binding upon each subcontractor and supplier.

‘ 9-32



TRADE PRACTICES ACT OF JULY 23, 1968, P.L. 686 (71 P.S. SECTION 773.101 ET SEQ)

The Contractor cannot and shall not use or permit to be used in the work any aluminum or steel -
products made in a foreign country that is listed below as a foreign country that discriminates
against aluminum or steel products manufactured in Pennsylvania. The countries of Brazil, South
Korea, Spain, and Argentina have been found to discriminate against certain products
manufactured in Pennsylvania. Therefore, the purchase or use of those countries’ products, as
listed below, is not permitted.

e BRAZIL: welded carbon steel pipes and tubes; carbon steel wire rod; tool steel,
certain stainless steel products including hot-rolled stainless steel bar; stainless steel
. wire rod and cold-formed stainless steel bar; pre-stressed concrete steel wire strand;
hot-rolled carbon steel plate in conl hot-rolled carbon steel sheet; and cold-rolled
carbon steel sheet. :

o SPAIN: certain stainless steel products including stainless steel rod, hot-rolled
staipless steel bars, and cold-formed stainless steel bars; pre-stressed concrete steel
~ wiresstrand; and certain steel products including hot-rolled steel plate, cold-rolled
carbon steel plate, carbon steel structural shapes, galvanized carbon steel sheet,
hot-rolled carbon steel bars, and cold-formed carbon steel bars.

. SOUTH KOREA: welded carbon steel pipes and tubes; hot-rolled carbon'steel plate;
hot-rolled carbon steel sheet; and galvanized steel sheet. -

e ARGENTINA: carbon steel wire rod and cold-rolled carbon steel sheet.

Penalties for violation of this paragraph may be found in the Trade Practices Act, which penalties
include becoming ineligible for public works contracts for a period of three (3) years.

NOTE: This provision in no way relieves the contractor of responsibility to comply with those
provisions of this invitation to bid which prohibit the use of foreign-made steel and cast iron

products.

PAYMENTS TO CONTRACTORS

Invoices shall be submitted in triplicate and contain the following information:

Project Number

Funds Commitment Number
Vendor ID Number

Dates of Service

Milestone or Project Comp!eted

Contractor Wl“ be reimbursed only for services/materials ac’[ually accepted by the Department.
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INFORMATION

During the period of this Contract, all information obtained by the Contractor through work on the
project will be made available to the Department immediately upon demand. If requested, the
Contractor shall deliver to the Department background material prepared or obtained by the
Contractor incident to the performance of this agreement. Background material is defined as
original work, papers, notes and drafts prepared by the Contractor to support the data and
conclusions in final reports, and includes completed questionnaires, materials in electronic data
processing form, computer programs, other printed materials, pamphlets, maps, drawings and all
data directly related to the services being rendered.

CERTIFICATION AND LICENSING

Contractor agrees to obtain all licenses, certifications and permits from Federal, State and Local
authorities permitting it to carry on its activities under this contract.

. PROPERTY AND SUPPLIES

- 1. Contractor agrees.to obtain all supplies and.equipment for use.in'the performance of this
- Contract at the lowest practicable cost and to-purchase by means of competitive bidding
whenever required by law. - : :

2. Title to all property furnished in-kind by the Department shall remain with the Department.

3. Contractor has title to all personal property acquired by the Contractor, including purchase by
lease/purchase agreement, of which the Contractor is to be reimbursed under this Contract.
Upon cancellation or termination of this Contract, disposition of such purchased personal
property, which has a remaining useful life, shall be made in accordance with the following

provisions.

a. The Contractor and the Department may agree to transfer any item of such purchased
property to another contractor designated by the Department. Cost of transportation shall
be born by the contractor receiving the property and will be reimbursed by the Department.
Title to all transferred property shall vest in the designated contractor. The Department will
reimburse the Contractor for its share, if any, of the value of the remaining life of the
property in the same manner as provided under sub clause b of this paragraph.

b. If the Contractor wishes to retain ahy items of such purchased property, depreciation tables
shall be used to ascertain the value of the remaining useful life of the property. The
Contractor shall reimburse the Department in the amount determined from the tables.

c. When authorized by the Department in writing, the contractor may sell the property and
reimburse the Department for its 'share. The Department reserves the right to fix the

minimum sale price it will accept.

4. All prdperty furnished by the Department or personal property acquired by the Contractor,
including purchase by lease-purchase contract, for which the Contractor is to be reimbursed
under this contract shall be deemed “Department Property” for the purposes of subsection 5, 6

and 7 of this section.
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5. Contractor shall maintain and administer in accordance with sound business practice a program
for the maintenance, repair, protection, preservation and insurance of Department Property so
as to assure its full availability and usefulness.

6. Department property shall, unless otherwise approved in writing by the Department, be used
only for the performance of this contract.

7. In the event that the Contractor is indemnified, reimbursed or otherwise compensated for any
loss, destruction or damage to Department Property, it shall use the proceeds to replace, repair
or renovate the property involved, or shall credit such proceeds against the cost of the work
covered by the contract, or shall reimburse the Department, at the Department’s direction.

'DISASTERS

if, during the terms of this contract, the Commonwealth's premises are so damaged by flood, fire or
other Acts of God as to render them unfit for use; then the Department shall be under no liability or
obligation to the ¢ontractor hereunder during the period of time there is no need for the services
provided by the contractor except to render compensation which the contractor was entitled to
under this agreefﬁ'ent prior to such damage. -

SUSPENSION OR DEBARMENT

In the event of suspension or debarment, 4 Pa Code Chapter 60.1 through-60.7, as it may be
amended, shall apply.

COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that no person or selling agency has been employed or retained to solicit
or secure this Contract upon an agreement or understanding for a commission, percentage,
" brokerage or contingent fee (excepting bona fide employees or bona fide established commercial
or selling agencies maintained by the contractor for the purpose of securing business). For breach
. or violation of this warranty, the Department shall have the right to annul this contract without
liability or, in its discretion, to deduct from the consideration otherwise due under the contract, or
otherwise recover, the full amount of such commission, percentage, and brokerage or contingent

fee. '

CONTRACTOR’S CONFLICT OF INTEREST

The Contractor hereby assures that it presently has no interest and will not acquire any interest,
direct or'indirect, which would conflict in.any manner or degree with the performance of its services
hereunder. The Contractor further assures that in the performance of this contract, it will not
knowingly employ any person having such interest. Contractor hereby certifies that no member of -
the Board of the Contractor or any of its officers or directors has such an adverse interest.
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INTERESTS OF THE COMMONWEALTH AND OTHERS

No officer, member or employee of the Commonwealth and no member of its General Assembly,
who exercises any functions or responsibilities under this Contract, shall participate or association
in which he is, directly or indirectly, interested; nor shall any such officer, member or employee of
the Commonwealth or member of its General Assembly have interest, drrect or indirect, in this
Contract or the proceeds thereof.

CONTRACTOR RESPONSIBILITY TO EMPLOY WELFARE CLIENTS

1. The successful Contractor, within 10 days of receiving the notice to proceed, shall contact the
Employment Unit Coordinator in the County Assistance Office in the county where the
Contractor delivers the service to present, for review and approval, Contractor's plan for
recruiting and hiring of public assistance recipients for employment under this Contract.

- Contractors that provide services through the contract to more than one county shall present
their plan for review and approval to the Central Office of Employment and Training. Such plan
shall be submitted-on Form PA 778.::/A copy of the contractor's approved plan shall be returned
with 30 days of notice to proceed to the initiating ofﬁce/facrllty

2. Pursuant to the approved plan, the Contractor shall'-make a good faith effort to fill at Ieast 25%
~.of the new or vacant jobs created under this Contract with qualified recipients referred by the
County Assistance Office Employment Unit Coordinator.

3. Hiring under the approved plan shall be verified by Quarterly Contract Reports on Form PA
1540 to the Employment Unit Coordinator or to the Central Office of Employment and Training
for plans covering more than one county. Such reports shall be made in the format approved

by the Department.

4. The Department may cancel this contract upon thirty (30) days written notice in the event of
Contractors failure to implement or abide by an approved plan.

ACT 13 APPLICATION TO CONTRACTOR

Contractor shall be required to submit, upon award, information obtained within the preceding one-
year period for any personnel who will have or may have direct contact with residents from the
facility or unsupervised access to their personal living quarters in accordance with the following:

1. Pursuant to 18 Pa C.S. Ch. 91 (relating to criminal history record information)-a report of
- criminal history information from the Pennsylvania State Police or a statement from the State
Police that their central repository contains no such information relating to that person. The
criminal history record information shail be limited to that which is disseminated pursuant to 18

Pa. C.S. 9121(b)(2) (relating to general regulations).

2. Where the applicant is not, and for the two years immediately preceding the date of application
has not been a resident of this Commonwealth, the Department shall require the applicant to
submit with the application a report of Federal criminal history record information pursuant to
Federal Bureau of Investigation's under Department of State, Justice, and Commerce, the
Judiciary, and Related Agencies Appropriation Act, 1973 (Public Law 92-544, 86 State. 1109).
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For the purpose of this paragraph, the applicant shall submit a full set of fingerprints to the
State Police, which shall forward them to the Federal Bureau of Investigation for a national
criminal history check. The information obtained from the criminal record check shall be used
by the Department to determine the applicant’s eligibility. The Department shall insure
confidentially of the information.

3. The Pennsylvania State Police may charge the applicant a fee of not more than $10 to conduct
‘the criminal record check required under subsection 1. The State Police may charge a fee of
not more than the established charge by the Federal Bureau of Investigation forthe criminal
history record check required under subsection 2.. :

The Contractor shall apply for clearance using the State Police Background Check (SP4164) at
their own expense. The forms are available from any State Police Substation. When the State
Police Criminal History Background Report is received, it must be forwarded to the Department.
State Police Criminal History Background Reports not received thhm sixty (60) days may result in
cancellation of the contract.

MBE/WBE CON?F-ACT/SOLICITATION AND COMMITMENT STATEMENT ($50,000 or more)

 The Commonwealth of Pennsylvania is strongly committed to assisting minority (MBE) and
women-owned (WBE) business enterprises in their efforts to compete for State government
contracting and subcontracting opportunities. Executive Order 1987-18 established the Office of
Minority and Women Business Enterprise in.the Depariment of General Services to:.aggressively
pursue contracting and subcontracting opportunities for MBEs and WBEs and to develop an
appropriate and credible program for MBE and WBE certification.

MBE/WBE Contact/Solicitation and Comm:tment Statement, STD168, (attached) was established
to evaluate the level of participation with MBE's and WBE’s as contractors, subcontractors, and
suppliers and must be completed for bids of $50,000 or more or bid will not be accepted.

RECIPROCAL LIMITATIONS ACT REQUIREMENT

The Reciprocal Limitations Act requires the Department of General Services to give preference to
those bidders offering supplies produced, manufactured, mined or grown in Pennsylvania as
against those bidders offering supplies produced, manufactured, mined or grown in any state that
gives-or requires a preference to supplies produced, manufactured, mined or grown in that state
and to give preference to bidders who reside in Pennsylvania.

The Reciprocal Limitations Act form (attached) must be completed for bids over $10,000 or the bld
“will be rejected.

'AUDIT CLAUSE
(Applicable to contracts $100,000 or more)

This contract is subject to audit in accordance with the Audit Clause attached hereto and
incorporated herein.

9-37






