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DEPARTMENT OF PUBLIC WELFARE Developed and Approved By:

PROJECT NO. W-0557-0901 Division of Facilities & Property
WATER FILTRATION SYSTEM UPGRADE — BLDG. #05 Management
SOUTH MOUNTAIN RESTORATION CENTER , ‘ . :Q/gél’ i1
Barry J. Bason, P.E. " Date
SPECIFICATIONS
SECTION 01010
SUMMARY OF WORK
PART 1 - GENERAL
1.01 STIPULATIONS
A. The “General Conditions for Construction Projects” form a part of this Section by
reference thereto and shall have the same force and effect as if printed herewith
in full.
1.02 LOCATION
A. The site of the work to be performed under this contract is the South Mountain

Restoration Center located in Guilford and Quincy Townships, Franklin County, -
Pennsylvania.

1.03 PROJECT DESCRIPTION

A. The project includes furnishing all labor, materials, equipment, tools, and
supervision required for making upgrades to the existing control system at the
facility’s Water Treatment Plant.

1.04 SCOPE OF WORK

Without intending to limit and/or restrict the work required by these Specifications, the
work generally consists of, but is not limited to, the following items. Detailed
requirements of the work are described in the Specifications.

A. Upgrade the existing water treatment plant control system by replacing the
existing filter control panel’'s back panel with a new back panel housing the
upgraded controls. Upgrade includes installation of a Sentinel Control System,
including a Programmable Logic Controller (PLC), a retrofit of the existing control
panel’s door with a Human Machine Interface (HMI) and removal of unused
devices currently on the door.

B. Install two (2) LC-115s. The LC-115 Liquid Level Controller is an instrument (a
proportional controller) that measures and controls the level of water in a filter.
The water treatment plant consists of two (2) Roberts Filter Reliant Model 100A
package filter units.
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Install four (4) Electro-Pneumatic Positioners, each with a gauge kit and a
mounting plate to mount onto existing pneumatic actuators. The Contractor shall
furnish, install and terminate any conduit and wires required for: controlling the
effluent and Filter-to-Waste (FTW) valves from the LC-115s and interfacing
signals from the control panel to the LC-115s.

Install all necessary instrumentation & controls, circuit breakers, terminal blocks,
ground blocks, conduit, relays, fuses, J-boxes, wire, pipe fittings and all other
support circuitry and components necessary for a complete and functional
system.

The Contractor shall be responsible for obtaining any and all permits, including
but not limited to, PA Department of Environmental Protection (DEP) and
Department of Labor & Industry (L&), required for the proper execution and
completion of work under this contract. All licenses, permits, inspection fees,
etc., shall be obtained by the Contractor and the cost shall be included in the
Contract price.

Provide testing, calibration and training of facility personnel for all equipment and
systems installed under this contract. The Contractor shall be responsible for
providing a fully integrated and properly operating monitoring and control system.

1.05 DATES OF COMPLETION

A.

No work shall commence until the Contractor receives a fully executed contract.
All work under this contract shall be completed within 90 calendar days from the
effective date of the contract. Requests for extension of time shall be submitted
in accordance with the General Conditions for Construction Projects.

1.06 SITE VISIT

A.

It is mandatory that the Contractor visit the site prior to bidding and carefully note
all existing conditions. Any additions or items noted on the visit not clearly
defined in the Specifications shall be brought to the attention of the Project
Designer. All visits shall be made only after contacting the Facility Maintenance
Manager, Mr. Dennis Fleagle, at (717) 749-4044. All prospective bidders shall
sign the attached Proof of Visit form. One signed copy of the Proof of Visit
form must be returned with the bid or your bid will be rejected.
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1.07 CLARIFICATION OF CONTRACT DOCUMENTS

A

Any request for project clarification of Spécifications shall be directed to the
Project Designer or Chief Engineer:

Department of Public Welfare

Division of Facilities and Property Management
P.O. Box 2675

Harrisburg, PA 17105-2675

Attention: Mr. Barry J. Basom, P.E., Project Designer
Telephone:  (717) 772-2088 Fax: (717)772-2091

Attention: Mr. Michael G. Kapil, P.E., Chief Engineer
Telephone:  (717) 772-2083 Fax: (717) 772-2091

Any request for project clarification of financial language or invoices shall be
directed to the Project Officer:

South Mountain Restoration Center
10058 South Mountain Road
South Mountain, PA 17261

Attention: Mr. John Eyer
Telephone:  (717) 749-4012 Fax: (717) 749-3946

Any request for project clarification of contract language or general conditions
shall be directed to:

Department of Public Welfare

Division of Facilities and Property Management

P.O. Box 2675

Harrisburg, PA 17105-2675 -

Attention: Mr. Greg Kratzer

Telephone:  (717) 425-5454 Fax: (717) 772-2091

END OF SECTION 01010
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SECTION 01040
SECURITY REQUIREMENTS

PART 1 — GENERAL

1.01

1.02

1.03

1.04

STIPULATIONS: The Contractor shall make himself familiar with all security
procedures requirements of the South Mountain Restoration Center, licensed as
a Skilled Nursing Facility. Some requirements to be aware of are as follows:

A.

The Contractor is required to provide the Facility with a list of names of all
employees working on the project, for review by the Facility's security
personnel.

In accordance with the Department of Public Welfare (DPW) contracts and
the DPW Standard Contract Terms and Conditions, the contractor shall
provide documentation of Criminal History Background Checks for
employees of your Business entity.

All construction operations within the Facility must be coordinated with the
Facility Maintenance Manager.

Parking: Construction vehicles, as well as employees' vehicles, will be
parked in an area designated by the Facility and locked at all times.  If
any vehicles are to be left overnight, the license number or numbers of the
vehicles shall be reported to the Facility's main office on a daily basis.

TOOLS: Tools shall be kept in a secure (locked) area, when not in use, and
inventoried on a daily basis to insure proper accountability. While being used,
they shall be kept in view or on person. Broken or non-usable tools are to be
disposed of away from the Facility property. Any missing tools are to be reported
promptly to the Facility Maintenance Manager.

FRATERNIZATION: There shall be no fraternization or private relationships of

Contractor's employees with any Facility clients. This includes, but is not limited
to, trading, bartering, receiving gifts, or money favors from the client or the clients
friends, relatives, or representatives.

ALCOHOL AND CONTROLLED SUBSTANCES: Alcoholic beverages and

controlled substances shall not be carried, stored, or consumed on the Facility
property, nor left in any vehicle.
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1.05 GAMBLING: Gambling or wagering of any type is not permitted on the Facility
property.

1.06 WEAPONS:

A. OFFENSE DEFINED

1. It shall be unlawful for any person to have in his possession or
under his control, any weapon on the grounds of the Facility or
provide a facility client, thereof, with any weapon, tool, implement,
or other items.

B. DEFINITIONS

1. As used in this section, the word "unlawfully" means surreptitiously
or contrary to law, regulation or order of the Facility authority.

2. As used in this section, the word "weapon" means any implement
readily capable of lethal use and shall include any firearm, knife,
dagger, razor, other cutting or stabbing implement or club, including
any item which has been modified or adapted so that it can be used
as a firearm, knife, dagger, razor, or other cutting or stabbing
implement or club. The word "firearm" includes any unloaded
firearm and the unassembled components of a firearm.

1.07 CONTRABAND

A. Providing contraband to Facility clients persons is prohibited.

1. Any person entering this Facility is subject to a search of their
person at any time. While the person may refuse, his action may
be cause for denial of further entrance.

END OF SECTION 01040
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SECTION 01300

SUBMITTALS

PART 1 - GENERAL

1.01

1.02

1.03

STIPULATIONS

A

The “General Conditions for Construction Projects” form a part of this Section by
reference thereto and shall have the same force and effect as if printed herewith
in full.

SECTION INCLUDES/CONTENT

A

Included in this section of the specifications is a list of approvals required for all
materials incorporated into the project. The Department reserves the right to
require additional approvals if necessary. No material, equipment or supplies
listed herein shall be incorporated into the work until the Contractor has obtained
prior approval from the Department.

Submittals required are indicated in the description of items to be submitted,
Paragraph 1.08.

SUBMITTAL PROCEDURES

A

Comply with the following or resubmission will be required:

1. Indicate contract number and specification section on each item
submitted.

2. Signify approval by stamp, initialing and dating each item priorto
submission to the Department.

Four (4) copies of all submittals shall be delivered or mailed to:

Department of Public Welfare, Division of Facilities and Property Management

1401 North 7" Street, 1 Floor, P.O. Box 2675, Harrisburg, PA 17105-2675

Attention: Barry J. Basom, Civil Engineer Consultant

ltems requiring testing shall be forwarded directly to the approved laboratory. The
Contractor shall pay all costs associated with testing.

Expedite critical materials, equipment and shop drawings, and other required
submissions.

Incomplete submissions will be returned for resubmission.
Use of substitutions for materials or details shown on the contract drawings or

called for in these specifications require written approval from the Department.
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1.04

1.05

1.06

1.07

1.08

PRODUCT DATA

A. Manufacturer's printed directions and manufacturer's standard specifications
showing all dimensions, cuts, finishes, etc., as well as catalog cuts and ratings of
all material will be required and shall be submitted in advance prior to application
and/or installation.

TESTS

A. Submit required reports listing items tested, tests conducted and results
obtained as specified.

CERTIFICATIONS

A Submit required certifications in written form identifying authorized representative,
manufacturer, systems designer and other required data as specified.

WARRANTIES

A. Refer to Specifications for required warranties. Copies of proposed warranties
specified for products shall accompany the designated submittal of that product.

SUBMITTALS LIST

A. Abbreviations

1. Mfr - for Manufacturer

2. Prod - for Producer or Supplier

3. SHDR - for Shop Drawings

4. DeDa - for Descriptive Data or Catalog Cuts

5. Samp - for Samples

6. Cert - for Certification

7. Tests - required Test Reports

8. Warr - for Warranties
SRR OF ITEMS | R | pPROD | SHDR | DeDa | SAMP | CERT | TESTS | WARR
CONTROL SYSTEM, X X X
INCLUDING PLC AND HMI
LIQUID LEVEL
CONTROLLER X X X
ELECTRO-PNEUMATIC X X X
POSITIONER
MISCELLANEOUS
COMPONENTS X X X

END OF SECTION 01300
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SECTION 01310

SEQUENCE OF CONSTRUCTION AND MILESTONES

PART 1 - GENERAL

1.01 STIPULATIONS

A. The “General Conditions for Construction Projects” form a part of this Section by

reference thereto and shall have the same force and effect as if printed herewith
in full.

1.02 GENERAL REQUIREMENTS

A. Before beginning work, the Contractor will be required to prepare a schedule in
consultation with the Department. The work must be carried out in full
accordance with the schedule. The Contractor shall arrange without any
unnecessary interference with the Facility’s operation.

1.03 CRITICAL MATERIALS AND EQUIPMENT

A. The Contractor is cautioned that all necessary and required critical materials and
equipment shall be ordered as quickly as possible, in order that the shipping will
not delay the progress of the work or completion of the project.

1.04 CRITICAL ITEMS TO BE NOTED AS MILESTONES

A. The Contractor may request partial payments for certain milestones during this
project. The following milestones shall be the basis of payments to the
Contractor.

1. All contracts less than $25,000.00 shall be paid in one lump sum.
2. Contracts $25,000.00 and more may be paid in two parts:

a. 50% of the project work complete = 40% payment

b. 100% of the project work complete = 60% final payment

B. Payment is subject to the provisions of the General Conditions and approval by
the facility.

1.05 SUGGESTED SEQUENCE OF CONSTRUCTION

A. Contractor shall coordinate all construction sequencing, scheduling and
operation of all equipment with the Facility.

END OF SECTION 01310
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SECTION 13315

WATER TREATMENT PLANT CONTROLS UPGRADE

PART 1 - GENERAL

1.01 SUMMARY

A.

This specification covers the work necessary to furnish, install, test, calibrate,
train water treatment facility personnel, and place into operation a retrofit upgrade
of the existing water plant control system by replacing the existing filter control
panel’s back panel with a new back. panel housing the upgraded controls,
retrofitting the existing filter control panel’s door with an HMI and removing unused
devices currently on the door. This section describes the general requirements for
providing the instrumentation and control equipment for monitoring and controlling
the operation of the treatment facility. The specifications outline certain
characteristics of the monitoring and control system, but do not describe all the
details of system design and the various functions and equipment required.
Furnish the system equipment complete with all necessary accessories, and
appurtenances required for a properly operating system.

1.02 RELATED SECTIONS

A.

The “General Conditions for Construction Projects” form a part of this Section by
reference thereto and shall have the same force and effect as if printed herewith
in full.

1.03 SYSTEM DESCRIPTION

A

The PA Department of Public Welfare (DPW) operates a water treatment plant at
its South Mountain Restoration Center (SMRC) in Franklin County, PA. Placed
into service in January 1997, the plant treats raw water from several springs and
the Carbaugh Run Reservoir. The plant consists of conventional treatment with
polyaluminum chloride for coagulation, pre-chlorination, and soda ash for pH
adjustment, followed by two Roberts Filter Reliant Model 100A package units
with dual-stage flocculation, tube settlers for sedimentation, multi-media filtration,
and disinfection.

Current daily production is approximately 0.11 million gallons per day (MGD).
When water source is the springs, plant flow is 168 gallons per minute (gpm),
reduced to approximately 128 gpm with reservoir use. The permitted design
capacity of the plant is 0.12 MGD (84 gpm through one treatment unit in 24 hours).
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1.04 PERMITS, CODES AND STANDARDS

A

The Contractor shall comply with all laws, ordinances, and regulations of all
Authorities Having Jurisdiction, including Township, Borough, City, County, State,
Federal and Public Utility. All licenses, permits, fees, inspection fees, etc., shall
be obtained by the Contractor and the cost shall be included in the Contract
price.

The Contractor shall be responsible for obtaining any and all permits, including
but not limited to, PA Department of Environmental Protection (DEP) and
Department of Labor & Industry (L&), required for the proper execution and
completion of work under this contract. -

The minimum standard of work under this contract shall be in accordance with

the following model building codes:

Uniform Construction Code (UCC) (2009)
National Electrical Code — NFPA 70 (2008)
International Plumbing Code (2009) - (with local amendments)

1.05 SUBMITTALS

A

Submittals shall be in accordance with Section 01300. Submittals shall be
provided for the following:

1. Instrument diagrams.

2. Wiring and control diagrams.

3. Layout drawings of the system showing switches and control units in
schematic form. ‘

4, Manufacturer’s literature, illustrations, shop drawings, specifications and

engineering data including design performance, material, wiring
diagrams, and PLC programs.

1.06 OPERATION AND MAINTENANCE MANUAL

A

B.

Submit two sets of Operation and Maintenance (O&M) Manuals on all items of
furnished equipment hardware and software, including but not limited to,
instrumentation, programming systems and electrical.

Include, as a minimum, the following data:

1. 'Recommended start-up and troubleshooting procedures.

2. Recommended preventative maintenance procedures and schedules.
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3. Parts list, by generic title and identification number.

4, Name, address, and telephone number of nearest supplier and spare parts
warehouse, and name of service representative.

5. Wiring diagrams, schematics, and installation drawings.
6. System operational description and operating procedures for software and
hardware.

1.07 EXISTING CONDITIONS

A

The contractor (bidder) shall inspect the project site to verify all existing
conditions affecting the work of this contract and to accurately determine
quantities of equipment, materials and labor required to complete the work.

The contractor shall plan and schedule all work with the approval of South
Mountain Restoration Center.

The contractor shall verify the existing conditions and shall report any
discrepancies in the contract documents to the department immediately.

The contractor shall take all precautions necessary to protect the interior of the
existing building and existing equipment that is not to be impacted by this
upgrade from damage that may be caused by his work. If damage does occur,
the Contractor shall make all repairs to the satisfaction of the facility.

1.08 CLEANUP

A

The Contractor shall maintain buildings, grounds and public properties free from
accumulations of waste materials, debris and rubbish. At reasonable intervals -
during the progress of work, and when directed by the facility, the site and public
properties shall be cleaned and waste materials, debris and rubbish shall be
disposed of in appropriate manner. The Contractor shall provide containers for
collection of waste materials, debris and rubbish. Waste materials, debris and
rubbish shall be removed from the job site and legally disposed of at a landfill
area in accordance with all applicable regulations. Burning or burying waste
materials, debris or rubbish on project site shall not be permitted.

At the completion of the Project, remove waste materials, rubbish, tools,
equipment, machinery, surplus materials, etc. Broom clean paved and concrete
surfaces. Repair, patch and touch up marred surfaces to specified finish or to
match adjacent surfaces.
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PART 2 — TECHNICAL SPECIFICATIONS

2.01 GENERAL REQUIREMENTS

A.

This project includes replacing the existing filter control panel’s back panel
located in the water treatment plant with a new back panel housing the upgraded
controls. The new back panel should be 27" wide by 33 high to fit existing back
panel’s location. The Contractor shall be responsible for removal of existing
equipment (those to be replaced), and installation, testing and verification, and
training of new equipment. The Contractor shall be fully responsible for providing
an integrated and properly operating monitoring and control system.

The water treatment plant controls upgrade description is based on Roberts Filter
Group equipment to facilitate description of the functional intent of the system
and in no way implies that other acceptable manufacturers cannot be used. The
reason for mentioning a particular manufacturer’s item is to establish a minimum
standard of quality, below which the equipment will not be acceptable. Ensure
that all instrumentation control and monitoring equipment to be furnished is made
by manufacturers who specialize in the design and manufacture of
instrumentation monitoring control equipment similar to what is proposed for this
project.

2.02 SENTINEL CONTROL SYSTEM

A

Contractor shall furnish and install one (1) Sentinel Control System, inclusive of a
Programmable Logic Controller (PLC) and a Human Machine Interface (HM!)
completely wired with all necessary circuit breakers, terminal blocks, relays, fuses
and all other support circuitry and components. Control system will allow
trending, datalogging, automatic plant shutdowns, system monitoring and
automatic turbidity monitoring. Sentinel Control System shall be manufactured by
Roberts Filter Group, or approved equal.

All analog inputs and outputs are 4-20mA DC signals.

For the retrofit upgrade, the existing control panel cabinet door shall be retrofitted
with the new HMI. Existing panel mounted devices shall be removed and cutouts
shall be plugged.

Provide surge protection for all instruments and control system components which
could be damaged by electrical surges caused by switching transients and
lightning.

Furnish and install an uninterruptable power system (UPS) to provide a reliable
source of isolated, regulated uninterruptable power with no break in AC output
power during a complete or partial interruption of incoming line power. The UPS
shall provide lightning and surge protection. The UPS shall include audio-visual
alarms to keep operators continuously advised of system status. The UPS shall
be UL listed.
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F. The Sentinel Control System shall be designed to accommodate the Input/Output
(1/0) map shown below on Table 1, which represents all the signals to be tied into
the upgraded control panel. A minimum of 20% spare /O, of all types, is required
of the control system.

G. The control system shall be capable of, but not limited to, Modbus TCP/IP
communications for remote monitoring and communicating with a SCADA system.

H. The Contractor shall be responsible for furnishing and terminating all wires in the
control panel and at the field devices, furnishing and installing any conduit required
for tying in equipment to control panel, furnishing and installing all new equipment
and removal (and disposal) of existing equipment that is to be replaced.

_TABLE 1: /O COUNT FOR UPGRADING EXISTING CONTROL SYSTEM

Name DI DO Al AO Notes

Influent Valve

Effluent Call to LC-115

FTW Call to LC-115

Surface Wash

BW Inlet Valve

TB Sample Pump/Solenoid

Desludge Valve

NINININININININ

Primary & Secondary Floc Drive

Filter Pressure Switch

Filter Float Switch

Clearwell OK to BW

Start/Stop Plant from MCP

Alarm Silence PB

- DTN

Instrument Air Low Pressure

BW Inhibit to MCP

Backwash Pump Start/Stop

Alarm Horn

Raw Water Turbidity Solenoid

Hypochlorite Pump Start/Stop

Soda Ash Pump Start/Stop

Polymer Pump Start/Stop

YRR ] EEY Y i pEN

Alum Pump Start/Stop

Effluent Turbidity 2

Raw Water Turbidity

-—

Total I/O Count by Type 10 28 3 0
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2.03 LEVEL CONTROLLERS

A.

The Contractor shall furnish and install two (2) LC-115 Level Controllers for
controlling the Effluent and Filter to Waste (FTW) valve. The LC-115 Level
Controller is an instrument (a proportional controller) that measures and controls the
level of water in a filter. LC-115 Level Controllers shall be manufactured by
Roberts Filter Group, or approved equal.

2.04 ELECTRO-PNEUMATIC TRANSDUCERS

A.

The Contractor shall furnish and install four (4) VRC VE700G Electro-Pneumatic
Transducers, manufactured by Bray Control or approved equal, for controlling
effluent and FTW control valves from the LC-115. Each electro-pneumatic
transducer shall come equipped with a gauge kit and mounting plate to mount onto
the existing pneumatic actuators. The Contractor shall furnish, install and terminate
any conduit and wires required for controlling the effluent and Filter-to-Waste (FTW)
valves from the LC-115s and interfacing signals from the control panel to the LC-
115s.

2.05 MISCELLANEOUS COMPONENTS

A.

The Contractor shall provide all miscellaneous materials and equipment necessary
for the complete and proper installation of the equipment under this project. This
includes, but is not limited to, any and all required circuit breakers, terminal blocks,
ground blocks, conduit, relays, J-boxes, wire, fuses and pipe fittings.

PART 3 — EXECUTION

3.01 TESTING AND VERIFICATION

A

The Contractor shall be fully responsible for providing an integrated and properly
operating monitoring and control system. The Contractor shall assume
responsibility for providing instrumentation and control equipment that meets the
functional intent of the contract documents, and the proper interface with existing
equipment and controls.

The Contractor shall be responsible for calibration, testing, start-up and initial
operation of the system. Field test all equipment and controls to the full satisfaction
of the facility so that each part and all components together function in the manner
intended by the functional descriptions specified herein.

3.02 TRAINING

A

B.

The Contractor shall provide system training, including operation, maintenance and
troubleshooting procedures for systems installed under this project.

Conduct all training for facility personnel at the water treatment plant.
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3.03 WARRANTY

A The Contractor shall guarantee the workmanship, materials and equipment
furnished against defects, performance and operation for a period of one (1) year
after the date of final acceptance. Defective workmanship shall be construed as
meaning defective materials and unsatisfactory installation and not intended to
apply to ordinary wear and tear. The Contractor shall pay for any repairs or
replacements caused by defective workmanship as construed herein within the

period covered by the Guarantee, including all incidental work required to correct
the deficiency.

END OF SECTION 13315

END OF SPECIFICATIONS
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APR.27.2@11]{ 18:82AM  SMRC MAINTENANCE DEP 7177434872 NO.2234  P.11

PROOF OF VISIT

Department of Public Welfare
Diviston of Facilifles and Property Managerment

Project Reference No, W-D557-0801
Water Filiration System Upgrade
Building Ne. §

South Mountain Restoration Center

Vendar's Name: Qﬂki‘k Se-rmcti INC.
Address: 204 N. Jpcksan Strecd
Meda, PA 19063

! vigited the %ﬂd wed the wvrk to be completed prior to submitiing a Bid Progesal,
Signature - Dale -2~ t

ESCORTED BY;

Facility

R fativ
oo EM = %/ i
Title:
/
pate Escorted: ‘% / & &f// )
SPECIAL NOTE TO BIDDER

One signed copy of this Proof of Visit form must be returned with your Bid or your Bld will be rejeufed.
You may Kesp one copy for your records.
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ARTICLE 12: FORMS




Department of Public Welfare Change Order Project No.: W-
Division of Facilities and Property Request Project Title:
Management : # ‘ :

1401 North 7" Street Facility::

P. O. Box 2675 Funds Commitment #:
Harrisburg, Pennsylvania 17105-2675 Vendor :

SECTION ONE — COMPLETED BY ORIGINATOR

A. The Originator of this Change Order Request is: O Facility/Using Agency [J contractor
B. Thisisa: [J Debit [J Credit [J Time Extension [J Other (Choose appropriate boxes)
C. Describe the Change(s) Requested: (Attach letter or proposals, if available.)
D. Additional Days Requested To Be Added to Contract (Days)

Original Completion Date of Contract New Completion Date of Contract
F. Dollar Amount of Change Order (+or-) $
G. Name of Originator - Tele#__ - Date_

SECTION TWO — COMPLETED BY FACILITY PROGRAM OFFICE DESIGNEE "

A

(Provide revised description and cost estimate if different from SECTION ONE above.)

Do you agree with the Requested Change Order Description? OYes O No

. This Change Order is a direct result of (choose one only)

D Request of the Facility 0 Post Design Revision 0O Acts of God/Weather
0 Unforeseen Job Conditions 0 Other Reasons (explain)
. Name of Facility Reviewer: - Telephone No.: Date:

. Final Cost dfChange Order: _$ Upebit [ Credit

Contingency Funds Available: $ Additional Funds Required:; $:

Funds to be disencumbered: $

Contractor's quote and approval letter attached Yes No
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Fund (10 digits) Cost Center (10 digits) General Ledger (7 digits)
Ledger (2 Approp. Fiscal All Zeros (3 [{Agency (2{Dep Organization Cost Function |ltem| Minor Object | Sub-Object
digits) (3 digits) Year digits) digits) (1) (4 digits) (3 digits) (1) (3 digits) (3 digits)

SECTION THREE — COMPLETED BY DIVISION OF FACILITIES AND PROPERTY MANAGEMENT

A. Change Order Reviewed: 0 Approved [0 Not Approved 0 Modified
.B. Reason(s) for disapproval/modification:

C. Title of Reviewer: Bureau/Division:

D. Name of Reviewer: Telephone No.: Date
SECTION FOUR — COMPLETED BY COMPTROLLER'S OFFICE

Must be approved by comptroller if cohtingency funds are not available.

Funds are available in the amount of $ for

Comptroller's Signature: Date

A. Comptroller's Comments:

Upon completion, DFPM will distribute ccs to:

Comptrolier

Budget

Procurement

Facility's COO

Facility's Financial Manager
Facility's Purchasing Agent
Facility's Maintenance Manager
DFPM
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Department of Public Welfare ' CERTIFICATE
Division of Facilities and Property OF Ero;:ect "FJ'OI.:
Management roject Title

1401 North 7th Street FINAL COMPLET'ON [I;oczhonj - -
P.O. Box 2675 ~ AND Funds Commitment
Harrisburg, Pennsylvania 17105 FINAL PAYMENT

SECTION ONE
The Contractor on this project does hereby certify the Final Completion and Inspection Date as follows:

A. That the work associated with the above-referenced project has'been deemed complete on this
date, ; and further;

B. That all of the construction work of this contract on the above-referenced project has been completed
in an acceptable manner and in accordance with the plans and specifications and any approved contract
modifications thereto, with the exception of those punch list items requiring completion as detailed in
Section Two; and;

C. That the Contractor, by virtue of said completion, can be paid all funds due and owing for the contract
indicated above less one and one-half times the aggregate value of those certain Punch List items
requiring completion or correction and any additional funds required to be retained by the Department, as
set out in the General Conditions of Contract, and as indicated in Section Two or attached documents.

WITNESS the due execution hereof the day of year

Contractor's Name
~SECTION TWO

A The Facility and the Designer shall detail all items required to be completed or corrected to comply
with the Contract Documents and assess a reasonable cost to complete in the Punch List below
(additional sheets may be attached, if required).

ITEM NO. DESCRIPTION ) VALUE
$
$
3
$
$
Sub Total §
X 1.5 Multiplier

‘ Punch List Total  $
B. All Punch List Items shall be completed within thirty days after the date of the Final Completion, or
before the contract's completion date, whichever comes first. '
Recapitulation of Funds Retained

Punch List Total Listed Above 3
Credit Change Order(s) Pending $
Debit Change Order(s) Pending 3
Other Claims Pending 3
Grand Total 3
C. The Grand Total Amount is Agreed to by the Following Signees:
Contractor/Owner Facility Representative Div. of Fac. & Property Mgmt. Designer
Fhone No.: Phone No.: ‘ Phone No.:
Date! : Date: : Date:

Vendor signs form and submits final invoice to facility. FMM & DFPM Designer review project and
sign form. Facility submits completed form and final invoice to Comptroller for payment.
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Depariment of General Services
GSPUR-89 Rewv. 2/15/02

RECIPROCAL LIMITATIONS ACT
REQUIREMENTS

Please Complete Applicable Portion of Pages 3 & 4 and Return with Bid.

NOTE: These Requirements Do Not Apply To Bids Under $10,000.00

. REQUIREMENTS

A. The Reciprocal Limitations Act requires the Commonwealth fo give preference to those bidders offering supplies produced,
manufactured, mined or grown in Pennsylvania as against those bidders offering supplies produced, manufactured, mined or grown
in any state that gives or requires a preference to supplies produced, manufactured, mined or grown in that state. The amount of the
preference shall be equal to the amount of the preference applied by the other state for that particular supply.

The following is a list of states which have been found by the Department of General Services to have applied a préference for in-
state supplies and the amount of the preference:

STATE ' PREFERENCE
1.  Alaska 7% (applies only to timber, lumber, and manufactured lumber products originating in the state)
2. ' Arizona 5% (consfruction materials produced or manufactured in the state only)
3.  Hawaii 10%
4,  llinois 10% for coal only
5. lowa 5% for coal only
6. Louisiana 4% . meat and meat products
4% * catfish

10% milk & dairy products
10% steel rolled in Louisiana
7% all other producis
7. Montana 5% forresidents *
3% for non-residents* .

*offering in-state goods, supplies, equipment and materials
8. New Mexico 5%

9.  New York 3% for purchase of food only

10. Oklahoma 5%

11, Virginia 4% _ for coal only

12, Washington 5% (fuels mined or produced in the state only)
13. Wyoming 5%

B. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering printing performed in
Pennsylvania as against those bidders offering printing performed in any state that gives or requires a preference fo printing
performed in that state. The amount of the preference shall be equal to the amount of the preference applied by the other state for
that particular category of printing.

The following is a list of states which have been found by the Department of General Services to have applied a preference for in-
state printing and the amount of the preference:

STATE PREFERENCE
1. Hawdaii 15%
2. ldaho 10%
3. Louisiana 3%
4, Montana 8%
5. New Mexico 5%
6. Wyoming 10%

C. The Réciprocal Limitations Act, also requires the Commonweadlth to give resident bidders a preference against a nonresident
bidder from any state thaft gives or requires a preference to bidders from that state. The amount of the preference shall be equal to
the amount of the preference applied by the state of the nonresident bidder. The following is a list of the states which have been
found by the Department of General Services to have applied a preference for in-siate bidders and the amount of the preference:

STATE ’ PREFERENCE
1. Alaska 5%{supplies only}
2. Arizona 5%(construction materials from Arizona resident dealers only)
3. Cdlifornia 5%(for supply contracts only in excess of $100,000.00)
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Department of General Services

GSPUR-89 Rev. 2/15/02
4. Connecticut 10%(for supplies only)
5. Montana 3%
6. New Mexico 5%(for supplies only)
7. South Carolina 2%(under $2,500,000.00)

1%(over $2,500,000.00) .
This preference does not apply to construction contracts nor where the price of a single unit exceeds

$10,000.
8. West Virginia " 2.5%(for the construction, repair or improvement of any buildings
9. Wyoming 5%

D. The Reciprocal Limitations Act also requires the Commonwealfh not to specify, use or purchase supplies which are produced,
manufactured, mined or grown in any state that prohibits the specification for, use, or purchase of such items in or on its public
buildings or other works, when such items are nof produced, manufactured, mined or grown in such stafe. The following is a list of the
states which have been found by the Depariment of General Services fo have prohibited the use of out-of-state supplies:

STATE PROHIBITION

1. Alabama Only for prinfing and binding involving "messages of the Governor o the Legislature™, all bills,
documents and reporis ordered by and for the use of the Legislature or elther house thereof while in session; all
blanks, circulars, nofices and forms used in ihe office of or ordered by the Governor, or by any state official,
poard, commission, bureau or department, or by the clerks of the supreme court . . ./and other appellate
courts/; and all blanks and forms ordered by and for the use of the Senate and Clerk or the House of
Representatives, and binding the original records and opinions of the Supreme Court . . . /and other appellate

couris/
2.  Georgia Forest products only
3. Indiana Coal
4. Michigan Prinfing
5.  New lJersey For legislative printing and bidders for all of the following items:*

automotive parts, farm machinery, stainless steel tableware, kitchen small wares, mdjor household appliances,
chain link fence, portable sanitation units, glass, glazier supplies, storage batteries, spark plugs and filters,
automotive glass, dental casting, prosthetic devices, pianos, musical instruments, carpet and cushion, shades,
upholstery materials and supplies, room air condifioning, electrical supplies, plumbing supplies, hardware
supplies, fasteners, lumber, building supplies, audiovisual/video equipment, fire extinguishers, fire hose, motor
oils, fuel oil, sporting goods, photographic supplies, police equipment and supplies, venetian blinds, drapes,
cheese, fresh fruif and vegetables, ammonia, bleach, pails, cleaning soaps, toilet cleaner, bowl cleaner,
sponges, paper fowel dispensers, water hose, course paper products, corrections department uniforms fine
paper and paper cups. ‘

4. New Mexico Construction

7. Ohio Only for House and Senate bills, general and local laws, and joint resolutions; the journals and bulletins of
the Senate and house of Representatives and reports, communications, and other documents which form part
of the journals; reports, communications, and other documents ordered by the General Assembly, or either
House, or by the executive depariment or elective state officers; blanks, circulars, and other work for the use of
the executive departments, and elective state officers; and opinions of the Attorney General.

8. Rhode Island Only for food for state institutions.

#If the bid discloses that the bidder is offering to supply one of the above-listed products from the listed state (or in the case of New
Jersey, if the bid discloses that the bidder is from New Jersey and it is offering one of the above-listed items), it shall be rejected.
Contractors are prohibited from supplying these items from these states.

CALCULATION OF PREFERENCE

In calculating the preference, the amount of a bid submitfed by a Pennsylvania bidder shall be reduced by the percentage

preference which would be given to a nonresident bidder by its state of residency {as found by the Department of General Services in
Paragraph C_above). Similarly, the amount of a bid offering Pennsylvania goods, supplies, equipment or materials shall be reduced by the
percentage preference which would be given to another bidder by the state where the goods, supplies, equipment or materials are
produced, manufactured, mined or grown (as found by the Depariment of General Services in Paragraphs A and B above).
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V.

Deporimznt of General Sanvices
GSPUR-82 Rev. 2/15/02

THIS FORM MUST BE COMPLETED AND RETURNED WITH THE BID

1, STAJE OF MANUFACTURE

All bidders must _compieie fhe following chart by Bisiing the name of the manufaciurer and the state {or foreign counfry} of
manufacivre for eachitem. 1fdhe ifem is domestically produced, the bidder must indicate the siate in the Unifed Stales where the item wil
be manufaciured. This chart musé be completed and submified with the bid or no later than two (2} business days affer nofification from

the Issuing Office to furnish the Information. Fallure fo complefe this char and provide the required information prior fo the expiraiton of the
second business day affer noftification sholf result in the refection of the bid. '

_ . STATE (OR FOREIGNCOUNTRY)
ITEM NUMBER . NAME OF MANUFACTURER OF MANUFACTURE

‘ Moclicem M34a (Lateol Pia’&foam with Red Lion OPQ’C’{""‘ I‘J“F ace
lﬁTcrmmzz( andh Qﬂc}”cmi %mpmmf.ﬁﬁmf&@]m“d n Dm}?"}‘ PA

BIDDER'S RESIDENCY

A. Indetermining whether the bidder is a nonresident bidder from a state that gives or requires a preference to bidders from that

state, the address given on the first page of this invitation fo bid shall be used by the Commonwedalth. If that address is incorrect, orif
no address is given, the corect address should be provided in the space below:

Corect Address: RO&)(’.V)(S 9&'{ YIRS, ‘INQ .

24 M. dncKson Slred
Medin, PR 19663
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bepoﬂmenf of General Services
GSPUR-89 Rev. 2/15/02

B. In order to claim the preference provided under Section 1.B., Pennsylvania resident bidders must complete the following or have
such information on file with the [ssuing Office:

1. Address of bidder's bona fide establishment in Pennsylvania at which it was transacting business on the date when bids for
this contract/requisition were first solicited:

5 O
ifzakﬁcfts Sﬂ‘\h(e:&. Tae.
l"ci 5\\‘3 \\’mlfzsc‘\

Heda, DA Y9063

2. a. Ifthe bidders is a corporation:

(1) The corporation m is or [1is not incorporated under the laws of the Commonweaith of Pennsylvania. '
{a) I the bidder is incorporated under the laws of the Commonwealth of Pennsylvania, provide date of incorporation:

Oi!oa'l 139k

(b) I the bidder is not incorporated under the laws of the Commonwealth of Pennsylvania, it must have a certificate of
authority to do business in the Commonwealth of Pennsylvania from the Pennsylvania Department of State as required by
the Pennsylvania Business Corporation Law (15 P.S. §2001). Provide date of issuance of certificate of authority:

{2) The corporation [1is or m is not conducting business in Pennsylvania under an assumed or fictitious name. If the bidder
conducting business under an assumed or fictitious name, it must register the fictitious name with the Secretary of the
Commonwedaith and the office of the prothonotary of the county wherein the registered office of such corporation is located as
required by the Ficlitious Corporate Name Act, as amended 15 P.S. §51 et seq. Corporate bidders conducting business under
an assumed or fictitious name must provide datie of registry of the assumed or fictitious name:

b. Ifthe bidderis a parinership:

(1}  The partnership [1is or [lis not conducting business in Pennsylvania under an assumed or fictitious name. If the bidder is
conduciing business under an assumed or fictitious name, it must file with the Secretary of the Commonwealth and the office of
the prothonotary the county wherein the principal place of business is located as required by the Fictitious Name Act of May 24,
1945, P.L. 967, as amended 54 P.S. §28.1. Parinerships conducting business under an assumed or fictifious name must provide
the date of filing of the assumed or fictitious name with the Secretary of the Commonwealth:

(2) The parinership [his or [ is not a limited partnership formed under the laws of any jurisdiction other than the
Commonwealth of Pennsylvania. If the bidder is an Out-of-state limited parinership, it must register with the Pennsylvania
Department of State as required by the Act of July 10, 1981, P.L. 237, cs amended, 59 Pa. C.S.A. §503. Out-of-state limited
partnerships must provide the date of registry with the Pennsylvania Department of State: .

c. lithe bidderis an individual:

He or she [1is or [] is not conducting-business under an assumed or fictitious name. If the bidder is conducting business under
an assumed or fictifious name, he or she must file with the Secretary of the Commonweaith and the office of the prothonotary in
ihe county wherein the principal place of business is located as required by the Fictitious Name Act of May 24, 1945, P.L. 967, as
amended, 54 P.S. §28.1. Individuals conducting business under an assumed or fictitious name must provide the date of filing of
the assumed or fictitious name with the Secretary of the Commonwedalih:

Page 4 of 4



PA Department of Public Welfare
Bureau of Equal Opportunity

Date: May 3, 2011

Subject: Evaluation and Determination
RFP: W-0557-0901
Effective Date: Within 120 days
RE: Water Filtration System Upgrade Bldg. 5 — South Mountain
Minimum Participation Levels: MBE 5% WBE 3%

To: Greg Kratzer
Divisioh of Facilities and Property Management

From: Brenda A. Kates, Chief
Contract Compliance Division

Pursuant to the Depariment of General Services Field Procurement Handbook-Part i,
this office has evaluated the bid documents forwarded for this project. As a result of the
evaluation, we have determined the following:

The bid submission of Roberts Services, Inc. at $58,550.00 is responsive since the
bidder did submit the required MBE/WBE Contract/Solicitation and Commitment
Statement, along with sufficient evidence from which fo evaluate the bidder's
responsibility. All work will be done in house by the contractor's employees. The award
‘to Roberts Services, Inc. will also result in the following:

WBE Participation $750.00 = 1.28%
a. Langley Transport

Immediately upon award of this contract, the name, address and amount of the award to
the awardee should be forwarded to this office.

If you need additional assistance or have any questions, please contact me at (717)
787-9695.
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DEPARTMENT OF PUBLIC WELFARE
DIVISION OF FACILITIES AND PROPERTY MANAGEMENT
P. 0. BOX 2675
1401 NORTH SEVENTH STREET
HARRISBURG, PENNSYLVANIA 17105-2675

CLARIFICATION NO.:

Issue Date: Project Agency No.:_

Project Title: Bid Date:

Project Location:

The following explanation and clarification of the project specifications or drawings are
provided herein. These items are hereby incorporated into the contract documents as a

part of the work.

SPECIFICATIONS:

DRAWINGS:

Project Designer: | Telephone No.:
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DEPARTMENT OF PUBLIC WELFARE
DIVISION OF FACILITIES AND PROPERTY MANAGEMENT
P.O. BOX 2675 ’
1401 NORTH SEVENTH STREET
HARRISBURG, PENNSYLVANIA 17105-2675

BULLETIN NO.:

Issue Date: ‘ Project No.:

Project Title: | , : Bid Date:

Project Location:

The following changes in the project specifications or drawings are provided herein.
These items are hereby incorporated into the bid documents as a part of the work and

will affect the bid proposal.

SPECIFICATION CHANGES:

DRAWING CHANGES:

Project Designer: Telephone No.:

Please sign and date this Bulletin and attach a copy to the Bid Proposal. Bid will be
rejected if this completed Bulletin is not included with the Bid Proposal.

Name: Title: Date:

Company:
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SAMPLE - NOTICE OF AWARD - over $25,000.

[Facility Letterhead]

Date

Contractor's Name

Address
Address
RE: DPW Project #:
[Project Title]
Amount of Contract - $00,000.
Base Bid #
Gentlemen:

The Department of Public Welfare has determined that your firm has
submitted the lowest responsible and responsive bid to perform work on
this project. Required bonds and insurance documents must be completed
and returned to [Name of Facility] in accordance with Article 8, Contract
Surety and Insurance, before any work may begin.

Issuance of this Notice of Award shall not constitute a waiver of the
Department’s right to rescind the award. Please note that you will not have
a commitment from the Department of Public Welfare until you have
received a fully executed contract and a Notice to Proceed.

No off-site work should be commenced until you receive the fully
executed contract and Notice to Proceed. The Facility will notify you of the
date, time, and place of the Initial Job Conference, if required. Please
remember that the number of calendar days allotted for completion of this .
contract is calculated from the effective date listed on the Notice to

Proceed.

Sincerely,

[Name ]
[Title]
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SAMPLE - NOTICE OF AWARD - $25,000. and under

[Facility Letterhead|

Date

Contractor's Name

Address
Address
RE: DPW Project #:
[Project Title]
Amount of Contract - $00,000.
Base Bid # '
Gentlemen:

The Department of Public Welfare has determined that your firm has
submitted the lowest responsible and responsive bid to perform work on
this project. Required insurance documents must be completed and
returned to [Name of Facility] in accordance with Article 9, Insurance,

before any work may begin.

Issuance of this Notice of Award shall not constitute a waiver of the
Department’s right to rescind the award. Please note that you will not have
a commitment from the Department of Public Welfare until you have
received a fully executed contract and a Notice to Proceed.

, No off-site work should be commenced until you receive the fully
executed contract and Notice to Proceed. The Facility will notify you of the
date, time, and place of the Initial Job Conference, if required. Please
remember that the number of calendar days allotted for completion of this
contract is calculated from the effective date listed on the Notice to

Proceed.

Sincerely,

[Name ]
[Title]
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Department of Public Welfare APPROVAL Project No.:

Division of Facilities and Property FOR Project Title:

Management Location:

th
1401 North 77 Street MILESTONE Funds Commitment #:

P. 0. Box 2675
Harrisburg, Pennsylvania 17105-2675 PAYMENT

" Application is made for Milestone payment as shown below.

1. Milestone # : $

2. Description of Milestone:

The undersigned attest Completion of the Contractual Work conforming to Milestone

#
Contractor/Owner Facility DFPM Designer
Representative
Phone No.: Phone No.: Phone No.:
Date: Date: Date:

(After reviewed/approved and signed by above entities, attach invoice from Contractor
including vendor's address and vendor's SAP #) and forward to DPW's Comptrollers for

payment.)
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Building

pennsylvania

DEPARTMENT OF LABOR & INDUSTRY

BUREAU OF LABOR LAW COMPLIANCE

PREVAILING WAGES PROJECT RATES

Project Name:

Awarding Agency:

Contract Award Date: 3/25/2011
Serial Number: 11-01170
Project Classification: Building
Determination Date: 2/25/2011
Assigned Field Office: Harrisburg

Field Office Phone Number:
Toll Free Phone Number:

Asbestos & Insulation Workers

Asbestos & Insulation Workers

Boilermaker (Commercial, Institutional,
and Minor Repair Work)
Boilermakers

Bricklayers, Stone Masons, Pointers,
Caulkers, Cleaners

Bricklayers, Stone Masons, Pointers,
Caulkers, Cleaners

Bricklayers, Stone Masons, Pointers,
Caulkers, Cleaners

Carpenters (Drywall Hangers, Instrument
Men, Soft Floor Layers) »
Carpenters (Drywall Hangers, Instrument
Men, Soft Floor Layers)

Carpenters (Drywall Hangers, Instrument
Men, Soft Floor Layers)

Cement Finishers

Cement Finishers’

Franklin County

Effective
Date

6/28/2010
6/27/2011

1/1/2010

1/1/2011

5/3/2009
10/4/2009
5/2/12010
6/1/2009
6/1/2010
6/1/2011

5/1/2009

5/1/2010

Dockbuilder/Pile Driver Divers
Dockbuilder/Pile Driver Divers
Dockbuilder/Pile Driver Divers
Dockbuilder/Pile Driver Divers

Drywall Finisher

Page 1 of 7

1/1/2010

1/1/12011

1/1/2012

1/1/2013

5/1/12009

717-787-4763
800-932-0665

Expiration
Date

Hourly
Rate

$30.63
$33.88
$23.59

$37.35
$27.84

$27.84
$20.77
$24.79
$25.33
$25.85

$24.00
$24.00
$29.95
$30.35
$30.85
$31.45

$22.15

Fringe
Benefits

$20.13
$18.88
$15.15

$28.12

$14.13
$14.18
$14.22

$9.68
$10.14
$10.61

$15.70
$17.45
$12.25
$13.10
$13.70
$14.20

$9.14

W-0557-0901 Water Filtration System Upgrade - Building #5

DPW - Office of Mental Health & Substance Abuse Services

Total

$50.76
$52.76

$38.74

$65.47

$41.97
$42.02
$43.99
$34.47
$35.47
$36.46

$39.70
$41.45
$42.20
$43.45
$44.55
$45.65

T $31.29

03/01/2011



PREVAILING WAGES PROJECT RATES

sutdng cleeive. Boion  Houy  Fne o
Drywall Finisher 5/1/2010 $22.15 $10.24 $32.39
Drywall Finisher : 5/1/2011 ' $22.15 $11.49 $33.64
Electric Lineman 5/31/2009 $37.27 $15.43 $52.70
Electric Lineman . 5/31/2010 $35.73 $17.12 $52.85
Electric Lineman 5/30/2011 _ $36.57 . $17.34 - $53.91
Electric Lineman 11/28/2011 $37.42 $17.57 $54.99
Electric Lineman 5/28/2012 $38.30 $17.81 $56.11
Electric Lineman 11/26/2012 $39.18 '$18.04 $57.22
Electricians 12/1/2009 $27.45 $15.41 $42.86 .
Electricians 6/1/2010 $27.55 $16.52 $44.07
Electricians . 6/1/2011 $27.55 $17.97 $45.52
Electricians 6/1/2012 $27.55 $19.52 $47.07
Elevator Constructor 1/1/2009 $37.33 $21.20 $58.53
Elevator Constructor ' 1/1/2010 $38.84 $22.82 $61.66
Elevator Constructor 1/1/2011 $40.33 $24.44 - $64.77
Elevator Constructor 1/1/2012 $41.84’ : $26.06 $67.90
Elevator Tender (Use Elevator Apprentice 1/1/2008 $0.00 $0.00 $0.00
or Constructor) .

Glazier 5/1/2009 $25.05 $7.53 $32.58
Glazier 5/1/2010 $23.64 $9.44 $33.08
Glazier . 5172011 ) $24.64 $9.44 $34.08
Glazier . 5/1/2012 . $26.14 $9.44 $35.58
Iron Workers (Bridge, Structural Steel, 7/1/2009 ‘ $27.07 $21.85 $48.92
Ornamental, Precast, Reinforcing) :

Iron Workers (Bridge, Structural Steel, 7/1/2010 $27.77 $23.09 $50.86
Ornamental, Precast, Reinforcing) .

Iron Workers (Bridge, Structural Steel, 7/1/2011 $31.22 $21.85 $53.07
Ornamental, Precast, Reinforcing)

Laborers (Class 01 - See notes) 7/1/2009 $18.05 $9.19 $27.24
Laborers (Class 01 - See notes) 7/1/2010 $18.27 $10.14 $28.41
Laborers (Class 02 - See notes) 7/1/2009 $18.20 $9.19 $27.39
Laborers (Class 02 - See notes) 7/1/2010 . $18.42 $10.14 $28.56
Laborers (Class 03 - See notes) : 7/1/2009 $18.30 $9.19 $27.49
Laborers (Class 03 - See notes) 7/1/2010 $18.52 $10.14 $28.66
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PREVAILING WAGES PROJECT RATES

Effective  Expiration Hourly Fringe

Buildi

uricing Date Date Rate Benefits Total
Laborers (Class 04 - See notes) 7/1/2009 $17.05 $9.19 $26.24

. Laborers (Class 04 - See notes) 7/1/2010 $17.27 $10.14 $27.41
Landscape Laborer 7/1/2009 $18.25 $9.05 $27.30
Landscape Laborer 7i1/2010 $18.25 " $9.90 $28.15
Landscape Laborer (Skilled) 7/1/2009 $18.67 $9.05 $27.72
Landscape Laborer (Skilled) 7/1/2010 - $18.67 $9.90 $28.57
Landscape Laborer (Tractor Operator) 7/1/2009 : $18.97 $9.05 $28.02
Landscape Laborer (Tractor Operator) 7/1/2010 $18.97 $9.90 $28.87
Millwright 6/1/2008 $32.71 $14.29 $47.00
Millwright 5/1/2010 $28.91 $13.99 $42.90
Millwright 5M1/2011 $30.27 $14.63 $44.90
Operators (Class 01 - see notes) 7/1/2008 $24.57 $12.13 $36.70
Operators (Class 01 - see notes) 7/1/2009 $25.47 $12.63 $38.10
Operators (Class 01 - see notes) : 7/1/12010 $26.37 . $13.13 $39.50
Operators (Class 02 -see notes) 7/1/2008 $21.89 $12.13 $34.02
Operators (Class 02 -see notes) 7/1/2009 $22.79 $12.63 $35.42
Operators (Class 02 -see notes) 7/1/2010 $23.69 $13.13 $36.82
Operators (Class 03 - see notes) 7/1/2008 $20.34 $12.13 $32.47
Operators (Class 03 - see notes) 7M/2009 $21.24 $12.63 $33.87
Operators (Class 03 - see notes) 7/1/2010 $22.14 $13.13 $35.27
Operators (Class 04 - Chief of Party _ 7/1/2008 $19.94 $12.13 $32.07
(Surveying and Layout))
Operators (Class 04 - Chief of Party 7/1/2009 $20.84 $12.63 $33.47
(Surveying and Layout))
Operators (Class 04 - Chief of Party 7/1/2010 $21.74 $13.13 $34.87
(Surveying and Layout))
Operators (Class 04 - Instrument Person 7/1/2008 $18.94 $12.13 $31.07
(Surveying & Layout))
Operators (Class 04 - Instrument Person 7/1/2009 $19.84 $12.63 $32.47
(Surveying & Layout))
Operators (Class 04 - Instrument Person 7/1/2010 $20.74 $13.13 $33.87
(Surveying & Layout))
Operators (Class 04 - Rodman/Chainman 7/1/2008 $18.49 $12.13 $30.62
(Surveying and Layout)) '
Operators (Class 04 - Rodman/Chainman 7/1/2009 $19.39 $12.63 $32.02
(Surveying and Layout))
Operators (Class 04 - Rodman/Chainman 7/1/2010 $20.29 $13.13 $33.42

(Surveying and Layout))
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PREVAILING WAGES PROJECT RATES

- Effective  Expiration Hourly Fringe
Id
Building Date Date Rate Benefits Total

‘Painters Class 1 (see notes) 5/1/2009 $22.17 $8.97 $31.14
Painters Class 1 (see notes) 5/1/2010 $22.17 $10.07 $32.24
Painters Class 1 (see notes) 5/1/2011 $22.17 $11.32 $33.49
Painters Class 2 (see notes) : 5/1/2009 $24.05 $8.97 $33.02
Painters Class 2 (see notes) 5/1/2010 $24.05 ' $10.07 $34.12
Painters Class 2 (see notes) 5/1/2011 $24.05 $11.32 $35.37
Painters Class 3 (see notes) 5/1/2009 $28.05 $8.97 $37.02
Painters Class 3 (see notes) 5/1/2010 $28.05 $10.07 $38.12
Painters Class 3 (see notes) 5/1/2011 $28.05 $11.32 $39.37
Pile Driver Diver Tender (Building, Heavy, 1/1/2010 $29.95 $12.25 $42.20
Highway)
Pile Driver Diver Tender (Building, Heavy, 1/1/2011 $30.35 $13.00 $43.35
Highway)

Pile Driver Diver Tender (Building, Heavy, 1/1/2012 $30.85 $13.60 $44.45
Highway) '

Pile Driver Diver Tender (Building, Heavy, 1/1/2013 $31.45 $14.10 $45.55
Highway)

Pile Driver Divers (Building, Heavy, 1/1/2007 $40.40 $10.77 $51.17
Highway)
Pile Driver Divers (Building, Heavy, 1/1/2010 $44.39 $12.25 $56.64
Highway)
Pile Driver Divers (Building, Heavy, 1/1/2011 $45.53 $13.00 $58.53
Highway)
Pile Driver Divers (Building, Heavy, 1/1/2012 $46.28 $13.60 $59.88
Highway)

Pile Driver Divers (Building, Heavy, 1/1/2013 ‘ $47.18 $14.10 $61.28
Highway) ‘
Plasterers 5/1/2009 $22.48 $14.18 $36.66
Plasterers 5/1/2010 $22.48 $15.93 $38.41
Plumbers 5/1/2011 $31.92 $20.56 $52.48
Plumbers and Steamfitters 5/1/2009 $30.27 $18.16 $48.43
Plumbers and Steamfitters 5/1/2010 $31.07 $19.36 $50.43
Roofers (Composition) 5/1/2009 $30.00 $23.10 $53.10
Roofers (Composition) 5/1/2010 $30.75 $24.95 $55.70
Roofers (Shingle, Slate, Tile) 5/1/2009 $23.25 $13.62 $36.87
Sheet Metal Workers 6/1/2009 $29.56 $29.12 $58.68
Sheet Metal Workers 6/1/2010 $29.59 $29.69 $59.28
Sheet Metal Workers 6/1/2011 $29.59 $30.44 $60.03
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Building
Sheet Metal Workers
Sign Makers and Hangars
Sign Makers and Hangars
Sprinkerfitters
Sprinkerfitters
Sprinkerfitters
Sprinkerfitters
Sprinkerfitters
Sprinkerfitters
Terrazzo Finisher
Terrazzo Finisher
Terrazzo Setter
Terrazzo Setter
Tile & Marble Finisher
Tile & Marble Layer
Tile & Marble Layer

Tile & Marble Layer

Truckdriver class 1(see notes)
Truckdriver class 1(see notes)
Truckdriver class 2 (see notes)
Truckdriver class 2 (see notes)
Truckdriver class 3 (see notes)

Truckdriver class 3 (see notes)

Page 50f 7

PREVAILING WAGES PROJECT RATES

Effective
Date

6/1/2012
7/1/2009
5/21/2010
1/1/2010
1172011
4/1/2011
1/1/2012
4/1/2012
17172013
5/1/2009
5/1/2010
5/1/2009
5/1/2010
5/1/2009
5/1/2009
5/1/2010
5/1/2011
1/1/2009
1/1/2010
11172009
1/1/2010
1/1/2009

1/1/2010

Expiration
Date

Hourly
Rate

$20.59
$24.17
$24.33"'
$33.85
$33.35
$34.18
$34.18
$35.21
$35.21
$26.54
$27.89
$25.86
$27.21
$21.48
$24.20
$24.95
$25.90
$24.05
$24.80
$24.23
$24.98
$24.74

$25.49

QUG
$31.44 $61.03
$15.99 $40.16
$16.37 $40.70
$17.60 $51.45
$18.45 $51.80
$18.45 $52.63
$18.60 $52.78
$18.65 $53.86
$18.80 $54.01
$14.37 $40.91
$14.42 $42.31
$17.27 $43.13
$17.32 $44.53
$12.39 $33.87
$1381 53801
$13.81 $38.76
$13.81 $39.71
$11.35 $35.40
$11.95 $36.75
$11.44 $35.67
$12.04 $37.02
$11.69 $36.43
$12.29 $37.78
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PREVAILING WAGES PROJECT RATES

Carpenter Welder 1/1/2009 $27.99 $12.16 $40.15

Carpenter Welder 1/1/2010 $28.94 $12.56 $41.50.
Carpenter Welder ' ' 1/1/2011 $29.18 $13.57 $42.75
Carpenter Welder 1/1/2012 $28.93 $13.92 $43.85
Carpenter Welder 1/1/2013 $30.69 $14.26 $44.95
Carpenters 1/1/2009 $27.28 $12.16 $30.44
Carpenters 1/1/2010 $28.23 $12.56 $40.79
Carpenters 1/1/2011 $28.47 $13.57 $42.04
Carpenters 1/1/2012 $29.22 $13.92 $43.14
Carpenters 1/1/2013 ' $29.98 $14.26 $44.24
Cement Finishers 1/1/2009 $26.72 $12.97 $390.69
Cement Finishers ‘ 1/1/2010 $27.62 $13.42 $41.04
Iron Workers 7/1/2008 $26.67 $20.49 $47.16
Laborers (Class 01 - See notes) 1/1/2009 $23.20 $12.65 $35.85
Laborers (Class 01 - See notes) 1/1/2010 $23.65 $13.55 $37.20
Laborers (Class 02 - See notes) | 1/1/2009 $23.36 $12.65 $36.01

Laborers (Class 02 - See notes) 1/1/2010 $23.81 $13.55 $37.36
Laborers (Class 03 - See notes) 1/1/2009 $23.85 $12.65 $36.50
Laborers (Class 03 - See notes) 1/1/2010 $24.30 $13.55 $37.85
Laborers (Class 04 - See notes) 1/1/2009 $24.30 $12.65 $36.95
Laborers (Class 04 - See notes) 1/1/2010 . $24.75 $13.55 $38.30
Laborers (Class 05 - See notes) 1/1/2009 $24.71 $12.65 ‘ $37.36
Laborers (Class 05 - See notes) 1/1/2010 $25.16 $13.55 $38.71

Laborers (Class 06 - See notes) 1/1/2009 ' $21.55 $12.65 $34.20
Laborers (Class 06 - See notes) 1/1/2010 $22.00 $13.55 $35.55
Laborers (Class 07 - See notes) k 1/1/2009 $24.20 $12.65 $36.85
Laborers (Class 07 - See notes) 1/1/2010 $24.65 $13.55 $38.20
Laborers (Class 08 - See notes) 1/1/2009 ‘ $25.70 $12.65 $38.35
Laborers (Class 08 - See notes) 1/1/2010 '$26.15 $13.55 $39.70
Operators (Class 01 - see notes) 1/1/2009 $26.09 $14.44 $40.53
Operators (Class 01 - see notes) 1/1/2010 $26.89 $14.99 $41.88
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PREVAILING WAGES PROJECT RATES

Effective  Expiration Hourly Fringe

Heavy/Highway Date Date Rate Benefits Total
Operators (Class 02 -see notes) 1/1/2009 $25.81 $14.44 $40.25
Operators (Class 02 -see notes) 1/1/2010 $26.61 $14.99 $41.860
Operators (Class 03 - See notes) 1/1/2009 $22.17 $14.44 $36.61
Operators (Class 03 - See notes) 1/1/2010 $22.97 $14.99 $37.96
Operators (Class 04 - See notes) 1/1/2009 $21.68 $14.44 $36.12
Operators (Class 04 - See notes) . 1/1/2010 $22.48 $14.99 $37.47
Operato-rs (Class 05 - See notes) 1/1/2009 $21.47 $14.44 $35.91
Operators (Class 05 - See notes) 1/1/2010 $22.27 $14.99 $37.26
Piledrivers 1/1/2009 $28.85 $12.00 $40.85
Piledrivers 1/1/2010 $20.95 $12.25 $42.20
Piledrivers ) 1/1/2011 $30.35 $13.10 $43.45
Piledrivers 1/1/12012 " $30.85 $13.70 $44.55
Piledrivers 1/1/2013 $31.45 $14.20 $45.65
Steamfitters (Heavy and Highway - Gas 5/1/2010 $30.27 $26.09 $56.36

Distribution)
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Print Request To Advertise Page 1 of 1

REQUEST TO ADVERTISE SOLICITATION: W-0557-0201

General Information

Bepartment:
Date Prepared:  04/08/11 Type: IFB
Advertisement  Agency Construction
Type :
Solicitation# : W-0557-0801 Soticitation Title : Water Filtration System Upgrade - Building #5
Description : Furnish all labor, materials, equipment, tools, and supervision required for making
upgrades to the existing control system at the facility’s Water Treatment Plant.
Department Information
Department/Agency : Public Delivery South Mountain Restoration Center, 10058 South
Welfare Location : Mountain Road, South Mountain, PA 17261
County (if Franklin Duration : 90 days
applicable) :
Contact Information
First Name : Christina Last Name: Schmoyer
Phone Number : 717-772-2092 Ext: "Email : chschmoyer@state.pa.us
Bid Information
Solicitation Start Date: 04/08/11 Solicitation End Date : ' 04/27/11
Bid Opening Date : 04/27/11 Bid Opening Time : 2:00 PM
Bid Opening Location: 1401 North 7th Street, Bertolino Building, 2nd Floor, Harrisburg, PA 17105
[ Is there a Pre-proposal Conference? No. of Flyers:  (# of bid versions)

® Check here if this Solicitation is in SRM

Amended Date: 04/08/11

http://www.emarketplace.state.pa.us/ PrintSolicitation.aspx?SID=W-0557-0901 4/8/2011 |



