
    

PRICE PROPOSAL REPORT - -   CURRENT 
 Agreement: E02260 Project Specific Active

Name: PA26/36 Culvert Replcmnts Selection Process: Modified 
Initiating Org: Engineering District 9-0 

 CDI-Infrastructure, LLC d/b/a L. R. Kimball -   005926 Qualifications Package

Type: Limited Liability Company DBE Type:

Totals
Direct Labor Overhead Other Profit PDA Escalation UOW Cost Hours Cost By Others Grand Total
$274,464.57 $438,868.85 $7,031.98 $61,241.33 $28,000.00 $62,673.98 $0.00 $872,280.71 7,929 $198,730.66 $1,071,011.37

Consultant Proposals
Firm Supervising Firm Status Cost Current DBE Submitted DBE Commit DBE DBE Amount
CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 

Submitted $872,280.71 No No No 

ASC Group, Inc. CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 

Submitted $12,889.53 Yes Yes Yes $12,889.53 

American Geotechnical & 
Environmental Services, 
Inc. 

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 

Submitted $72,735.25 Yes Yes Yes $72,735.25 

Navarro & Wright 
Consulting Engineers, 
Inc. 

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 

Submitted $113,105.88 Yes Yes Yes $113,105.88 

$1,071,011.37 $198,730.66 $198,730.66 $198,730.66 

Part 1 - Prelim Engineering, PA 26/PA 36 Culvert Replcmnts. 

Method of Payment   -   Cost Plus Fixed Fee 

Pre-Determined Amounts (PDA)
Business Partner PDA Name DBE Eligible Units Cost Per Unit Total Cost
CDI-Infrastructure, LLC d/b/a L. R. Kimball Drilling No 1 $28,000.00 $28,000.00
Pre-Determined Amount Total: $28,000.00
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Cost Factors
Field Overhead Rate Office Overhead Rate Profit Factor

118.900% 159.900% 21.200%

Project Team
First Name Last Name Classification Rate
Inez Berger Cadd Specialist $17.20
Timothy Bliss Transportation Engineer $34.28
Brian Canary Transportation Engineer $35.52
Michele Cannone Chemist $22.58
Francis Catherine Chemical Engineer $42.92
Adam Claar Project Manager $42.80
Matthew College Cadd Specialist $12.36
Stephen Curry Bridge Designer $28.84
Bryan Dietrich Bridge Engineer $38.36
Brent Dorofey Transportation EIT $27.40
Kelly Eismont Environmental Scientist 2 $22.82
Timothy Farabaugh Transportation Designer $33.20
Sonya Flournoy Bridge EIT $26.04
David Garhart Transportation Designer $30.18
Richard Genday Principal $55.00
Kimberly Gruca Administrative Assistant $14.30
John Gustkey, Jr. Environmental Scientist 2 $20.86
Nicholas Haraczy Bridge EIT $23.28
Geoffrey Holmes Senior Bridge Engineer $48.26
Bryan Hurtack Civil Designer $22.04
Edward Jones Principal $55.68
Adam Katrancha Transportation Engineer $34.98
Eric Lange Environmental Scientist 3 $30.00
Sheila Lidwell Administrative Assistant $18.24
David Molinaro Bridge Designer $37.24
Charles Nelms Bridge Engineer $39.42
Kevin O'Connor Senior Bridge Engineer $55.20
Christopher Prisk Transportation Engineer $33.64
Nicholas Puzak Transportation EIT $25.78
Robert Quirin Environmental Scientist $32.84
Robert Renzi Transportation Engineer $35.30
Michael Ruby, Jr. Bridge Designer $27.86
Tammy Sherwin Senior Environmental Planner $37.30
Chad Smith Bridge Engineer $37.14
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Joan Stanley Transportation EIT $34.28
Kevin Stiffey Bridge Designer $33.18
Stephen Toki, Jr. Environmental Manager $37.20
John Vitez Project Manager $52.10

Employees displayed in red have rates that have expired. 

Labor Tasks
Business Partner Task Name Hours Avg Rate Total Payroll Overhead Profit Escalation Total Task Cost
CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

1.1 -  Project 
Management/Administration 

233 $41.54 $9,678.33 $15,475.65 $2,051.81 $1,211.92 $28,417.71

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

2.1 -  Hazardous and 
Residual Wastes 

200 $31.41 $6,282.54 $10,045.78 $1,331.90 $786.70 $18,446.92

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 3.1 -  Wetland Studies 150 $24.96 $3,743.31 $5,985.55 $793.58 $468.74 $10,991.18

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 4.1 -  Level 1B CE 108 $29.75 $3,212.96 $5,137.52 $681.15 $402.33 $9,433.96

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 5.1 -  Archaeology 8 $47.45 $379.60 $606.98 $80.48 $47.53 $1,114.59

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 6.1 -  Surveys 16 $31.39 $502.20 $803.02 $106.47 $62.89 $1,474.58

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

7.1 -  Preliminary Drainage 
Design 

172 $31.48 $5,414.52 $8,657.82 $1,147.88 $678.01 $15,898.23

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 8.1 -  Line and Grade 172 $32.11 $5,523.69 $8,832.38 $1,171.02 $691.68 $16,218.77

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 9.1 -  Typical Sections 24 $27.18 $652.37 $1,043.14 $138.30 $81.69 $1,915.50

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

10.1 -  Preliminary 
Pavement Design 

28 $29.96 $838.87 $1,341.35 $177.84 $105.04 $2,463.10

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 11.1 -  Design Field View 408 $31.02 $12,654.23 $20,234.11 $2,682.70 $1,584.56 $37,155.60

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

12.1 -  Preliminary 
Geotechnical Engineering 
Report 

16 $31.83 $509.32 $814.40 $107.98 $63.78 $1,495.48

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 13.1 -  Structure Boring 32 $51.46 $1,646.80 $2,633.23 $349.12 $206.21 $4,835.36

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

14.1 -  Preliminary ROW 
Activities 

200 $30.63 $6,125.60 $9,794.83 $1,298.63 $767.05 $17,986.11

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

15.1 -  Hydrologic and 
Hydraulic Report 

775 $40.48 $31,369.33 $50,159.56 $6,650.30 $3,928.06 $92,107.25

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

16.1 -  Final Type, Size & 
Location (TS&L) Report 

480 $36.07 $17,315.04 $27,686.75 $3,670.79 $2,168.19 $50,840.77
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CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 17.1 -  Waterway Permits 298 $30.85 $9,194.51 $14,702.02 $1,949.24 $1,151.33 $26,997.10

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

18.1 -  Preliminary 
Maintenance and Protection 
of Traffic 

180 $30.63 $5,513.04 $8,815.35 $1,168.76 $690.34 $16,187.49

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 19.1 -  Safety Review/Audit 40 $35.39 $1,415.52 $2,263.42 $300.09 $177.25 $4,156.28

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 20.1 -  Utilities 120 $31.98 $3,837.84 $6,136.71 $813.62 $480.57 $11,268.74

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

21.1 -  Erosion and 
Sedimentation Control 
Plan / NPDES Permit 

496 $31.17 $15,457.89 $24,717.17 $3,277.07 $1,935.63 $45,387.76

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 22.1 -  Public Involvement 8 $47.45 $379.60 $606.98 $80.48 $47.53 $1,114.59

Labor Task Totals: 4,164 $34.02 $141,647.11 $226,493.72 $30,029.21 $17,737.03 $415,907.07

Other Costs
Business Partner Other Cost Name DBE Eligible Units Cost Per Unit Total Cost
CDI-Infrastructure, LLC d/b/a L. R. Kimball Mileage No 1,180 $0.51 $601.80
CDI-Infrastructure, LLC d/b/a L. R. Kimball CADD Plotting Media No 6,885 $0.18 $1,239.30
CDI-Infrastructure, LLC d/b/a L. R. Kimball Color CADD Plotting Media No 450 $0.36 $162.00
CDI-Infrastructure, LLC d/b/a L. R. Kimball Report Covers No 79 $2.00 $158.00
CDI-Infrastructure, LLC d/b/a L. R. Kimball Reproduction No 5,407 $0.14 $756.98
CDI-Infrastructure, LLC d/b/a L. R. Kimball Postage No 32 $1.58 $50.56
CDI-Infrastructure, LLC d/b/a L. R. Kimball Overnight Postage No 5 $40.00 $200.00
CDI-Infrastructure, LLC d/b/a L. R. Kimball EDR Database Report No 1 $525.00 $525.00
CDI-Infrastructure, LLC d/b/a L. R. Kimball Deeds and Tax Maps No 1 $200.00 $200.00
Other Cost Total: $3,893.64 

Direct Costs by Others

Business Partner
Total Payroll 

Amount
Overhead 
Amount

Profit 
Amount

Escalation
Amount

Other Costs
Total

PDA 
Total

Cost By Others 
Total

ASC Group, Inc. $4,325.32 $6,149.00 $916.97 $315.80 $1,182.44 $0.00 $12,889.53
American Geotechnical & 
Environmental Services, Inc. 

$9,867.94 $15,739.37 $2,092.00 $859.38 $1,363.94 $3,000.00 $32,922.63 

Navarro & Wright Consulting 
Engineers, Inc. 

$28,885.60 $45,070.20 $6,123.75 $2,884.28 $8,121.41 $0.00 $91,085.24 

Cost by Others Total: $43,078.86 $66,958.57 $9,132.72 $4,059.46 $10,667.79 $3,000.00 $136,897.40 

Part 1 Total: 
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Business Partner
Total Payroll 

Amount
Overhead 
Amount

Profit 
Amount

Escalation
Amount

Other Costs
Total

PDA 
Total

Part 
Total

CDI-Infrastructure, LLC d/b/a L. R. 
Kimball

$141,647.11 $226,493.72 $30,029.21 $17,737.03 $3,893.64 $28,000.00 $447,800.71

ASC Group, Inc. $4,325.32 $6,149.00 $916.97 $315.80 $1,182.44 $0.00 $12,889.53
American Geotechnical & 
Environmental Services, Inc.

$9,867.94 $15,739.37 $2,092.00 $859.38 $1,363.94 $3,000.00 $32,922.63

Navarro & Wright Consulting 
Engineers, Inc.

$28,885.60 $45,070.20 $6,123.75 $2,884.28 $8,121.41 $0.00 $91,085.24

Part Total: $184,725.97 $293,452.29 $39,161.93 $21,796.49 $14,561.43 $31,000.00 $584,698.11 

Part 2 - Final Design, PA 26/PA 36 Culvert Replacements 

Method of Payment   -   Cost Plus Fixed Fee 

Pre-Determined Amounts (PDA)
Business Partner PDA Name DBE Eligible Units Cost Per Unit Total Cost
No records found.

Cost Factors
Field Overhead Rate Office Overhead Rate Profit Factor

118.900% 159.900% 23.500%

Project Team
First Name Last Name Classification Rate
Timothy Bliss Transportation Engineer $34.28
Brian Canary Transportation Engineer $35.52
Adam Claar Project Manager $42.80
Matthew College Cadd Specialist $12.36
Stephen Curry Bridge Designer $28.84
Bryan Dietrich Bridge Engineer $38.36
Brent Dorofey Transportation EIT $27.40
Timothy Farabaugh Transportation Designer $33.20
Sonya Flournoy Bridge EIT $26.04
David Garhart Transportation Designer $30.18
Richard Genday Principal $55.00
Kimberly Gruca Administrative Assistant $14.30
Nicholas Haraczy Bridge EIT $23.28
Geoffrey Holmes Senior Bridge Engineer $48.26
Edward Jones Principal $55.68
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Adam Katrancha Transportation Engineer $34.98
David Molinaro Bridge Designer $37.24
Charles Nelms Bridge Engineer $39.42
Kevin O'Connor Senior Bridge Engineer $55.20
Christopher Prisk Transportation Engineer $33.64
Nicholas Puzak Transportation EIT $25.78
Robert Renzi Transportation Engineer $35.30
Michael Ruby, Jr. Bridge Designer $27.86
Chad Smith Bridge Engineer $37.14
Joan Stanley Transportation EIT $34.28
Kevin Stiffey Bridge Designer $33.18
John Vitez Project Manager $52.10

Employees displayed in red have rates that have expired. 

Labor Tasks
Business Partner Task Name Hours Avg Rate Total Payroll Overhead Profit Escalation Total Task Cost
CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

1.1 -  Project 
Management/Administration 

169 $41.84 $7,070.45 $11,305.65 $1,661.56 $2,095.24 $22,132.90

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

2.1 -  Coordinate 
Constructability Review 

40 $45.76 $1,830.56 $2,927.07 $430.18 $542.46 $5,730.27

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

3.1 -  Final Structure 
Foundation Report 

192 $35.56 $6,826.70 $10,915.89 $1,604.27 $2,023.01 $21,369.87

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 4.1 -  Roadway 214 $31.14 $6,663.01 $10,654.15 $1,565.81 $1,974.50 $20,857.47

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

5.1 -  Supplemental 
Surveys 

16 $27.94 $447.01 $714.77 $105.05 $132.47 $1,399.30

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 6.1 -  Cross Sections 160 $30.27 $4,842.40 $7,743.00 $1,137.96 $1,434.99 $15,158.35

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

7.1 -  Final Right-of-Way 
Plan 

176 $31.36 $5,518.80 $8,824.56 $1,296.92 $1,635.43 $17,275.71

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 8.1 -  Utility Engineering 164 $37.30 $6,116.79 $9,780.75 $1,437.45 $1,812.64 $19,147.63

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 9.1 -  Final Structure Plans 1,600 $35.26 $56,423.52 $90,221.21 $13,259.53 $16,720.43 $176,624.69

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 10.1 -  Traffic Control Plan 400 $32.35 $12,940.20 $20,691.38 $3,040.95 $3,834.67 $40,507.20

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball 11.1 -  Final Plan Checks 60 $37.23 $2,233.89 $3,571.99 $524.96 $661.99 $6,992.83

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

12.1 -  Assemble Final 
Project Documents for 
Contract Management 

124 $34.33 $4,256.93 $6,806.83 $1,000.38 $1,261.49 $13,325.63
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Labor Task Totals: 3,315 $34.74 $115,170.26 $184,157.25 $27,065.02 $34,129.32 $360,521.85

Other Costs
Business Partner Other Cost Name DBE Eligible Units Cost Per Unit Total Cost
CDI-Infrastructure, LLC d/b/a L. R. Kimball Mileage No 690 $0.51 $351.90
CDI-Infrastructure, LLC d/b/a L. R. Kimball CADD Plotting Media No 7,345 $0.18 $1,322.10
CDI-Infrastructure, LLC d/b/a L. R. Kimball Color CADD Plotting Media No 60 $0.36 $21.60
CDI-Infrastructure, LLC d/b/a L. R. Kimball Mylar CADD Plotting Media No 120 $5.00 $600.00
CDI-Infrastructure, LLC d/b/a L. R. Kimball Reproduction No 1,092 $0.14 $152.88
CDI-Infrastructure, LLC d/b/a L. R. Kimball Report Covers No 2 $2.00 $4.00
CDI-Infrastructure, LLC d/b/a L. R. Kimball Postage No 32 $1.58 $50.56
CDI-Infrastructure, LLC d/b/a L. R. Kimball Overnight Postage No 5 $40.00 $200.00
CDI-Infrastructure, LLC d/b/a L. R. Kimball Deeds and Tax Maps No 1 $200.00 $200.00
Other Cost Total: $2,903.04 

Direct Costs by Others

Business Partner
Total Payroll 

Amount
Overhead 
Amount

Profit 
Amount

Escalation
Amount

Other Costs
Total

PDA 
Total

Cost By Others 
Total

ASC Group, Inc. $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
American Geotechnical & 
Environmental Services, Inc. 

$13,069.42 $20,845.73 $3,071.32 $2,826.15 $0.00 $0.00 $39,812.62 

Navarro & Wright Consulting 
Engineers, Inc. 

$6,688.62 $10,436.26 $1,571.82 $1,834.08 $1,489.86 $0.00 $22,020.64 

Cost by Others Total: $19,758.04 $31,281.99 $4,643.14 $4,660.23 $1,489.86 $0.00 $61,833.26 

Part 2 Total: 

Business Partner
Total Payroll 

Amount
Overhead 
Amount

Profit 
Amount

Escalation
Amount

Other Costs
Total

PDA 
Total

Part 
Total

CDI-Infrastructure, LLC d/b/a L. R. 
Kimball

$115,170.26 $184,157.25 $27,065.02 $34,129.32 $2,903.04 $0.00 $363,424.89

ASC Group, Inc. $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
American Geotechnical & 
Environmental Services, Inc.

$13,069.42 $20,845.73 $3,071.32 $2,826.15 $0.00 $0.00 $39,812.62

Navarro & Wright Consulting 
Engineers, Inc.

$6,688.62 $10,436.26 $1,571.82 $1,834.08 $1,489.86 $0.00 $22,020.64

Part Total: $134,928.30 $215,439.24 $31,708.16 $38,789.55 $4,392.90 $0.00 $425,258.15 

Part 3 - Services During Construction 

Method of Payment   -   Specific Rate of Compensation 
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Pre-Determined Amounts (PDA)
Business Partner PDA Name DBE Eligible Units Cost Per Unit Total Cost
No records found.

Cost Factors
Field Overhead Rate Office Overhead Rate Profit Factor

118.900% 159.900% 23.500%

Specific Rate Factors
Type Regular Overtime Hazardous Overtime Hazardous
Field 2.4240 2.9240 2.6240 3.1240
Office 2.8340 3.3340 3.0340 3.5340

Project Team
First Name Last Name Classification Rate
Timothy Bliss Transportation Engineer $34.28
Brian Canary Transportation Engineer $35.52
Adam Claar Project Manager $42.80
Bryan Dietrich Bridge Engineer $38.36
Sonya Flournoy Bridge EIT $26.04
Nicholas Haraczy Bridge EIT $23.28
Geoffrey Holmes Senior Bridge Engineer $48.26
Adam Katrancha Transportation Engineer $34.98
Charles Nelms Bridge Engineer $39.42
Kevin O'Connor Senior Bridge Engineer $55.20
Christopher Prisk Transportation Engineer $33.64
Robert Renzi Transportation Engineer $35.30
Chad Smith Bridge Engineer $37.14
John Vitez Project Manager $52.10

Employees displayed in red have rates that have expired. 

Labor Tasks
Business Partner Task Name Hours Avg Rate Total Payroll Overhead Profit Escalation Total Task Cost
CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

1.1 -  Shop Drawing 
Review 

300 $38.91 $11,673.60 $18,666.09 $2,743.30 $7,149.23 $40,232.22

CDI-Infrastructure, LLC 
d/b/a L. R. Kimball

2.1 -  Construction 
Consultation 

150 $39.82 $5,973.60 $9,551.79 $1,403.80 $3,658.40 $20,587.59

Labor Task Totals: 450 $39.22 $17,647.20 $28,217.88 $4,147.10 $10,807.63 $60,819.81
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Other Costs
Business Partner Other Cost Name DBE Eligible Units Cost Per Unit Total Cost
CDI-Infrastructure, LLC d/b/a L. R. Kimball Mileage No 410 $0.51 $209.10
CDI-Infrastructure, LLC d/b/a L. R. Kimball CADD Plotting Media No 90 $0.18 $16.20
CDI-Infrastructure, LLC d/b/a L. R. Kimball Reproduction No 100 $0.10 $10.00
Other Cost Total: $235.30 

Direct Costs by Others

Business Partner
Total Payroll 

Amount
Overhead 
Amount

Profit 
Amount

Escalation
Amount

Other Costs
Total

PDA 
Total

Cost By Others 
Total

ASC Group, Inc. $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
American Geotechnical & 
Environmental Services, Inc. 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Navarro & Wright Consulting 
Engineers, Inc. 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Cost by Others Total: $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Part 3 Total: 

Business Partner
Total Payroll 

Amount
Overhead 
Amount

Profit 
Amount

Escalation
Amount

Other Costs
Total

PDA 
Total

Part 
Total

CDI-Infrastructure, LLC d/b/a L. R. 
Kimball

$17,647.20 $28,217.88 $4,147.10 $10,807.63 $235.30 $0.00 $61,055.11

ASC Group, Inc. $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
American Geotechnical & 
Environmental Services, Inc.

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Navarro & Wright Consulting 
Engineers, Inc.

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Part Total: $17,647.20 $28,217.88 $4,147.10 $10,807.63 $235.30 $0.00 $61,055.11 

Estimate Total:

Business Partner
Total Payroll 

Amount
Overhead 
Amount

Profit 
Amount

Escalation
Amount

Other Costs
Total

PDA 
Total

Estimate 
Total

CDI-Infrastructure, LLC d/b/a L. R. 
Kimball 

$274,464.57 $438,868.85 $61,241.33 $62,673.98 $7,031.98 $28,000.00 $872,280.71 

ASC Group, Inc. $4,325.32 $6,149.00 $916.97 $315.80 $1,182.44 $0.00 $12,889.53
American Geotechnical & 
Environmental Services, Inc. 

$22,937.36 $36,585.10 $5,163.32 $3,685.53 $1,363.94 $3,000.00 $72,735.25 

Navarro & Wright Consulting 
Engineers, Inc. 

$35,574.22 $55,506.46 $7,695.57 $4,718.36 $9,611.27 $0.00 $113,105.88 
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Proposal Total: $337,301.47 $537,109.41 $75,017.19 $71,393.67 $19,189.63 $31,000.00 $1,071,011.37 

You are currently logged in as Rajvi B. Amin. 
 

Release: 19.1  
Session size: 0.1k 
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