
  

 
 

LEGAL DOCUMENT

 Agreement: E02497 Project Specific Active

Name: Emergency Agreement for SR 118, Section 50 retaining wall washout Selection Process: Sole Source 
Initiating Org: Engineering District 4-0 

Project Specific Agreement E02497 

Engineering District 4-0  
Initiating Organization 

$328,378.72 
Maximum Agreement Cost 

CDI-Infrastructure, LLC d/b/a L. R. Kimball 27-2620523 
Consultant - FID 

Cost Plus Fixed Fee 
Specific Rate of Compensation 

Method(s) of Payment 

Location State Route Section
Luzerne 0118 LEE 
Luzerne 118 LEE 

 
THIS AGREEMENT, made and entered into on 11/29/2011, at Harrisburg, Pennsylvania, between the Commonwealth of Pennsylvania, 
acting through its Department of Transportation, by the Secretary, ("Department"), and CDI-Infrastructure, LLC d/b/a L. R. Kimball, a 
Limited Liability Company of CONSULTANTS, registered as such in the Commonwealth of Pennsylvania, their heirs, executors, 
administrators, successors, or assigns, ("CONSULTANT").  
 
 

W I T N E S S E T H:  

      

E C M SE C M S
home site map help

  
ROLAND L. RODE
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A.  Scope Of This Agreement 
 
1.  Project Identification 

 
The Consultant, for and in consideration of the payment or payments specified in this AGREEMENT, shall perform all work and 
services, and furnish all equipment and materials not otherwise provided, for final design and construction services for the 
retaining wall on SR 118 that was washed out as a result of Tropical Storm Lee 
 
 
Part  1  -  Final Design 

State Project Number:  3-00118-Z-4-LEE-0430-621 
Federal Project:  SEPT-XXX-A060 

MPMS Number:   94138 
Maximum Amount:  $273,512.81

Method of Payment:  Cost Plus Fixed Fee
 
 

Part  2  -  Construction Support Services
State Project Number:  3-00118-Z-7-LEE-0430-621 

Federal Project:  SEPT-XXX-A060 
MPMS Number:   94138 

Maximum Amount:  $54,865.91
Method of Payment:  Specific Rate of Compensation

 
 
      

2.  Terms, Conditions and Provisions 
 
a.  The Consultant agrees to comply with and to provide the required work and services in accordance with the provisions listed 

below, which are incorporated into this AGREEMENT by reference, as though physically attached. 
 

i.  Commonwealth Contractor Responsibility Provisions, dated April 16, 1999
ii.  Consultant Integrity Provisions, dated October 7, 2010
iii.  Commonwealth Nondiscrimination Clause for Consultant Agreements, dated July 30, 2010
iv.  Federal Nondiscrimination and Equal Employment Opportunity Clauses, dated January 1976
v.  Offset Provision for Commonwealth Contracts, dated April 16, 1999 
vi.  Pennsylvania Election Code, dated February 22, 2001
vii.  Publication 442, Bureau of Design Specifications for Consultant Agreements, dated August 4, 2010
viii.  Provisions Concerning the Americans With Disabilities Act, dated January 2001

 
 

b.  By signing this Agreement, the Consultant certifies their compliance with the following requirements: 
 

i.  Consultant's Certification of Non-Collusion, dated February 1990 
ii.  Certification Regarding Debarment, Suspension and Other Responsibility Matters, dated August 1990
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iii.  Certificate of Restrictions on Lobbying, dated August 6, 1990
iv.  Consultant's Acceptance of PA Workmen's Compensation Act, dated August 1999

 
 

c.  By signing this Agreement, the Department certifies their compliance with the following requirement: 
 

i.  Department's Certificate of Non-Collusion, dated January 1999
 
 

d.  The Consultant agrees to comply with and to provide the required work and services in accordance with the Department's 
Standard Agreement Special Requirements, dated April 26, 2001 and the following standard method of payment special 
provisions: Method of Payment - Cost Plus Fixed Fee, dated May 1, 2009, Method of Payment - Specific Rate of 
Compensation, dated February 28, 2001, which have been made available to the Consultant in electronic or paper form, and 
the Consultant's Technical Proposal, and Price Proposal, which are incorporated into this Agreement by reference.

      
e.  The scope of work and services, as set forth in the Consultant's technical proposal, are to be performed in conformance with 

the requirements of this Agreement and the applicable provisions of the current Department Publications, Manuals, 
Handbooks, Policies and Procedures.   The Department and the Consultant shall confer at any time when the Department 
issues an amendment, revision, amplification, increase, and/or change to any Publication, Manual, Handbook, Policy or 
Procedures to determine whether there is a change in scope and/or accepted work and services completed by the Consultant 
which is ordered changed.   The Department, with the approval of the Federal Highway Administration (FHWA) when 
applicable, where there is such a change, will issue a Supplemental Agreement. 
 

  
      

B.  Agreement Duration 
 
1.  Notice To Proceed 

 
The consultant shall not proceed with work and services required under any Part of this Agreement until specifically authorized by 
the Department to proceed on that Part in the form of an electronic Notice to Proceed (NTP) issued through the Engineering and 
Construction Management System (ECMS). 
 

2.  Time Of Completion 
 
a.  The Consultant shall complete all of the work and services covered by each Part of this Agreement within the time period 

indicated below: 
 
Part  1  - Within 6 calendar months after the NTP date. 
 
Part  2  - Within 18 calendar months after the NTP date. 
 

b.  The Consultant shall not be eligible for and shall not request reimbursement from the Department for any costs incurred under 
an Agreement Part after the expiration of that Part. 
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c.  The time of completion for a Part may be extended by the execution of a Supplemental Agreement or by a letter signed by the 
Deputy Secretary for Highway Administration, or his Designee.   The Consultant must initiate a time extension request in the 
form of a letter, to the Department's Manager of this Agreement, providing justification for the time extension prior to the 
termination date of the Part.   An authorized Department Representative shall submit a transmittal letter and a copy of the 
Consultant's time extension request to the Consultant Agreement Division, Bureau of Design, for approval by the Deputy 
Secretary for Highway Administration, a minimum three (3) weeks prior to the termination date of the Agreement Part.   If 
justified, the Deputy Secretary for Highway Administration, or his Designee, will issue a time extension approval letter prior to 
the expiration date of the Agreement Part.   A copy of the time extension approval letter shall be forwarded to the Department's 
Project Manager and the Document Review and Control Division, Comptroller's Office. 
 

 
 

C.  Compensation 
 
1.  Maximum Cost 

 
a.  The total cost of each Part of this Agreement shall not exceed the maximum cost for each Part as specified in the Consultant's 

Price Proposal.   The total maximum cost of this Agreement shall not exceed $328,378.72  without prior approval by the 
Department and by the Federal Highway Administration (FHWA), where applicable, in the form of a Supplemental Agreement 
signed by the Department and the Consultant. 
 

b.  The maximum costs under each Part may be adjusted when the Consultant establishes and the Department agrees that there 
has been or is to be a significant change in the following: 
 
i.  Scope, complexity, or character of the original work and services to be performed, induced, caused or directed by the 

Department. 
 

ii.  Conditions under which the original work and services were required to be performed, neither foreseen by the Department 
nor by the Consultant at the time of execution of the original Agreement, nor created thereafter by the Consultant. 
 

iii.  Duration of work, if the change from the time of completion specified in the Agreement was induced, caused or was the 
result of directions issued by the Department. 
 

iv.  The Department will not reimburse the Consultant for any costs incurred in excess of the maximum amount stipulated for 
any category of funds on the Consultant's invoice template as approved by the Department at the time the costs were 
incurred. 
 

 
 
  

This is a Sole Source Agreement. 

Specific Rate Factor Condition 
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Overhead rate(s) used to establish specific rate factors under this Agreement are subject to further review and modification by the 
Department.  The statement "These specific rate factors shall remain fixed for the life of this Agreement" in the standard method of 
payment document attached hereto is null and the Department reserves the right to adjust specific rate factors, by supplemental 
Agreement, if further review of compensation components included in the overhead rates used to establish the specific rate factors are 
determined to be unreasonable.  Revisions to a specific rate factor by supplement would be effective the execution date of this original 
Agreement. 

Removal of Wage Rate Limitation 

The statement "Remuneration of principals or employees performing work on this project shall be limited to $55.00 per hour, or their 
audited actual remuneration, whichever is less" in the standard method of payment document attached hereto is null.

 
 

Document Status: Executed
Negotiator: Sube, Paula S. 

Attachments 
Name Created By Created On

No records found.

Workflow
Status Name Disposition Date/Time
Draft Paula S Sube/PennDOT Submit 11/15/2011 12:15:05 PM 
Consultant Review Richard E Genday/PennDOT BP-005926 - Vice President Approve 11/15/2011 01:27:20 PM 
Deputy Secretary Review R. Wayne Willey/PennDOT Approve 11/15/2011 06:36:27 PM 
Chief Counsel Review Michael H Kline/PennDOT Approve 11/21/2011 03:34:39 PM 
Comptroller Review Andrew K Peters/PennDOT Approve 11/28/2011 11:32:02 AM 
CAD Chief Approval John M Long/PennDOT Execute 11/29/2011 10:08:00 AM 

Audit Information 
Created By Created On Modified By Modified On
Paula S Sube/PennDOT 11/15/2011 07:22:00 AM John M Long/PennDOT 11/29/2011 10:08:00 AM 

You are currently logged in as Roland L. Rode. 
 

Release: 20.0  
Session size: 0.1k 

PennDOT  |  Home  |  Site Map  |  Help  |  Pennsylvania  
Copyright © 2009 Pennsylvania Department of Transportation. All Rights Reserved.

Tue Dec 06 11:18:18 EST 2011  
Official ECMS Date/Time 

  PennDOT Privacy Policy  
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