
  

TECHNICAL PROPOSAL REPORT

 Agreement: E02315 Open End /Project Specific Executed

Name: I-70 Reconstruction: South Junction 70/79 to PA 519 Selection Process: Modified 
Initiating Org: Engineering District 12-0 

Task 1  - Other Design/Environmental Open-End Agreements 
Objective:
7.3.99 - Other Design/Environmental Open-End Agreements  
Design or Environmental related work provided under a Department open end contract.
Scope:
7.3.99 - Other Design/Environmental Open-End Agreements  
Provide work as detailed by the Department. See Below. 
 

Detail Task 1  - Other Design/Environmental Open-End Agreements 

Department Details:

Services indicated below:  
 
This agreement is for the SR 0070, Section W31 project located in South Strabane Township, Washington County. The project will include the 
reconstruction and widening of Interstate 70 to accommodate a 10 ft. wide median and 12 ft. outside shoulders along with applying current design 
criteria for 70 mph between the South Junction and SR 0519 Interchanges. In addition, the District is requiring that 4-lanes of Interstate 70 Traffic be 
maintained at all times during construction. The level of environmental documentation is anticipated to be a CEE and will be further evaluated during 
Preliminary Engineering. The project length is approximately 13,700 ft. 
 
The approximate project limits are listed below. These limits will need to be coordinated with the SR 0079, Section 20H (I-79/I-70 South Junction) 
project. At this time, the project has not been let for construction. 
 
I-70 Eastbound - Western Limit - I-70 EB Merge Ramp from I-79 NB, Eastern Limit - I-70 EB Diverge Ramp onto SR 0519. From segment/offset 
0210/2000 to segment/offset 0220/0500 and from segment/offset 0220/2550 to segment/offset 0240/0000. 
 
I-70 Westbound - Western Limit - I-70 WB Diverge Ramp onto I-79 SB, Eastern Limit - I-70 WB Merge Ramp from SR 0519. From segment/offset 
0211/2000 to segment/offset 0221/0500 and from segment/offset 0225/0000 to segment/offset 0241/0000. 
 
The following as-built drawings are available for your information: 
 
LR 62088-1 - 1957, Final Plan- West of South Junction to SR 0519, Segment 0220 to segment 0244 - (folder: LR 62088-1) 
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LR 798-1 - 1959, Final Plan - West of South Junction to east of South Junction, Segment 0200 to segment 0214 - (folder:LR 798-1) 
 
SR 0070-02R - 1992, Construction Plan - West of South Junction to SR 0519, Segment 0210 to segment 0244 - (folder: S.R.0070-02R) 
 
SR 0070-V21 - 1998, Resurface Plan - East of North Junction to SR 0136, Segment 0210 to segment 0214 and Segment 0220 to segment 0244 - 
(folder: SR 0070-V21). 
 
SR 0070-W20-2008, Interstate Bridge Replacement Plan-East of South Junction of SR0070 and SR0079, Segment/Offset 0220/0187 to 
Segment/Offset 0224/0128 and Segment/Offset 0221/0166 to Segment/Offset 0225/0187 (folder: S.R.0070-W20). 
 
SR 0070-Y20-2010, Interchange Reconstruction Plan-East and West of the SR0070 and SR0519 Interchange, Segment/Offset 0234/2109 to 
Segment/Offset 0254/0332 and Segment/Offset 0235/2179 to Segment/Offset 0255/0347 - (folder: S.R.0070-Y20). 
 
Please copy and paste the link below to download these files. 
 
ftp://ftp.dot.state.pa.us/transfer/District_12-0/I-70%20As-Builts%20for%20SR%2070-W31/ 
 
This is a Project Specific Open End, or multi-phase agreement that will likely be in four Work Orders defined as Work Order-1 (Preliminary Design), 
Work Order-2 (Final Design), Work Order-3 (Services During Construction), and Work Order-4 (Right-of-Way Acquisition Services). The Department 
reserves the right to convert this project from a Design-Bid-Build to a Design-Build project. 
 
The Scope of Work for Work Order-1 of this agreement is to provide services required for Preliminary Design in accordance with PennDOT Design 
Manuals, Strike-off Letters, policies and procedures to perform the roadway design, structural investigations, environmental studies, agency 
coordination and other engineering required to secure environmental clearance, Design Field View Approval and TS&L Approval. Work under this 
part is expected to consist of, but not limited to the following: Environmental and right-of-way constraints mapping and alignment studies necessary to 
establish the appropriate level of environmental documentation; Notification of and coordination with local municipalities, land owners, railroads, 
utilities, DEP and all other appropriate personnel or agencies; Preparation of the required PUC submission(s); Preliminary survey and mapping with 
Right-of-Way and property parcel layout; Investigate construction phasing alternatives, highway lighting sign structures; Line, Grade, and Typical 
Section Submission, Design Field View submission, DFV Approval and authorization for final design; preliminary E&S and storm water management 
requirements, preliminary drainage, Utility Coordination, preliminary geotechnical studies, preliminary traffic control, Transportation Management 
Plan, and other similar issues that could impact the final design; Prepare preliminary and Final ROW Plans; Project Management, including 
maintaining a OpenPlan design schedule; Public Involvement activities as required.  
 
The Scope of Work for Work Order-2 of this agreement is to provide services for Final Design in accordance with PennDOT Design Manuals, Strike-
off Letters, Policies and Procedures to complete the design developed in Part-1 of this agreement and to produce an Approved Plan, Specifications 
and Estimate (PS&E) package. Work under this part includes but is not limited to the following: Final Roadway Design and approved Roadway Plan; 
Final Bridge Design and approved Structure Plan; All required approved 'Also Plans'; Assembly and submission of the PS&E package; Project 
Management, including maintaining a WELCOM design schedule; Public Involvement activities as required; Review of Final Design submissions by 
the D/B team. 
 
The Scope of Work for Work Order-3 of this agreement is to provide Construction Services in accordance with PennDOT Design Manuals, 
Publications, Strike-off Letters, Policies and Procedures, and to provide engineering consultation services throughout the construction of the work 



designed under Work Order-2 of this agreement. Provide the following services as a minimum: Participate in construction partnering; Value 
Engineering reviews; Shop Drawing review; Recordation of As-Built drawings; Assist the District with the successful completion of the project 
construction. The project will be closed out upon completion of this part. 
 
The Scope of Work for Work Order-4 of this agreement is to provide Right-of-Way Acquisition Services in accordance with PennDOT Manuals, 
Publications, Strike-off Letters, Policies and Procedures. Right-of-Way Acquisition Services are to be performed by an ECMS registered business 
partner as well as an approved firm on the latest Right-of-Way "Invitation to Qualify" (ITQ) list. Work under this part includes but is not limited to the 
following: Right-of-Way Appraisals, Right-of-Way Offers, Right-of-Way Negotiations and Property Management.
Approach:
Gibson-Thomas Engineering Company Inc., along with our sub-consultants Pennoni Associates, Inc., American Geotechnical and Environmental 
Services, Inc., Skelly and Loy, Inc., Santangelo & Lindsay, Inc., and Arrow Land Solutions, LLC, will provide all of the necessary Preliminary 
Engineering, Final Design, Right-of-Way Acquisition, and Construction Services to successfully complete the I-70 Reconstruction: South Junction 
70/79 to PA 519 project, located in South Strabane Township, Washington County, PennDOT Engineering District 12-0. Gibson-Thomas and their 
subconsultants will adhere to the Department's scope of work as described and as directed.

Consultant Hierarchy
Business Partner DBE Type Supervising BP
Gibson-Thomas Engineering Company, Inc. No
American Geotechnical & Environmental Services, Inc. Yes Gibson-Thomas Engineering Company, Inc.
Arrow Land Solutions, LLC Yes Gibson-Thomas Engineering Company, Inc.
Pennoni Associates Incorporated No Gibson-Thomas Engineering Company, Inc.
Santangelo & Lindsay, Inc. Yes Gibson-Thomas Engineering Company, Inc.
Skelly and Loy, Inc. No Gibson-Thomas Engineering Company, Inc.

Attachments
No records found.

You are currently logged in as Roland L. Rode. 
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