DEPARTMENT OF PUBLIC WELFARE
Division of Procurement
Room 402, Health & Welfare Building
625 Forster Street
PO Box 2675
Harrisburg, PA 17120

Daniel R. Boyd _ Telephone 717-783-3767
Director ' Fax 717-787-3560
March 12, 2012

G. C. Wall, inc

73 East 8" Street

PO Box 4181

Wyoming, PA 18644-0181

Dear Vendor:

[ am writing to notify you that you can begin services on contract # 4000016608 to do

the NRM Project W-0502-1002 — Life Safety Code Improvements — Hilltop Eastat
Clarks Summit State Hospital. The term of the contract will be 60 calendar days from
the start date of the contract on March 13, 2012.

All bonds, insurance and any other requirements for this contract (if required) should
be sent to the issuing facility prior to any services being rendered. Please contact the
purchasing agent if you have any questions concerning these requirements.

Services cannot be rendered under this contract nor payment made until you have
received a copy of this letter and contract containing all necessary Commonwealth
approval signatures.

If you have any questions concerning this contract, please contact Greg Kratzer at 717-
425-5454,

Sincerely,

Daniel R. Boyd
Director
Division of Procurement



Instructions to Bidders

GENERAL

. The Department of Public Welfare hereby invites you to bid on the project described on
the aftached specifications.

You should have downloaded, from www.emarketplace.state.pa.us, one (1) complete -
copy of the bid proposal, which includes Signature Page, Project Specifications and
Proof of Visit and General Conditions of the Construction Contract. Plans/drawings will
~ be furnished on-site at the Proof of Visit.

BIDS

It you wish to bid on this project, enter your bid on the signature page. If this bid
proposal requires only one lump sum bid, enter the amount in the block designated
Base Bid #1. if the proposal incorporates more than one base bid, enter the amounts in
the respective blocks as appropriate up to four (4) base bids. Bidders must submit 2
copies of the Signature Page with original signatures.

Bids must be firm. If a bid is submitted with conditions or exceptions or not in
conformance with the terms and conditions referenced in the Contract Documents, it
shall be rejected. The bid shall also be rejected if the services offered by the Bidder are
not in conformance with the specifications as determined by the Department.

Complete and return ONE ENTIRE PROPOSAL, prior to the bid opening date and time
noted. Bids must be sent to:

Department of Public Welfare
Division of Procurement
Health & Welfare Building, Room 525
625 Forester Sireet
Harrisburg, PA 17120

Bids must be sealed and marked with the Project Number, Bid Opening Date and Time.
Bids received after the specified date and time CANNOT be accepted, regardless of the
reason. Failure to return one entire proposal may be cause for rejection of bid.

If bid is over $10,000, the Reciprocal Limitations Act form (pages 12-4 through 12- 7)
must be completed and returned with the bid.

Any project awarded over $25,000 must include Prevailing Wage Rates (9-29). |
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If bid is over $50,000, the STD-168 form (page 12-8) must be completed and returned
with your bid. if this form is not completed and bid totals over $50,000, bid will not be
accepted.

Once contract award is made, for contracts awarded for amounts over $25,000.00, the
Department will require contract performance security in the amount equal to at least
50% of the contract price. Once contract award is made, for contracts awarded for
amounts in excess of $100,000.00, the Depariment will require security bonds executed
by a surety company authorized to do business in the Commonwealth and made
payable to the Department as follows:

1. A performance bond in an amount equal to 100% of the contract price and
conditioned upon the faithful performance of the contract, and;

2. A payment bond in an amount equal to 100% of the contract price and
conditioned upon the prompt payment for all materials furnished or labor supplied
or performed in the performance o the contract.

(

SIGNATURES

If you are a corporation, two (2) officers, either Secretary or Treasurer AND President or
Vice President, must sign unless a corporate resolution is attached authorizing others to
sign contracts. If you are a partnership, two (2) signatures of authorized
representatives, by title, must sign. Sole proprietorships must affix signature of the
owner. [f the proposal is not signed, the bid will be rejected.

BID MODIFICATION AND WITHDRAWAL

Bids may only be modified by written notice received by the Issuing Office prior to the
bid opening. The written notice shall specifically identify the bid fo be modified and shall
be signed by the Bidder. The bid modification must be received in a sealed envelope
and the envelope must identify the assigned contract inquiry number and the bid
opening date and should state that enclosed is a bid modification. Modifications of bids
received after the bid opening shall not be considered.

Bids may be withdrawn by written or facsimile notice received by the Issuing Office prior
fo the bid opening. The notice shall specifically identify the bid to be withdrawn and
shall be signed by the Bidder.

Bidders are permitted to withdraw erroneous bids after bid opening only if the following
conditions are met:

The Bidder submits a witten request for withdrawal.

The Bidder presents credible evidence with the request that the reason for the
lower bid price was a clerical mistake as opposed {o a judgment mistake and was

Page 2 of 6
(Rev. 1-25-2012)



actually due fo an unintenﬁonal arithmetical error or an unintentional omission of
a substantial quantity of work, labor, material or services made directly in the
compilation of the bid.

The Contracting Officer must receive the request for relief and supporting
evidence within three (3) business days after bid opening and before award of
the contract. :

If the Bidder is permitted to withdraw its bid, the Bidder cannot supply any
material or labor or perform any subcontract or other work agreement for the
awarded Contractor without the written approval of the Contracting Officer.

The Contracting Office shall not permit a bid withdrawal if it would result in the award of
the Contract on another bid of the same Bidder, its partner ora corporation or business
venture owned by or in which the Bidder has a substantial interest. :

The Commonwealth reserves the right to reject any and all bids, to waive technical
defects or any informality in bids and to accept or reject any part of any bid if the best
interests of the Commonwealth are thereby served.

'BID OPENING

Bids will be opened publicly in the presence of one or more witnesses at the time and
place designated on the Signature Page. The amount of each bid and any other
relevant information together with the name of each Bidder shall be recorded on the bid
tabulation sheet. The bid tabulation sheet shall be opened to public inspection.

ACCEPTANCE OR REJECTION OF PROPOSAL AND AWARD

The Department of Public Welfare and Contracting Officer reserves the right to accept
of reject any proposal or part thereof and to waive technicalities. All prices in this bid
proposal shall remain firm for sixty (60) days after bid opening and, unless specifically
noted, are based upon the specifications set forth herein without exception.

If the Department of Public Welfare makes an award, this proposal, with attached
specifications and drawings, if any, become a valid Contract when signed by all parties
and the Contractor receives a siuned copy of the Contract.

Unless all bids are rejected, and except as otherwise provided by law, award will be
made to the lowest responsible and responsive Bidder. The Director of Procurement
will break all tie bids. Prompt payment discounts will not be considered in making an
award. However, if they are offered, the Commonwealth will take advantage of such
ofier.

BID PROTEST PROCEDURES
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a.

Who May File the Protest. Any Bidder or prospective bidder who is
aggrieved in connection with the IFB or award of the contract solicitation or
award of a contract may file a protest. Protests relating to cancellation of
invitations for bids and protests relating to the rejection of all bids are net
permitied. A Bidder is a person that submits a bid in response to the [FB. A
prospective bidder is a person that has not submlﬁed a bid in response to the
IFB.

Time for Filing.

1) If a protest is submitted by a prospective bidder, the protest must be filed
before bid opening time or proposal receipt date.

2) If a protest is filed by a Bidder, the protest must be filed within seven days
after the protesting Bidder knew or should have known of the facts giving
rise fo the protest EXCEPT THAT IN NO EVENT MAY A PROTEST BE
FILED LATER THAN SEVEN (7) DAYS AFTER THE DATE THE
CONTRACT OR PURCHASE ORDER WAS AWARDED. Date of filing is
the date of receipt of protest.

3) Untimely filed protests shall be disregarded.
Form of Protest.

1) A protést must be in writing and filed with the agency head (or designee)
of the purchasing agency.

2) A protest must state all grounds upon which the protesting party asserts
that the solicitation or award was improper. Issues not raised by the
protesting party in the protest are deemed waived and may not be raised
on appeal.

3) The protesting party may submit with the protest any documents or
information deemed relevant.

Notice of Protest.” If award has been made, the agency head (or designee)
shall notify the successful Bidder or contractor of the protest. if the protestis
received before award and substantial issues are raised by the protest, all
Bidders who appear to have a substantial and reasonable prospect of winning
the award shall be notified and may file their agreement/disagreement with
the purchasing agency within three (3) days after receipt of notice of the
protest.
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Stay of Procurement. The head of the purchasing agency (or designee)
shall immediately decide, upon receipt of the protest, whether or not the
solicitation or award shall be stayed, or if the protest is timely received after
the award, whether the performance of the contract should be suspended.
The Issuing Office shall not proceed further with the IFB or with the award of
the contract, and shall suspend performance under the contract if awarded,
unless the agency head of the purchasing agency makes a written
determination that the protest is clearly without merit or that award of the
contract/purchase order without delay is necessary to protect the substantial
interests of the Commonwealth.

Procedures.

1) Contracting Officer Response. Within fitteen (1 5) days of the receipt of a
protest, the contracting officer may submit a wiitten response to the head
of the purchasing agency (or designee). The response may include any
documents or information that the contracting officer deems relevant to the
protest.

2) Protesting Party Reply. Within ten (1 0) days of the date of the contracting
officer response, the protesting party may file a written reply.

3) Review. The head of the purchasing agency (or designee) shall:
aj) Review the protest and any response or reply.

b) Request and review any additional documents or information
he deems necessary to render a decision. :

C) Give the protesting party and the contracting officer
reasonable opportunity to review and address any additional
documents or information requested by the agency head.

d) In his sole discretion, conduct a hearing.

e) Within sixty (60) days of the receipt of the protest, issue a
written determination stating the reasons for the decision.

f) if additional time is required to investigate the protest, inform
the protesting party of the additional time needed to render a
determination and obtain the protesting party’s consent.

4) “Clearly Without Merit” Determinations. [f the head of the purchasing
agency (or designee) determines, upon receipt, that the protest is clearly
without merit and does not stay the procurement, the head of the
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purchasing agency (or designee) shall immediately issue the decision as
required by Subparagraph h below.

Seftlement. The Issuing Office has the authority to settle and résolve bid
protests.

Decision. The head of the purchasing agency (or designee) shall promptly,
but in no event later than sixty (60) days from the filing of the protest, issue a
written decision. The decision shall:

1) -State the reasons for the decision.

2) If the protest is denied, inform the protesting party of its right to file an
appeal in Commonwealth Court within fifteen (15) days of the mailing date
of the decision. '

3) Ifitis determined that the solicitation or award was contrary to law, enter
an appropriate order.

The agency head (or designee) shalt send a copy of the decision to the
protesting party and any other person determined by the agency head (or
designee) to be affected by the decision. ‘
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ARTICLE 1: BEFINITIONS

Whenever in this Contract the following words and expressions occur, they have the following
- meanings. ‘

CHANGE CRDER

A Cﬁange Order is a written order signed by an authorized official of the Departm-en‘c directing the
Contractor to make changes in accordance with Article 6: Changes In The Work. The Change
Order rnay be either with the consent of the Contractor or a unifateral order by the Department.

CLARIFICATIONS/BULLETINS

Clarifications are written interpretations or explanations of the specifications or drawings by the
Proiect Desigrer. -

Bulletins are changes in the specifications or drawings to correct errors and omissions or ta delete
or add items 1o the hid documents during the bid period. Bulletins are also used to modify, extend
change or cancel the bid qpening. :

COMPLETION OF THE WORK -

The date of Completion of the Work is the date on which the Construction Manager ceriifies and
the Facifity Project Designer agrees that the Work is 100% complete and only punch list items are
remaining Cerlificate of Final Completion and Final Payment form (see page 12-3). The Facility
Mainienance Manager completes the cerfificates.

CONTRACT
The Contract is the written agreement signed by the Contractor and all required Commonwealth

officials. The Contract represenis the entire and integrated agreement between the parlies to it
and supersedes all prior negotiations, representations or agreements, either written or oral.

CONTRACT BONDS

The Contract Bonds are the security or surety bonds for either petformance or payment of
labor/materials, or both, depending on the contract amount. Bonds must be executed by
companies legally authorized to do business in the Commonwealth of Pennsylvania.

CONTRACT COMPLETION DATE

The Contract Completion Date is either the date specified in the contract for work to be completed
or the number of calendar days from the Contract Start Date specifi ied in the contract for
completion of the Work.
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CONTRACT DOCUMENTS

The Contract Documents include the Signature Page, Notice to Bidders, the Instructicns o
Bidders, the Notice of Award, the Contract Bonds, the General Conditions of the Contract, the
drawings, the specifications and all bulistins, Field Orders, clarifications, Change Orders or any
writien notice issued by the Department.

CONTRACTING OFFICER

Contracting Officer is the represenfaﬁve of the FFacility that approves the payments of the
Contractors invoices and interprets the Contract language relative to non-technical contractual
and fiscal requirements.

CONTRACT EXTENSION OF TIME

A Contract Extension of Time is a specific period of ime in consecutive calerjdar days, requested
by the Contractor and approved by the facility and Project Designer by Change Order for the
completion of work. '

CONTRAGTOR

The Contractor is the p_érson or business organization identified as such.n the Agreement and is
referred to througheut the Confract Bocuments, asif singular-incaumbers Thedern Contractors
means each separate Prime Contractor.

© CONTRACT START DATE

The.Contract Start Date is the Effeclive Date of the Contract identifled as the Signature Page.

CONTRACT SUM

The Contract Sum is the total amount payable by the Depariment to the Contractor for the
performance of the Work under the Contract Documents, including Change Orders.

CONSTRUCTION MANAGER

This person is the Facility Maintenance Manager or authorized person who is vested with the
responsibility fordaily on-site project construction oversight in accordance with the Contract
Documents as interpreted by the Project Designer. '
DAYS

Days mean censecutive calendar days unless specifically stated otherwise in the Contract.

DEPARTMENT

The Department is the Department of Public Welfare of the Commonwealth of Pennsylvania.
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EFFECTIVE DATE OF CONTRACT

The Effective Date of Contract is a date fixed by the Director of Procurement, which is after the
date the Contract has been fully executed by the Contractor and by the purchasing agency and all
approvals required by Commonweaith contracting procedures have been obtained. The Coniract
shall not be a legal and binding Contract until after the Effective Date is afiixed and the Contract is
sent fo the Centractor.

FIELD ORDER

A Field Order is a written letter directive for documenting minor adjustment in the Work that results
in no change in cost or duration of the Contract and does not require a Change Order.

FACILITY

The Facility'is the specific institution or building under the control of the Department of Public
Welfare where the Project will oceur.

MILESTONES

Milestones are specific scheduled progress points for the Contractor to achieve, in order for the
project to be completed as originally planned within the calendar days ailotied for the project.
Achieving the milestones-is hed toany-partiakpayments and-thefinal payment to the Contractor

NOTICE OF DEFICIENCY OR DEFECT

A Nofice of Deficiency or Defect is a written netification to record non-conforming work, deficient
work and/or mitestone slippage issued by the Project Designer or Construction Manager.

PROJEGT DESIGNER

A Project Designer is a Registered Architect or Professional Engineer or his/her authorized
representative in the Division of Fadiliies and Property Management (DFPM), Department of
Public Weifare. The Project Designer is the author of the drawings and specifications and is the
responsible party for any inferpretation of the technical requirements or design intent therein.

PROJECT AREA

The Project Area is the fotal complete scope of Work to be periormed under this Contract, as
defined by the drawings, specifications, clarifications, bulletins and change orders,

SUBCONTRACTOR

A Subcontractor is a person or organization that has a contract with the Contractor to perform a
part of the Work within the scope of the Contract. The term Subcontraetor is referred fo as if

singular in number-and means a Subcontractor or its authorized representatives. Subcontracting
work on site shall not be permitted without prior authorization from the Project Designer.
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SUBMITTALS

Submittals are Coniractor gualifications, drawings, diagrams, manuals, iHustrations, schedules,
milestone charts, brochures, catalog data and other data the Contractor or any Subcontractor,
manufacturer, supplier or distribufor prepares and which illustrate some portion of the Work or how
it fits in relation to other parts of the Work. Al Submittals are to be submitted to the Project
Designer as required in the specifications.

SUPPLIER

A Supplier is a person or organization that has a oontract with the Contractor to provide goods,
materials and/or equipment for this project.

WORK

The Work is everything listed in the “Specifications”. 1t also includes all materials, labor and
equipment incorporated or to be incorporated into the Project.



ARTICLE 2: PROJECT DESIGNER AND CONSTRUCTION MANAGER

ADMINISTRATION OF CONTRACTED WORK

The Project Designer, in cooperation with the Consiruction Manager, shall provide technical
interpretation of the construction documents, specifications and drawings, including performance of
the Work hereinafter described. Al interpretations of the-terms, conditions and payment
requirements of the Contract shall be made by the Contracting Officer.

CONTRACT DETAIL AND DESIGN INTENT

Where the Work is shown in complete detail on only a portion of a drawing or there is an indication
of continuation, the remainder being shown in outline, the Work drawn out in detail applies to all
other like portions of the structure within the Project Area. '

CONTRACT ERRORS OR CONFLICTS

it the Gontractor, in the course of construction, finds any technical contlict, omission or discrepancy
on or among the drawings and specifications, such conflict, omission of discrepancy shall be
immediately referred to the Project Designer in writing via fax or e-mail. The Project Designer, with
appropriate input from the:Construction ‘Manager-and-Fagility; wilkreview the matierand issue a
Clarification fo the Contractor in writing. '

ACCESS TO SITE

The Project Designer, Construction Manager and authorized represen’iaﬁves of the Department
shall, at all times, have access fo the Work area.

INTERPRETATION OF DOCUMENTS

The Project Designer is the interpreter of the requirements of the drawings and technical
specifications. The Project Designer will, within ten (10) days after receipt of a wiitten request,
render in writing such interpretation as a clarification. All interpretations by the Project Designer
shall be consistent with the Gontract Document requirements and shall become part of the
Contract Documents. : :

REJECTION OF WORK

The Project Designer is authorized to recommend rejection of Work that does not conform to
Contract Documents and shall immediately notify the Contractor of such rejection. The Project
Designer must make recomrmendations o the Construction Manager as soon as possible for the
remedial methods to resolve rejected Work. The Project Designer will be the final autherity for
accepting or rejecting proposed or installed work that does not conform fo the specifications or
drawings.
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PROJECT DESIGNER REVIEW OF CHANGE ORDERS

If necessary, the Project Designer will prepare addifional specifications and drawings fo facilitate
Change Orders in accordance with the Contract. The Project Designer shall review ali costs
submitied by the Coniractor for all Change Orders and advise the Facility in writing of their
accepiance of rejection. Justification must be provided to substantiate dispuied cosis.

CONTRACTING OFFICER AND CONSTRUCTION MANAGER NOT RESPONSIBLE FOR
CONTRACTOR ACTS OR OMISSIONS :

The Project Designer, Contracting Officer and Construciion Manager shall not be responsible for
the acts or omissions of the Contractor, or any Subcontractor, suppliers, or any of their agents or
employees or any other persons performing any of the Work.



ARTICLE 3: CONTRACTOR REQUIREMENTS

REVIEW OF CONTRACT DOCUMENTS AND SITE CONDITIONS

The Contractor shall carefully study and compare the requirements of the Contract Documents and
physical conditions of the project site. If the Contractor, in the course of the Work, finds any
discrepancy between the plans or specifications and the physical condition of the locality or any
eiTors in plans or specifications, the Contractor must immediately inform the Project Designer in
writing of the discrepancy or omission.

SUPERVISION AND CONSTRUCTION PROCEDURES

The Contractor is solely responsible for all construction means, methods, techniques, procedures
and safety programs in connection with the Work under the Contract. The Contractor shall
supervige and direct the Work, using his best skill and attention. The Coniractor shall be solely
responsible for all construction means, methods, labor standards, techniques, sequences and
procedures, and for coordinating all portions of the Work under the Contract.

The Contractor shall employ only such foremen, superintendents and workers as are experienced
and competent for the Work. The Construction Manager may request or demand the removal of

- any person employed by the Contracter who shall be ‘guilty of miscenduetorwho neglects or
refuses to comply with the directions given and such person shall not again be employed at the
project site of this Contract without the express consent of the Construction Manager. Failure of
the Contractor to comply with these provisions shall be sufficient reason for the Department fo
withhold all payments that are or may become due or the Contracting Officer may suspend the
work untit compliance with such orders is effected.

PROVISICN OF L ABOR AND MATERIALS

Unless otherwise specifically noted, the Contractor shall provide and pay for alt labor, materials,
equipment, tools, construction equipment and machinery, water, heat, uiilities, security,
transportation and all other facilities and services necessary for the proper execution and
completion of the Work as developed in the Milestones Schedule, specifications and drawings.

USE OF EQUIPNENT

The Confractor shall supply and assemble, erect and move, inte proper location, all scaffolds,
derricks, hoists, lifting apparatus and equipment necessary for the execution and installation of
work. Hoists, derricks and other lifting apparatus shall be equipped with safety devices required by
law and shall be so placed as not o interfere with or damage the work of any frade. The
Contractor shall furnish, at his cost and expense, ali barriers, trestles and all other safety and
construction equipment required for the completion of the Work under this Contract.



‘The Contractor shall furnish stich equipment andfor materials necessary for completion of the work
in an acceptable manner and at a satisfactory rate of progress. The equipment used on any '
portion of the work shall be such as not fo endanger the operators or any persons in the vicinity of
the equipment or cause damage fo adjacent properfy or highways. Any damages resuliing from
the operations of such equipment to any person or property are the responsibility of the Contractor.

GOOD ORDER ANIONG EMPLOYEES

The Contracter shall, at all times, enforce good order and conduct among its employees. Every

employee shall be skilled In the performance of work assigned fo that employee. Any violation is

sufficient cause for the Facility to direct that the Contractor remove such person from employment

on the project and direct that they shall not be re-employed on that project without the writien
consent of the Construction Manager.

WARRANTY -

The Contractor warrants to the Department that all materials and equipment furnished under this

- Contract are new, unless otherwise specified, and that afl work is of good quality, free from faults
and defects and in conformance with the Contract Documents. All work not so conforming fo these
standards may be considered defective or non-conforming. Where there is a substitution of
material-or equipment, the Contractor-warrants that the installationscoristructionsmaterial or
equipment will parform fo the standards of the ifem originally specified. The Contractor explicitly
warrants the merchantability and the fithess for use and quality of all substituted iterns provided for
or by it. The warranty provided in this section shall be in addition to, and not in limitation of, any
other warranty or remedy provided by law or by Contract.

OFESET OF AMOUNTS DUE TO COMMONWEALTH

ks

The. Contractor, by execution of the Contract, certifies that it has no outstanding tax liability to
Pennsylvania. '

If it is later determined that the Contractor knowingly rendered an erroneous ceriffication, the
Department may find the Contractor in default and terminate the Contract,

The Contractor agrees that the Commonwealth may set oif the amount of any state tax liability or
other obligation of the Centractor or its subsidiaries to the Commonwealth against any payments
due the Contractor under any confract with the Commonwealth.

PERMITS, FEES AND TAXES

The Contractor shall pay all sales, consumer, use and other similar taxes including wage rates
required by law for all labor and materials or equipment used on the project. '

The Contracior shall obtain ail permits, licenses, review fees, sewer and/or water tap-in fees and
certificates required by law for the proper execution and completion of its Work under this Contract.

3-2



The Department may elect to procure the necessary approvals and permits for the Project through
the Department of Health and the Departrent of Labor and Indusiry, prior to the commencement
of the work.

CONPLIANCE WITH AF’PLICABLE LAW, ORDINANCES, REGULATIONS, ETC.

The Contractor shall give all notices and comply with all applicable law, ordinances, regulations,
rules and orders of any public authority bearing on the perfermance of the Work. If the Contractor
observes that any of the Contract Documents is at variance therewith in any respect, if shall
promptly notify the Project Designer in writing by fax or e-mail with supporling documentation.

CUTTING AND PATCHING OF WORK

The Contractor shall do ali cutting, fitiing or patching of existing materials as required to make its
several parts fit together properly and shall not endanger any existing work by cutfing, excavating
or otherwise altering the work, or any part of it. '

Uniess otherwise specified, each Goniractor is responsible for its own cutting and patching of
existing roof systems necessitated by its work. A qualified Contractor/Subcontractor must perform
the cutting and patching. The cutting and patching must maintain any current warranty ot bond on
the roofing and, whether under warranty or not, must be done in accerdance with the
manufacturer's written directions and warranly requirements.

SURVEYS AND LAYING OUT WORK

The Contract drawings shall be used for all dimensions in faying out the Work under this. Contract.
The Contractor shall utilize a competent surveyor ot engineer, whose name and qualifications shalt
be submitted to the Project Designer, o fay out the utility lines, walls, floor elevations, efc. from the
initizl points established on the drawings. The Surveyor shall take, as a basis, the figures on the
plans and shall lay out all intersections, all building lines at corners and centers, test and check all
elevations and levels, locate levels and plumb lines of walls, beams and columns and other parts
of the canstruction as the Work progresses. The Contractor, who is solely responsible for its
correciness, shall lay out all work of every description. The Coniractor, as pari of the original
Contract sum, shall pay for all expenses in connection with this work.

STORAGE IN EXISTING BUILDINGS

The Contractor shall not store any materials in any existing building or beyond the project area, as
. defined by the drawings, without prior written authorization from the Construction Manager. No
flamrable iterns shall be stored in the project building.

CHASES AND OPENINGS

The Contractor will construct, or have built, into new walls, new pariitions and new floors, all such

chases and openings as are required fo install the new Work. The Confractor will be responsible

to see that the chases and openings affecting its work are installed in accordance with the

drawings or specifications. Penetrations of fire and smoke rated floor and wall systems must be
finished o mest the original rating.
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CLEANING OF SURFACES

- The surfaces that are to be finished or painied shall have all plasier, mortar and other surplus
materials removed before finishing is begun. Before the acceptance of the project by the
Construction Manager at the Final Inspection, all visible-finished surfaces and materials shall be
thoroughly cleaned and/or retouched by the Contractor at its cost and shall be left in a clean and
final condition fo the satisfaction of the Construction Manager. '

CLEANING UP PROJECT SITE

The Contractor is responsible for general broom cleaning at ifs cost in addition to the specific
cleaning. The Contractor shall, at least once weekly or as required by the project specifications,
remove all rubbish resulting from the Work and assure that the building premises and surrounding
premises are clean and free of such materials. :

The Contractor, at his own expense, shail remove all refuse and debris caused by the project and
will leave the premises broom clean ai the final completion of the Work. The Contractor shall clean
alt debris from the work area and remove any surplus materials from fawn or adjacent areas upon
completien of the Work. Adjoining lawns and grass areas shali be put in a condifion as before and,
if needed, sod and seed shall be applied. The entire area of work in this Contract shall be broom
cleaned at the end of the project.

WASTE DISPOSAL:-

The Contractor, at all imes, shall keep the premises free from accumulation of waste maierials or
rubbish caused by is operations. The Contractor shall promptly remove from the premises all
empty carions, boxes, crates and containers belonging to it, including cleaning and removal of ali
materials attached fo lavatory, tub and similar fixtures used as a protection during shipment and
installation. The Contractor shail promptly remove from the premises all excess excavated
material that is on the premises, as a result of its excavation, provided such material is not reguired
etsewhere on the project for fill to attain elevations shown on the drawings. The Confracior shall,
at its cost pick up, move and depostt, at a locafion or locations on the premises designated by the
Contractor, all discarded material and rubbish resulting from its work, other than that as described
-above. '

All construction waste and hazardous or controlled materials resulting from the Project shall be
handled, transported and disposed of in a manner consistent with, and in compliance of, all -
applicable codes, ordinances, reguiations and laws governing thase materials. All disposal fees
and costs shall be paid by the Contractor and are part of the original contract amount, unless
modified by a Change Order.

UNCLASSIFIED EXCAVATION

Excavation, if required for this Project, will be unclassified and will include all types of earth and

soil, stone, boulders and bedrock; municipal trash, rubbish and manmade garbage; and all types of

debris of the construction industry such as wood, stone, concrete, plaster, brick, mortar, steel and

iron shapes, pipe, wire, asphaltic materials, paper and glass. Unclassified excavation does not

include unforeseen concrete foundations, walls or slabs of previcus structures. Determination and

resolution of unforeseen conditions and excavation problems shall be made by Project Designer.
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REMOVYAL OF UNCLASSIFIED MATERIALS

All materials encountered, which are identified as unclassified, shali be removed fo the required
widths and depths fo create a finished product as shown andfor noted on the drawings and as
written in the specifications. No additional compensation shall be made to the Contractor for this
unclassified excavation, forms, dewatering or shoring. '

EXISTING UTILITIES

Ths Confractor shall determine the location of existing utilities required fo remain in place,
including those overhead or underground, and take all necessary precautions fo prevent injury or
damage during the performance of the contract and shall be responsible for any and all damages
thereto. Known utilities will be noted on the drawings when applicable.

CONTRAGTOR PERFORMING EXCAVATION OR DEMOLITION

The Contractor performing excavation or demolition weork shall fully comply with the requirernent of
(Cne Call) Act 287-74, as amended, approved Decemnber 10, 1974, relative to proteciion of
underground utilities which shall include, but not be limited to: .

1

2)
)
9

3}

6)

Ascertain approximate location and type of utility lines at the site by inspecting drawings or
by obtaining a list of ufility companies’ lmes on the sﬁe from the County Recorder of Deeds

-and then contacting the utility company-

Three (3) days before excavation or demolition, request information from the utility
companies regarding the steps Contraciors should fake fo avoid damage.

Provide each equipment operator or blaster with information obtained in (1) and (2) above.

Report to the utility cornpany any damage to ufility line made or discovered in the course of
the work.

Alert occupants of premises as {o émerg;enoy created or discovered.
Provisions of (1), {2) and (3) do not apply in an emergency. An emergency is any condition

constituting a clear and present danger to life or properiy by escaping gas, exposed wrres ar
other utility line breaks or defects.

ENVIRONMENTAL QUALITY CONTROL

The Contractor and its Subconiractors shall perfofm their work in a manner which minimizes the
poseibility of air, water, land and neise poliution.
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_ARTICLE 4: MILESTONES AND TIME EXTENSION

COMMENCEMENT OF ON-SITE WORK

On-site work will commence within ten (10) days after the Cffective Confract Date.

Established milestornies shall be developed and met during the Project. The Contracior shall carry
ithe Work forward expeditiously with adequate forces and shall complete if no fater than the
Contract Completion Date, including extensions, if any are approved by a Change Order.

WORKING HOURS

The working hours shall be between 7:00 a.m. and §:00 p.m., Monday through Friday, or special
hours as required by the Facility. To complete the Project with limited disruption, the standard
work hours may be modified. These modified thmes will be noted n the Project Specifications.
Changes in work hours wili be without any additional cost 1o the Commonwealth. Any changes to
the work hours during the five day work period, or any time worked beyond these days on
Saturdays or Sundays or holidays, shall have prior written approval of the Facility and Construction
Manager. This shall not apply in those isolated cases where work must be performed in a
continucus operation that will extend the warking day.

SEQUENCE OF OPERATION

The Contracter shall arrange therconstructionsof the various-items of work torther satisfaction of the
Consiruction Manager without any unnecessary interference to Faclility routine. Before beginning
work, the Contractor will be required to prepare a milestone schedule in consultation with the
Construction Manager and the work must be carried out in compliance with the scheduled
milestones.

PARKING AND TRAFFIC

‘Limited parking space may be available at the project site, subject to approval of a pre-arranged
agreement by the Contracior and the Construction Manager. The Coniractor shall make
arrangements with the Construction Manager for establishing a staging area to be used for delivery
of material and equipment. '

WL ESTONES {Applicable for projects over $50,000.)
' i /
When required by the specifications, the Contractor shall submit a Progress Schedule with specific
dates for the milestones. Milestones not compleied on schedule will require a Recovery Plan from
the Contractor. Milestone achievement, and not elapsed time, will be the basis for pariial
payments. :

The milestones must be in agreement with the activities shown in the specifications. Each
Contractor must show at least one milestone in each month of the scheduled construction period.
By signing off on the Progress Schedtlle, the Contractor is also agreeing to the milestones set forth
on the schedule. ' -

4-1



The level of cornpletion and payment shall be based on an assessment of project milestones made
by the Facility Mam’tenance Manager. (See Article 12}

DELAYS AND EXTENSIONS CF TIME

if the Contractor is delayed at anytime in the progress of the work by changes ordered in the work,
by lahor disputes, fire, unavoidable casualties, Acts of God or by delay due fo suspension of work
or by any cause that the Construction Manager and Project Designer determines may justiiy the
detay, the Contract Completion Date may be extended by the Project Designer. In his/her sole
discretion, the Project Designer may approve of an Extension of Time for such reasonable time as
may be détermined by the Project Designer. These require a Change Order.

REQUESTS FOR EXTENSIONS OF TIME

Al reguests for Extensions of Time shall be made to the Project Designer in writing. All such
requests must be filed within ten (10) days of the end of the event or issue which caused the delay.
In no case will the granting of an Extension of Time to one Contractor automatically entitle any
other contractor to an Fxtension of Time. Preparing Change Orders and the processing of Change
Orders are nct causes for granting of an Extension of Time unless agreed to and stated in the
Change Order.

NOTE: A Cans’[ruct:on project CANNOT be extended past June 30”‘ of the second FY unless there
is an approved 310.3 waiver froni the Gavemor's Budget Oifieer e
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ARTICLE 5; SUBMITTALS AND INSPECTIONS

SUBMITTALS

Contractors shall submit all necessary decuments to the Project Designer in accerdance with the
submittal schedule established by the Project Designer In the specifications.

CONTRACTOR REPRESENTATIONS

By preparing and submitting submittals, the Contractor represents that it has reviewed and verified
all field measurements, field construction criteria, materials, catalog numbears and similar data, or
will do so, and that it has checked and coordinated each shap drawmg and sample with the
reqwrements of the Work and of the Contract Documents.

PROJECT DESIGNER REVIEW OF SUBMITTALS

The Project Designer will review and act upon submiitals within fourteen {14) days from the time of
receipi of the submittal to the time of return of the stubmittal by the Project Designer. The review
and approval is enly for conformance with the design concept of the project and with the
information given in the Contract. Documents. The Project Designecs. appmva[ of a separate itemn
doss not indicate approvalt of-anassemibly-irrwhich the item functionsr<-- 7+ -

CONTF{ACTOR CORRECTIONS TO SUBMITTALS

The Contracior shall make any corrections required by the Projeci Designer and shall resubmit the
required number of corrected copies of shop drawings cr new samples untif approved. The
resubmission shall be acted upon by the Project Designer within ten {10) days of ifs receipt. When
resubmiiting submittals, the Contractor shall direct specific attention to any revisions made, other
than the corrections requested by the Project Designer on previous submissions, by noting such
revisions on the resubmitted submittals.
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PROJECT DESIGNER APPROVAL

The Project Designer's approval of shop drawings or samples does not refieve the Contractor of
responsibility for any deviafion from the requirements of the Coniract Documents, unless the
Contractor has, at the time of submission, noted the deviation on the submittals and the Project
Designer has given written approval of the specific deviation. The Project Designer's approval also
does not relieve the Contracter from responsibility for errors or omissions in the submittals. No
portion of the Work reguiring a submittal shall be commenced until the submittal has been
approved by the Project Designer. Any work cornmenced by the Confractor prior to final approval
of the submittals by the Project Designer is performed by the Contractor at its own risk. The
Deépariment is not responsible for materials ordered, purchased or instalied, that have not received
prior review/approval or that do not cenform to the specifications.

MANUFACTURER OR TRADE NAMES

Whenever, in this proposal, an article or material is defined by trade name and/or the name and
catalogue number of the manufacturer of vendor, the term “or approved equal”, if not inserted
therein, shall he implied. The reason for mainiaining manufacturer's and trade names is to
establish the grade, quality and proportion of ingridients which will provide acceptab!e
performance under these specifications. Materials of the same guality, manufactured by naticnally
known manufacturers, will be considered for approval. The decision of Project Designer shall be
final in all matters concerning comparative quahty or fitness for the Work for subs’[rtution submittals
and reques’[s : S -

QUALITY AND SANIPLE OF MATERIALS

Before any construction may proceed, the Contractor may be required 1o furnish the required
information to the Project Designer, of the origin, composition and manufacturer of any or ali
materials to be used in the Work, together with samples. All expenses incurred in delivering,
transporting, packing, collection, testing, retumn, efc., of the matenal in samples or equipment shail
be paid by the Contractor. Samples shall be clearly marked with Project number, Contractor's
name and Project location. If any material or arficle other than that which is speciiied is to be used
or installed, prior approvat is required from the Project Designer. The Contractor will furnish
satisfactory technical evidence as to the standard of quality of materials proposed fo those

~ specified, including finished projects using the materials.

Any material delivered fo the Project site shall be compared with the approved sample and, if
necessary, additiopal fests may be made upon the material at any time. Failure of samples to pass
the tests will be sufficient cause for refusal to consider any further samples from the manufacturer
or other sources of the material. Samples may be incorporated into the work, if they are approved,

Unless otherwise specified, all supplies, equipment and material o be furnished and installed
under this Contract shall be new and unused and of current manufacture. Government surplus
iterns and discontinued, suspended or otherwise obsolete iferns or designs are not permitted.



REMOVAL OF REJECTED MATERIALS

If any material infendad for use in the Praject has been rejected, such rejected material shall be
removed immediately from the property af the Confracior's expense. I the Confractor fails to
remove such rejected material promptly, the Construction Manager, with the approval of the
Project Designer, may have the item{s) removed at the Contracior’s expense.

ONGOING INSPECTION OF MATERIAL AND WORK

Workmanship shall be of good guality and all work and material shall be, at all times, subject to the
inspection of the Construction Manager. The Confractor shall provide reasonable and necessary
epace for such inspection. ¥ required by the Project Desigrer, the Coniractor shall take down and
uncover portion of the finished work.

The Contractor agrees that in case any of the materiat or work, or both, shall be relected as
 defective or unsuitable by the Project Desigrner, then such material shall be repiaced with new
raterial and the work shall be done again immediately to the satisfaction and approval of the
Project Designer at the cost and expense of the Contractor. Should the work thus exposed prove -
safisfactory, the cost of exposing and restoring same shall be at the expense of the Facility. But, if
it should prove to be unsatisfactory, all costs shall be at the expense of the Contractor.

Any omission or failure, on the partofthe’Project Pesigner-to identify or reject-any defective work
or materials shall not be construed to be an acceptance of any defective work or materials.

If the Project Designer does not consider the defect of sufficient importance to require the
Contractor fo rebuild or replace any work or materials, the Project Designer may recommend an
equitable deduction from the contract amoeunt and accept the defective work. This shall be done
via Change Order.

WORKMANSHIP AND MATERIAL GUARANTEE

I addition to ali other warranties herein, the Contraclor guaraniees its workmanship and materials
and will remedy, without cost to the Commonwealth, any defects which may develop therein for a
period of one (1) year from the daie of completion and acceptance as provided i the Contract. All
workmanship shall be first class as established by standard of the trades involved and is fo be
performed by capable, experienced mechanics and frades in such a manner as to produce a
complete, defect-free installation. Any defective workmanship may require removal and
rentacement at no additivnal cost to the Cornmonwealih if rejected by the Project Designer.



ARTICLE 6: CHANGES IN THE WORK

CHANGES

The Facility, in consultation with the Project Designer, may order changes in the Work within the
general scope of the Contract, consisting of additions, deletions or other revisions, with
carresponding adjustments to Contract amount, if necessary, the Confract sum being adjusted if
required. All such changss in the Work will be authorized by Change Order. The Coniractor

- agrees that payment under any method noted within this Article will be the exclusive cotnpensation
for such addition, deletion or other revision to the original Contract including any and all costs
associated with aceeleration, stacking and resequencing of forces required hy the change fo
maintain the Project Milestone Schedute, K it is not possible to complete the work within the
Milestone Schedule by acceleration, stacking or resequencing, the Contractor must request an
Extension of Time via Change Order. (See Change Order form'on page 12-1.}

CHANGES ONLY BY CHANGE ORDER

A Change Osder is a written order to the Contractor, signed by the Project Designer and issued
after the execution of the Contract, authorizing a change in the Scope of Work or an adjustment in
the Contract Sum or of the Contract Time. .

COST OF DEBIT CHANGE ORDER

The cost debit to the Facility resulting from a change in the Work shall be determined in one or
more ways in accordance with this Article, at the option of the Project Designer.

A) .- By a detailed cost breakdown properly iternized (the breakdown shall include size, gquantity,
type, subcontractors, etc., and may include a maximum of fifteen. percent (15%) markup to
labor costs for overhead and prefit and a maximum of ten percent (10%) markup for
materials for overhead and profit);

B) By unit prices stated in the bid proposal, specifications or from Square Foot prices agreed
upon in the contract breakdown; or a seltlement amouni agreed upon by the Project
Designer. '

if the Designer and Vendor cannot agree on a cost, the formula in A above will be used.
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VALUE OF CREDIT CHANGE ORDER

The credit to the Facility resulting from a change in the Work shall be determined in one or more of
" the following ways, at the option of the Project Designer:

A} By a detailed cost breakdown properly itemnized (the breakdown shall include size, quantity,
iype, efc.). The credit must include credit for everhead and profit o deleted work;

B) By unit prices derived from the bid proposal, spacifications or from a settlement amount
agreed upon by the Project Designer. '

DISAGREEMENT AS TO COST OR CREDIT

If the Construction Manager and the Contractor cannot agree as to the cost or credit to the
Depariment resulting from a change in the Work, the cost or credit setflement amount shall be
solely defermined by the Project Designer. :

UNIT PRICES SET OUT [N BID

if unit prices are stated in the bid and subsequently agreed upon and, if the quantities criginally
contemplated are so changed by a proposed Change Order that application of the agreed unit
price fo the guantities of work proposed will create a hardship on the.Facility or the Contractor, the
-applicable unit prices shall be equitably adjustad by Change Order o prevent suchhardship. The
Contractor must provide evidence to the Facilify and Project Designer that a hardship exists before
an adjustment will be made. —

CORNCEALED CONDITIONS

If in the performance of the Work, should concealed conditions be encountered, which are
unascertainable from the drawings, Contract Documernts, visits to the site and reasonable
investigation and which are at variance with the conditions indicated by the Contract Documents,
or should unknown physical conditions below the suiface of the ground be of an unusual nature,
differing materially from those ordinarily encountered and generally recognized as inherent in work
of the character provided for in this Contract, be encountered, the Contract sum shalf be equitably
~ adjusted by Change Order upon claim of either party made within ten {10} days after the first-
observance of the conditions. No adjustment shall be made to the Contract sum, however, for
corcealed conditions encountered during cutting and patching of Work.



CLAIMS FOR ADDITIONAL COST OR TIME

No claims for increased costs, charges, expenses or damages of any kind, except as provided in
the General Conditions, shall be made by the Contractor against the Department for any delays or
hindrances from any cause whatsoever, including hut not limited o strikes, walkouts or work
stoppages during the progress of any portion of the work. The Department may, however, extend
the time for completion of the Woik, as provided in the Contract, which extensions shall constitute
the exclusive remedy between the parties in the event of such delays.

MINOR CHANGES iN THE WORK

The Construction Manager may request changes in the Work not invelving an adjustment in the
Contract sum or an extension of the fime and not inconsistent with the Contract Documents. Such
changes may be affected by written Change Order approved by the Project Designer or by a Field
Order. Such changes are binding on the Facility and the Contractor. After an interpretation of the
Contract Documents and revisw and approval by the Project Designer, the Construction Manager
may issue written Field Orders consistent with the Contract Documenis without changing the
Contract sum or Confract fime. The Contractor shall carry out such Field Orders prompily.

CORRECGTION OF REJECTED WORK

The Contractor shall promptly correct all work rejected by the Construction Manager and agreed to
by the Project-Designer as defective oras failing to conform tothe: Contract-Documents, whether
observed before or after substantial completion and whether or not fabricated, installed or
completed. The Contractor shall bear all costs of correcting such rejected or defective work.

FAILURE TO GORRECT DEFECTIVE OR NON-CONFORMING WORK

If the Contracior does noi remove defective or non-conforming work within fime fixed by written
nofice from the Facility, the Facility may remove it and may store the defective materials ar
equipment at the expense of the Contractor. If the Contractor does not pay the cost of such
removal and storage, the Facility may, upon ten (10) days writien notice, sell such work at auction
or at private sale and, after deducting ail the costs that should have been borme by the Contractor
pursuant fo the provisions of this paragraph, shall account for the net proceeds of the sale. If such
proceeds do not cover all costs that the Contractor should have borne, the difference shall be
charged to the Contractor and an appropriate Change Order shall be issued. [f the paymeints then
or thereatier due the Contractor are not sufficient fo cover such amount, the Contractor and/or the
Contractor's surety shall pay the differences to the Facility. .
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ACCEPTANCE OF NON-CONFORMING WORK

The Facility may elect to accept non-conforming work instead of requiring its removal and
correction. I non-conforming work is ascepted, a Change Order shall be issued fo reflect an
appropriate reduction in the Ceniract sum, or, if the amount is determined after final payment, it
shall be paid by the Contractor and/or the Contractor's surety fo the Departmeant. .

RIGHT TO CARRY OUT THE WORK

if the Contractor fails to carnty out the Work in accordance with the Contract Documents or fails fo
perform any provision of the Contract, the Project Designer may, after written notice 1o the
Coniractor, and without prejudice fo any other remedy the Depariment may have, make good such
fallures. In such case, an appropriate Change Order shall be issued deducling from the payments
then orthereafter due the Contractor the cost of correcting such failure, including the cost of the
‘Project Designer's additional services made necessary by such failure. If the payments then or

thereafter due the Contractor are not sufficient to cover such amount, the Contractor and/or the
Contractor's surety shall pay the difference fo the Department.
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ARTICLE 7: PAYMENTS AND PROJECT COMPLETION

APPLICATION FOR MILESTONE PAYMENTS

During the progress of work, in accordance with the Contract Documents, the Contractor shall
prepare periodic estimates of the value of the work peirformed and shall submit to the Contracting
Officer itemized invoices for payments. [nvoices shall be supporied by complefed Milestones and
other reguirements, as required by the f‘ontractmg Ofﬁc:er substantiating the Contractor's right to
payment (See page 12-15)
PAYMENTS WITHHELD

i

The Contracting Officer, in consultation with the Construction Manager and the Project Designer,
may decline to approve payment in whole or in part if the Work has not progressed to the point
indicated or the quality of the Work is not in accordance with the Contract Documents. . The
Construction Manager or Project Designer may also decline to approve any payment because of
subsequently discovered evidence or inspections which, in thelr opinion, is necessary o protect
the Facility from loss because of:

1 Defective Work not remediad or ctaims for Work not installed.
2}  Unpaid taxes or claims made by other governmental entities.

3} Reasonable doubt that the Work can be completed for the unpaid balance of the Contract
: sum; . :

4) Unrepaired damages to Facility property by the Coniractor,

) Consisient failure of the Contractor to substantially meet-the Milestones of this Coniract and
a reasonable indication that the Work will not be completed within the Contract time.

8) Fallure of the Contractor to pay Subcontractors or suppliers. 1t is within the Facility's
discretion to withheld payment because of the Contractor's failure fo pay Subcontractors or
suppliers. The failure to withhold payment for this reascon does not give rise to a cause of
action on the part of the Subcontracior or supplier.

7) Failure of the Contractor to maintain required insurance or bonds.

The Contracting Officer wili notify the Cenfractor of the reason for w;thhold ing payment within ten
(10) days of its receipt of the invoice(s}.



OQCCUPANCY

The Facility may use, may permit the use of or may ocoupy any completed or pariially
completed portion of the Work, whether or not the time may have expired for completing
the entire Work or said pertions of Work. Such usa or occupancy shalt not be deemead
an acceptance of the Work so used or occupied. Prior to such use or occupancy, an
inspection of the work to be occupied by the Facility shall be made by the Facility and
-the Project Designer to determine if it is in conformity with the Contract. Any damage
subsequent o the inspection due solely fo the use and-occupancy of the completed
porion is not the responsibility of the Contractor.

FINAL INSPECTION AND PUNCH LIST

When the Contractor subrmits in writing fo the Construction Manager a request for a

. Final Inspection and an inveice for final payment, the final inspection wili be made within

ten (10) days of the receipt of the request. If the Worlk is substantially completed the

Construction Manager will approve final payment and the Contracting Gfficer will make

payment in full except as set out in the Contract documents. The Punch List prepared

by the Construction Manager shall list in detail each uncompleted ftem and a
reasonable cost for completion.

Final payment may be withheld until the completion of Punch List items. The Contractor
" shall complete all Punch List items (ifemns to be corrected and/or cempleted) within
twenty (20) days after the date of Final Inspection ar show just cause fo the satisfaction
of the Project Designer and the Construction Manager why they cannot be completed.
If the Contractor does not complete the items within twenty (20} days, or show just
. .cause to the satisfaction of the Construction Manager and the Project Designer why
they cannot be completed, the Contracting Gfficer may order the correction of those
items and deduct the cost of completion from the amount retained.

If, after Final Inspeciion of the Work, final completion of punch list items is materially
delayed threugh no fault of the Contractor, the Contracting Officer will, upon certification
by the Project Designer, make payment of the balance due for that portion ofthe work
fully completed and accepted. Such payment will not terminate the Contract.

The FMM campletes the Certificate of Final Completion and Final Payment (see page
12-3) and submits to DFPM along with the invoice. DFPM reviews/approves and
submits to the Comptroller.

FINAL PAYNMENT

The making of final payment constituies a walver of all claims by the Comimcnwealth,
except those arising from:

1) Unsettled olaims; or pending Change Orders.
2) Faulty or defective work or material, including hidden defects;
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3) Failure of the work or material to comply with the requirements of the Coniract
Documents.

4} Warranty Claims and Guarantee Claims.
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ARTICLE 8: PROTECTION OF PROPERTY

SAFETY PRECAUTIONS AND PROGRAMS

The Contra.otor is responsible for inftiating, maintaining and supervising all safety precautions and
prograrng required for its portion of the Work. The Contractor shall take all reasonable protection
to prevent damage, injury or loss ta:

1) All employees on the Wotk, and al! other persons who may be alfected fhereby, and;

2) Ali work and all materials and equipment to be incorporated tharein, whether in storage on
or off the site, under the care, custody or conirol of the Contractor or any of its
subcontractors, and;

3) Other property at the site or adiacent thereto, including trees, shrubs, iawns, walls,

: pavernents, roadways, structures and utilities not designafed for removal, relocation or

replacement in the course of construction.

COMPLIANCE WITH SAFETY LAWS

The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of
any public authority having jurisdictien for the safety of persons-or.property-or {o-protect them from
damage, injury or loss. The Contracfor shall erect and maintain, as required by existing conditions
and progress of the work, until the acceptance of the completion of ifs portion of the project, all
reasonable safeguards for safety and protection, including posling danger signs, fences and
barriers and other warnings against hazards, promulgating safety regulations and notiying owners
and users of adjacent hazards.

REMEDIATION OF DAMAGES

All damages or loss to any property caused in whole or in part by the Contractor, any
subcontractor or anyone directly employed by any of them, or by anyone for whose acts any of
them may be liable, shall be remedied by the Contractor, except darmage or loss attributable to
faulty drawings or specifications or to the acts or omissions of the Department or ahyone employed
by the Department. -
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SUBLETTING OR ASSIGNING OF CONTRACT

The Coniractor shall not sublet, fransfer, assign or otherwise dispose of the Confract or any portion
thereof, or the work provided for therein except for the furnishing of specified materials, or of this
right, title or interest therein, to any other contractor without the written consent of the Project
Designer and Contracting Officer. No such assignment or subcontract shall relieve the Contractor
from his liability under the Contract for the performance and completion of the Work by the time
and in the manner agreed upon. ‘

The provisions ot the Contract as to performance by the Contractor shall apply fo any
subcontractor, his officers, agents or employees of the subcontractor, In all respects as if they were
employees of the Confractor and the work and materials were fumished by the Contracior.

PROTECTION OF EXISTING UTILITIES

The Cantractor with the assistance of the Construction Manager, shall identify and mark the
location of existing ufilities required to remain in place, Including those overhead or underground,
and take all necessary precautions to prevent injury or damage during the perfermance of the
Contract and shall be responsible for any and all damages thereto. Any damage shall be promptly
restored fo the previcus condition and function using new materials, at no additional cost to the
Facility. ‘

ENVIRONMENTAL PROTECTION -

The Contracter shall provide for the prevention, control and abatement of [and, water and air
pollution during construction in accordance with P.L. Act No. 247 dated October 28, 1872, which
shall include but is not limited to:

1} . Eliminate buming of all refuse.

2) Remove all refuse from site of work for disposal in accordance with rules and regulations of
the authority having jurisdiction over the disposal area.

3} Provide for filtration of all contaminated water discharging directly into a stream.
Any asbestos or lead paint that must be cut, removed or patched during the execution of this
Contract must be done in manner to comply with the specifications.

PRECAUTIONS

The Confractor shall take all precautions to remove all his tools and/or equipment from the site
each day upon completion of his work. He shallinventory all his tools and equipment periodically.
He shall report all missing teols or equipment to the Construction Manager immediately. The
Gonstruction Manager o the Facility shall not be responsible for any loss of the Contracior’s fcols
or eguipment.
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FIRE HAZARDS

The Contractor shall maintain and enforce regulations covering construction fire hazards, including
smaoking, and shall provide suifable fire extinguishers in proper locations. No smoking is allowed in
any Facilify structures.

DAMAGES
Any damage to exisiing materials, utilities, buildings or equipment as a result of the Work of this
Contract shall be immediately replaced/repaired by the Contractor at no additional cost to the

Facility using equal or better materials to restore damaged portions fo original condition.

SANITARY FACILITIES

Sanpitary facilities may be available at the project site for the Contraciors use, at a location
designated by the Construction Manager, for the duration of the project.

TELEPHONE SERVICE

All telzphone service, i‘ees, costs and equipment necessary for the completion of the work is the
responsibility of the Contractor and shall be for the scle use of the Contractor.

PROTECTION AND SAFETY REQUIREMENTS. DURING:CONSTFRUETION: -

in addifion to the safety regulations and protection of all parts of the Work during all stages of
construction as herein specified, the Contractor shall comply with the rules and regulations of the
project site, the Department of Public Welfare and the Commonwealth of Pennsylvania.

On all work performed within operating facility buildings or adjacent to existing facility buildings
where facility properly, emplovees or occupants may be endangered, all safety rules will be
ohserved.

The Confractor shall erect and maintain proper protection and signs for all equipment and parts of
the project or building, including walls, windows or doors, that may be exposed to damage of any
kind during the progress of the Woerk. The Contractor shall restere any damaged equipment or
part to its ariginal condition. The Construction Manager is available for consultation regarding the
above items and any safety mafters concerning building security and potential losses due fo

" temperature or water damages. The Confractor shall make adjustments in the property or safety
protection methods and equipment where directed by the Construction Manager, upless such
adjustments will be hazardous or unsafe to the Confractors labor forces and equipment.
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Commomveslh of Peonsylvaniz
ST0-274 Rev 11291

STANDARD CONTRAGT TERWS AND CORDITIONS FOR
CONSTRUCTION CONTRACTS

1. TERM OF CONTRACT

The term of the Contract shall commence on the Effective Date (as definad below) and shall end on the Expiration
Date identified in the Confract, subject to the other provisions of the Confract. The Effective Date shall be fixed by the
Contraciing Officer after the Contract has been fully executed by the Contractor and by the Commonwealth and all
approvals required by Commormwealth confracting procedures have been obfained. The Coniract shall not be a legally
binding contract unfil afier the Efeclive Date is affixed and the fully-executed Confract has been sent to the
Contractor. The Corfracting Officer shall issue a writlen Nofice to Proceed to the Contractor directing the Contractor
{0 start performance on a date which is on or sfter the Effective Date. The Contractor shall not start the performance of
any work pricr io the date set forth in the Notice to Proceed and the Commanwealth shall not be liable to pay the
Contracior for any service or work performed or expenses incurred before the date set forth in the Nofice to Proceed.
No sgency employee has the authority to verbally direct the commencement of any work under this Confract. The
Commonwealih reserves the right, upen nofice to the Contractor, o extend the term of the Contract for up o thiee (3)
months upon the same terms and eonditions. ‘This will be wilized to preverit a lapse in Coniract coverage and only for
the Hime necessary, up to three (3) menihs, {o enter irdo a new contract.

2. INDEPENDENT CONTRACTOR.

in performing the services required by the Contract, ihe Confractor will act as an independent contractor and not as
- an employee or agent of the Commonweakth. .

3. CORMPLIANCE WITH LAW

The Contractor shalt comply with all applicable federal and state laws.and reguiations and local ordinances in the
performance of the Contract.

£ ENVIRONMENTAL PROVISIONS

In the performance of the Confract, the Contractor shall minimize pollution and shall striclly comply with all appiicable
environmental laws and regulations.

5. . POST-CONSUMER RECYCELED CONTENT

Except as specifically waived by the Department of General Services in writing, any products which are provided to the
Commonwealth as a part of the performance of the Contract must meei the minimum percentage levels for tolal
recycled content as specified in Exhibits A-l through A-8 to these Standard Confract Terms and Condiions. :

6. COMPENSATICN/EXPENSES

The Comiractor shall be required to perform the specified services at the price(s) quofed in the Confract. All services shall
be performed within the time period(s) specified in the Contract. The Contractor shall be compensated only for work
performed to the safisfaction of the Commoriwesalth. The Coniractor shall not be allowed or paid fravel or per diem
expenses except as specifically set forth inihe Contract

7. INVOICES

Uniess the Contractor has been authorized by the Commonwealth for Evaluated Receipt Seilement or Vendor Seif
Inviicing, fhe Contractor shall send an invoice Hernized by Jine ffem to the address referenced on the purchase order
prompily after services are safisfaciorlly comnpleted. The nvoice should inchide only amounts due under the
Contract/purchase order. The purchase order number rmust be included on all invoices. In addifon, the
Commonwealth shall have the right fo require the Gontractor to prepare and submit a "Work [n Progress” sheet that
conizing, at a minimurn, the iasks performed, number of hours, houry rate, and the purchase order or fask order i
which it refers. :

'

8. PAYMENT

a. The Commonwealth shall put forth reasonable efforts to make payment by the required
payment date. The required payment date is: (a) the date on which payment Is due
under the terms of the Contract; (B) thirty (30} days aiter a proper invoice actuatly is
received at the "Provide Service and Bill To” address if a date on which paymert is dug is
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not specified in the Contract (a "proper” invoice is not received unifil the Commonwealth
accepts the service as safisfactorily performed); or (c} the payment date specified on the
invoice if later than the dates established by {a} and {b) above. Payment may be delayed
if the payment amount on an invoice is not based upon the price(s) as stated in the
Contract. If any payment is not made within fiteen (15) days after the required payment
date, the Commonweszlth may pay interest as determined by the Secrefary of Budgetin
dccordance with Act No, 266 of 1882 and regulations promulgated pursuant thereto.
Payment should not be construed by the Contractor as acceptance of the service
perormed by the Contractor. The Commenwealth reserves the right to conduct further
testing and inspection after payment, but within a reasonable time after performance,
and fo reject the service if such post payment testing or inspection distloses a defect or a
failure to meet specifications. The Contractor agrees that the Commonweslth may set off
the amount of any state tax liability or other obligation of the Comtractor or its subsidiaries
io the Commonwealth against any paymenis due the Contracior under any contract with
the Commonwealth. ‘

b. The Commonwealth shall bave the option of using the Commorwealth purchasing card io
make purchases under the Contract or purchase order. The Commeoenwealth's purchasing
card is simmitar to a credit card in that there will be a small fee which the Contractor will be
required fo pay and ithe Confractor will receive payment direcily from the card issuer
rather than the Commonwealth. Any and all fees related to this type of paymeni are the
responsibility of the Confracter. In no case will the Commonwealth allow increases in
prices fo offset credit card fees paid by the Contractor or any other charges incurred by
the Confracior, unless specifically stated in the terms of the Confract or purchase order.

C. The Commonwealth will make contract payments through Automated Clearing House (ACH).

i Within 10 days of award of the contract or purchase order, the confracior must
submit or must have already submitted their ACH information within their user
profife in the Commanwealth’s procurement systermn (SR,

2) The confractor must submit a unique invoice number with each invoice
subrnited. The unique invoica number will be listed on tha Commonweaith of
Pennsylvania's ACH remittance advice to enable the contractor fo properly apply
the state agency’s payment fo the invoice submitted.

3) It is the responsibility of the contractor to ensure that the ACH information
contained in SRM is acourate and complete. Failure to maintain accurate and
complete information may resulf in delays in payments.

S. TAXES

The Commonwsalth is exempt from all excise taxes impesed by the tnternal Revenue Service and has accordingly
registered with ihe Internal Revenue Service to rmake fEx fee purchases under Regisfration No. 23740001k With the
exception of purchases of the following flems, no exernption certificates are required and none will be issued: undyed
diesel fuel, fires, frucks, gas guzzler emergency vebicles, and spors fishing equipmert. The Commonweaith is also
exempt from Pennsylvania sfate sales tax, jocal sales tax, public fransporiation assistance laxes and fees and vehicle
rental tex. The Department of Revenue regufafions provide thak exemption cerlificates are not required for sales made
o govemmental enfifes and none will be issued. Nothing In this paragraph is meani fo exempt a constuction
contractor from the payment of any of these taxes or fees which are required to be paid with respect to the purchase,
use, rental, or lease of tangible personat property of taxable services used or transferred in connection with the
performance of a construction contract

10. WARRANTY

The Coniractor warrants that all services performed by the Confracior, its agenis and subcoriractors shall be free and
clear of any defects in workmanship or materials. Unless otherwise stated in the contract, all services and paris are
warranted for a period of one year following completion of performance by the Confracter and acceptance by the

Commornwealh, The Cenfractor shall correst any problem with the service and/or replace any defective part with a
vart of equivalent or superor quality without any additional cost i the Commenwealth.

11 PATENT, COPYRIGHT, AND TRADEMARK INDEMNITY

The Confractor warrants that it is the sele owner or author of, or has entered into a suiiable legal agreement
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concerning either: a) the design of any product or process provided or used in the performance of the Coniract
which is covered by & patent, copyright, or trademark registration or other right duly authorized by state or federal law
or by any copyrighted matier in any report document or other material provided to the cormonwealth under the
confract. The Contractor shall defend any suit or procesding brought against the Comimonweaith on account of
any alleged patent, copyright or trademark infringement in the United States of any of the producis provided or used i
the performance of the Gontract This is upon condition: that the Commonwealth shali provide prompt nofification in
writing of such suit or proceeding; full right, authorization and opporiunity to conduct the defense thereof, and full
frformation and all reasonable cooperation for ihe defense of same. As principles of governmental or public law are
involved, the Commonwealth may parficipate in or choose o condud, in its sole discreficn, the defense of any such
action. If information and assisterice are fumished by the Commorwealth at the Contracior’s writien request, it shall be
af the Confracior's expense, but the responsibility for such expense chall be only that within the Condracior's wiitten
authorization. The Confractor shall inderanify and hold the Commeonweatth harmless from all damages, costs, and
expenses, including atiomey's fees ihat the Confractor or the Commonwealth may pay ©f incur by reason of any
~infringement or violation of the rights occurrng to any holder of copyright, frademark, or patent interests and rights in
any preducts provided or used in the performance of the Confract. If any of the products provided by the Contractor in
such suit or proceeding are held io constifuie infringement and the use s enjoined, the Contractor shall, at iis own
expense and at its option, cither procure ihe right 1o confinue use of such infingement products, replace them with
nor-infingement egual performance producks or modify them so that they are ro longes infringing. If the Confractor
is unable to do any of the preceding, the Contracior agrees to remove all the equipment or software which are
obigined conternporaneously with the infriinging produci, or, at the option of the Commonweslth, only those itemns of
equipment or software which are held o be infringing, and to pay the Commonwealth: 1) any amounts paid by the
Commonwealth iowards ithe purchese of the product, less straight Jine depraciation; 2} any license fee paid by the
Commonwealth for the use of any sofware, less an amouni for the period of usage; and 3) the pro rafa portion of any
maintenance fee representing fhe time remaining i any period of mainienance paid for. The obligations of the
Contracter under this parsgraph continue without fime imit. Mo costs or expenses shall be incurred for the account of the
Cordractor without fts written consent.

12, DWHRERSHIP RIGHTS

The Commonwealth shalf have unrestricted authority to reprotuce, distribute, and vse any submitted repord, data, or
material, and any software or modifications and any associaied documentation that is designed or developed and
delivered to the Commonwealth as part of the performance of the Coniract.

3. ASSIGNMENT OF AMTITRUST CLAIMS
- H

The Confractor and the Commanwesalth recognize that in actual economic praciice, overcharges by the Confracior's
suppliers resulting from violations of state or federal anbitrust Jaws are in fact bome by the Commonwealth. As part of
the consideration for the award of the Contract, and intending to be legally bound, the Coniractor assigns to the
Commonwealth all right, tifle and interest in and fo any claims the Contractor now has, of may achuire, under siate or
federal anfitrust laws relating to the products and services which are the subject of this Contract.

4. HOLD HARNMILESS PROVISION

The Confractor shall hold the Commenwesith hanmiess from and indemnify the Commonweslih against any and all
claims, demands and actions based upon or ardsing out of any activiies performed by the Contracior and Hs
employees and agents under this Contract and shall, at the request of the Commonwealth, defend any and all
actions brought against the Commonwealth based upon any such claims or demands.

5. AUDIT PROVISIONS

The Commonwealh shall have the right, at reasonable times and at a site designated by the Commenwealih, to
audit the books, documents and records of the Contractor fo the extent that the books, decumnents and records
relate to costs or pricing data for the Gonfract. The Centractor agrees o maintain records which will support the prices
charged and costs incutred for the Coniract. The Coniracior shall preserve books, documents, and records that relate
to costs or pricing data for the Contract for 2 peried of three (3) years from date of final payment. The Contractor shait
give full and free access fo all recerds fo the Commoriweakh and/or their authorized representatives.

15, DEFAULT

a The Commonwealth may, subject to the provisions of Paragraph 17, Force Majeure, and in
addition to its other rights under the Contraci, declare ihe Contractor in defaul by written
notice thereof to the Contractor, and tenminate (as provided In Paragraph 18, Termination
Provisions) the whole or any part of this Contract for any of the following reasons:

0] Failure {o begin work within the time specified in the Contract or as otherwise specified;

2) Faiture o perform the work with sufficient labor, equipment, or material to insure the
completion of the specified work in accordance with the Contract terms;

8-3



3 Unsatisfactory performance of the work;

%) Fafiure or refusal to remove rmaterial, or remove and replace any work rejecied as defective
or unsaiisfactory;

£ Discontinuance of work without approval,

&) Failure o resume work, which has been discontinued, within a reasonable fime after nofice
to do so;

7 Insolvency or bankruptcy;

8y Assignment made for the benefit of creditors; :

9% Eatlure or refusal within 10 days after written notice by the Contracting Cfficer, to make

payment or show cause why paymert shouid not be made, of any amounts due for materials
furnished, labor supplied or performed, for equipment rentals, or for uiility servicas rendered;
10 Faflure fo protect, to repair, or io make good any damage or injury to property; or
14} Breach of any provision of this Coniraci.

b In the event that the Commonwealth terminates this Contract in whole or in part as
orovided in Subparagraph a. above, the Cormmonwealth may procure, upen such ferms
and in such manner as it determines, services sirmilar or identical to those so ferminated,
and the Contracior shall be liable fo the Commonweaith for any reasonable excess costs
for such simitar or identical services included within the terminated part of the Contract

c. If the Coriract is ferminated as provided in Subparagraph a. above, the Coramonwealth,
in addition io any oiher rights provided in this paragraph, may reguire the Contractor fo
transfer iitle and deliver immediately to the Commonwealth in the manner and fo the
exient direcied by the [ssuing Office, such partially completed work, including; where
applicable, reporis, working papers and other documentation, as the Confractor has
specifically produced or specifically acquired for the performance of such part of the
Contract as has been terminated. Except as provided below, paymert for completed
work accepted by the Commonwealih shall be at the Contract price. Except as provided
helow, payment for partially compieted work inchuding, where applicable, reports and
working papers, delivered fo and zccepted by the Commenwealth shall be in an amount
agreed upon by the Gontractor and Contracting Officer. The Commonwealth may
withirold from amounis otherwise due the Coniractor for such completed or partially
completed works, such sum as the Contracting Cfficer determines o be necessary fo
protect the Commonwealth against loss.

d. The rights and remedies of the Commonwealth provided in this paragraph shatl not be
exclusive and are in addifior: to any other rights and remedies provided by law or under
this Contract. ’

=3 The Commonwealth's failure io exercise any rights o remedies provided in this paragraph

shall not be construed fo be a waiver by the Commonwealth of its Aghts and remedies in
regard fo the event of default or any succeeding event of default.

i Follawing exhaustion of the Confractor's administrative rermedies as set forth in Paragraph
19, the Confractor's exdlusive remedy shall be fo seek damages in the Board of Claims.

i7- FORCE MAJEURE

Meither party wilt incur any fiabifity to the other if its performance of any obligation under this Contract is prevented or
delayed by causes heyond its control and witheut the fault or negligence of either party. Causes beyond & parly's
controf may include, but aren’t limited to, acts of God or war, changes in controlling taw, regulzations, orders or the
requirements of any governmental entity, severe weather condijons, civil disorders, natural disasters, fire, epidemics -
and quaraniines, general strikes throughout the trade, and freight embargoes.

The Contractor shall nofify the Comrmonwealth orally within five (5) days and in writing within ten (10) days of the date
on which the Coniractor becomes aware, oOr should have reasonably become aware, that such cause would
prevent or delay iis performance. Such nofification shall {i) describa fully such cause(s) and its effect on performance,
(i) state whether performance under the contract is prevented or delayed and (i} if pesrformance is delayed, state a
reasonable estimate of the duration of the delay. The Contractor shali have the burden of proving that such cause(s}
delayed or prevented its performancs despite jts diligent efforis to perform and shall produce such supporting
docurneniation as the Commonwealth may reasonably request. After receipt of such notification, the Commonwealih
may elect either io cancel the Contract or to extend the time for performance as reasonably necessary o
sompensate for the Confractor's delay.

In the event of a declared emergency by competent governmental authorities, the Commopwealth by notice foithe
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Confractor, may suspend all or a poriion of the Coniract.

18. TERWMINATION PROVISIONS

The Commo

nwealih has the right fo terminate this Coniract for any of the following reasons. Termination shall be

effective upon wriiten notice fo the Contractor.

a

TERMINATION FOR CONVERIENCE: The Commormwealth shall have the right to tferminste
the Contract for its convenience if the Commonwealth defermines terminaiion to be in s
best imterest. The Contractor shall be paid for work satisfacterily completed prior to the
effeciive date of the termination, but in no event shall the Contractor be entitled fo
recover loss of profis.

NON-APPROPRIATION: The Cormmornwealth's obligation to make payments during any
Commonwealth fiscal year succeeding the current fiscal year shall be subject fo
availability and appropriation of funds. When funds {state andfor federal) are not
appropriated or otherwise made available to support continuation of performance n a
subsequent {iscal year period, the Commonwealih shall have the right to ferminate the
contract. The confractor shall be reimbursed for the reasonable value of any nonrecurming
costs incued bt not amortized in the price of the supplies cr services delivered under this
contract. Such reimbursement shal not include loss of profil, loss of use of money, or
administrative or overhead costs. The reimbursement amount may be paid for any
approprigtions available for that purpose .

TERMINATION FOR CAUSE: The Commonweslih shall have the right o ferminate the

Contract for Contractor defauil under Paragraph 16, Default, upon wiitten noiice o theConlracior.
The Commonwesalth shall also have the right, upon written nofice to the Gontracior, to terminate the
Contract for other cause as specified in this Contract or by law. 1T it is later determined that the
Commenwealth erred in terminating the Contract for cause, ihen, at the Commonwealth's
discretion, the Contract shall be deemed fo have been terminated for convenience under e
Subparagraph 18.a.

14, CONTRACT CONTROVERSIES

d.

In the event of a confroversy or claim arising from the Contract, the Contractor must,
within six months afier the catse of action accrues, fite 2 written claim with the contracting
officer for a determinaion. The claim shall state all grounds upon which the Contractor
assers @ corfroversy exists. If the Contractor fails o file a claim or files an untimely ciaim,

the Contractor is deermned to have waived its tight to assart a claim in any forum.

The confracting officer shall review timely-fled claims and issue a final determination, in
writing, regarding the claim. The final determination shall be issued within 120 days of the
receipt of the claim, unless extended by consent of the coniracting afficer and the
Contractor.  The contracting officer shall send hig/her wiitlen determination to the
Contractor. If the contracting oficer fails fo issus a finel determination within the 120 days
funfess extended by consent of the parties), the claim shall be deemed denled. The
confracting officer's determination shali be the Hnal order of the purchasing agency.

Within fiffeen (15) days of the mailing date of the determination denying a claim or within
135 days of filing a claim if, ne extension is agreed to by the paities, whichever occurs first,
the Contractor may file a staternent of claim with ifre Commonwealth Board of Claims.
Pending a final judicial resclution of a controversy or claim, the Confractor shall proceed
diligently with the performance of the Confract in a manner consistent with the
determmination of the contraciing officer and the Commonwealkth shall compensate the
Coniractor pursuant {o the terms of the Contract

20 ASSIGNABILITY AND SUBCONTRACTING

a.

Subject fo the ferms and conditons of this Paragraph 20, this Goniract shatl be binding
upon the parties and their respective stccessors and assigns.

The Cerdracior shall not subcontract with any person or entity io perform all or any part of

the work 1o be performed under this Contract without the prior wriften consent of the
Contracting Officer, which consent may be withheld at the sole and absolute discretion of
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the Contracting Officer.

The Gentractor may not assign, in whole or in part, this Coniract or its rights, duties,
obiigafions, or responsibilities hereunder without the prior written congent of the
Contracting Cfficer, which consent may be withheld at the sole and absolute discretion of
the Contraciing Officer.

Notwithstanding the foregoing, the Coniractor may, withoui the consent of the
Contraciing Officer, assign its rights to payment fo be received under the Confract,
provided that the Contractor provides wiitten nofice of such assignment {o the
Contracting Officer together with a wiitten acknowledgement from the assignee that any
such payments are subject {o all of the terms and condifions of this Coniract

For the purposes of this Centract, the term "assign” shall include, but shall not be limited
to, the sale, gift, assignment, pledge, or other fransfer of any ownership interest in the
Contracior provided, however, that the term shaill not apply to the sale or other transfer of
sfock of a publicly traded company.

Any assignment consented fo by the Contracting Officer shall be evidenced by a written
assignment agreement executed by the Contracior and its assignee in which the assighee

agrees 1o be legally bound by =zl of the terms and conditionis of the Confract and fo assume the
dufies, ebligations, and responsibilifies being assigned.

A change of name by the Coniractor, following which the Contractor's federal
identification number remains inchanged, shalf not be considered to be an assignment hersunder.
The Contractor shall give the Cantraciing Officer written notice of any such change of naine.

NONDISCRIMINATION/SEXUAL HARASSMENT CLAUSE

During the term of the Confract, the Coniractor agrees as follows:

d.

Inthe hiring of any employee(s) for the manufaciure of supplies, performance ofwork, or any other adivity required
underthe confrac or any subeontract, the Confradior, each subconfractor, or any person acling on behalf of the
Contractor or subconiracior shall not, by reason of gender, race, creed, or color, discriminate against any dlizen of
this commornvesith who is gualiied and avallabie o perform the work o which the employmeni refates.

Neither the: Coniracior nor any subconiracior nor any person on their behalf shall i any manner discriminate
against or infmidate any employee nvolved In the manufaciure of supplies, the performance ofwork, or any other
activity required under the confract on account of gender, @Ace, creed, or color.

The Confractor and each subcontracior shall esiablish and maintain & written sexual harassment policy and shal
inform thelr employees of the policy. The policy must contain a notice thaf sexuat harassment will not be tolerated
and employees wio prachos ibwill be disaplined.

The Confractor and each subcontractor shall rot discriminate by reason of gender, race, areed, or color against
any subcortractor or supplier who is qualified to perform the wor fo which the conlract relaies.

The Centracior and each subconfracior shiall, within the time periods requested by the commonwesalth, fumish 21
niecessary employmant documents and records and permif acoess o thieir books, records, and accounts by the
confraciing agency and the Bureau of Minority and Wornen Business Opporbuniiies (BMWB®), for purposa of
ascertaining compliance with provisiens of this Nondiscrimination/Sexual Harassment Clause, Within fifieen (15)
days afier award of any cortiract, the Contractor shalt be required o complete, signand submit Form STDL21, the
“Inital Coniract Compliance Datz” form. If ihe confractis a conslruciion contrack, then the Contracior shall be
required fo complete, sign and subrnit Form STD-28, the "Monihily Contract Compliance Report for Construciion
Caonfraciors”, each mordh no laier than the 15th of the month following the reporting period beginning with the infial
job conference and coniinuing through the complefion of the project. Those contraciors who have fewer than five
employees or whose employees are all from the same family orwhoe have completed the Form STD-21 within the
past 12 months may, within the 15 days, request an exemption from the Form STD-21 submission requirernent
from e confraciing agency.



The Coniracior shall indude the provisions of this Nondiscrminafion/Sexual Hamssment Clauss in every
cubcontract so that those provisions applicable fo subconfractors will be binding upon each subcorfracion

The commorweaith may cancel or terminate fhe confract and all money due of o become due under the contract
may be forfefted for a violation: of the ferms and condifiorss of fiis Nondiscrimination/Sexeal Harassment Clause. In
addifion, the agency may proceed wiih debarment or suspension and may place the Confracior in he Confractor
Responsibility Fie.

2z, CONTRACTOR INTEGRITY PRGVISIONS

it s essential that those who seek to contract with the Commorsweatth observe high sfandards of honesty
and infegrity. They must conduct themselves in a mannar that fosters public confidence in the infegrity of the
" Commonwealih procurement process. In furtherance of this policy, Contractor agrees i the following:

2.

Contractor shall mairtain the highest standards of honesty and integrity during the performance of
this contract and shall take o action in vioiation of state or federal laws or regulations or any other
applicable laws or regulations, or other requirements applicable to Contractor or that govern
contracting with the Commeonwealth.

Coniracior shall establish and implement a wiiiten business integrity poficy, which includes, ata
minimum, the requirements of these provisions as they relate to Contractor employee achivity with the
Commonwealth and Commonwealth employees, and which is distributed and made known o af
Contractor employees,

Coriiractor, its affiiales, agents and employees shall not influence, or atternpt to influence, any
Commenwealth employes to breach the standards of ethical conduct for Commeonwealth employees
set forth in the Public Official and Employees Fthics Act 65 Pa.C.5. §§1107 ef seq.. the Stale
Adverse Inferest Act, 71 P.5. §776.1 et seq.; and the Governor’s Code of Conduct, Execuiive Order
198018, 4 Pa. Code §7.151 ef seq., or to breach any other state or federal laws or regulation.
Coniractor, its affiliaies, agants and employees shall not offer, give, or agree or promise o give any
gratuity o & Commonwealth official or employee or to any other person at the direction or request of
any Commonwealth official or employee. : .

Contracior, its =fiates, agenis and employeses shall not offer, give, or agree or promise to give any
graiuity to a Commonwealth official or employee o fo any other perso, the acceptance of which
would violate the Governor's Code of Conduct, Execufive Order 1980-18, 4 Pa. Code §7.151 ef seq.
or any statute, regulation, statement of policy, management directive or any other published standard
of the Commonwealth. :

Contractor, its affiiates, agents and employees shall not, directly or indirectly, offer, confer, or agree
fo confer any pecuniary benefit on anyone as considerafion for the decision, opinion,
recommendation, vole, ofher exercise of discrefion, or violation of a known legat duty by any
Commonwealth offictal or employee. . ]

Contractor, its affiliates, agents, employees, or anyone in privity with him of her shall not accept or
agree 1o dccept from any person, any gratuily in connection with the performance of work under tha
coniract, except as provided in the contraci.

Cordrzcior shall not have a financial inferest in any other contractor, subcentractor, or supplier
providing services, labor, or materizl on this project, unfess the financial interest is disclosed o the
Commonwealth in writing and the Commonwealth consenis to Confractor's financlal interest prior o

Commorwealth execution of the contract. Confractor shall disclose the financial interest to the
Commonwealth at the fime of bid or proposal subrission, orif no bids or preposals are solicited, no
laier than Contractor's suhmission of the contract signed by Contracior.

Contracior, its affiiates, agents and employees shall not disclose to others any information,
documents, reports, data, or records provided io, or prepared by, Contractor under this contract
without ihe prior written approval of the Commonwealth, except as required by the Pennsylvania
Right-fo-Know Law, 65 P.5. §§ 67.101-3104, or other applicable law or as otherwise provided in.this

_contract. Any information, documents, reports, data, or records secured by Confractor from the

Cornmonwealth or a third parly in connection with the performance of this contract shall be kept
confidential unless disclosure of such information is:

1) Approved in writing by the Commonweaith prior {o its disclosure; or

2} Directed by a court or other trfbunal of competent jurisdicton urless the contract requires prior
Commonwealth approval; or

3) Reguired for compliance with federal or state securilies laws or the requirements of national

securities exchanges; or
4y Mecessary for purposes of Contractor's internal assessment and review; or
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5) Deemed necessasy by Confractor in any action to enforce the provisions of this confractor fo
defend or prosecuts claims by or against pariies oiher than the Commonwealih; or

8) Permitted by the vafid autharization of a third party fo whom the information, documents, reports,
dafa, or records periain: or

7} Otherwise reguired. by law.

Contractor ceriifies fhat neither it nor any of its officers, directors, associztes, pariners, Tmited

pariners or individual owners has been officially notified of, charged with, or convicted of any of the

foliowing and agrees to immediately notify the Commonwealth agency contraciing officer in writing i
" and when it or any officer, director, associate, pariner, imited partner or individual owner has been

officially noiified of, charged with, convicted of, or offictally notifed of a govermnmental determination of
any of the follewing:

1) Commission of embezzlement, theft, forgery, boibery, falsification or destruciion of records,
making false siatemenis or receiving stolen property.

2) Comimission of fraud or a criminal offense or other improper conduct or knowledge of, approval
of or acquiescence in such activities by Contractor or any affifiate, officer, director, associate,
partner, limited partner, individual owner, or employee or other individual or ertity associated
witho
a} oblaining;

b) aftempling o oblair; or

¢} perforring a public contract or subcontract.

Contracior's accepiance of the benefits derived from the conduct shall be deemed evidence of
such knowledge, approval or acquiescence.

3} Violation of federal or stafe antitrust statutes.
4) Violation of any federal or state law regulating campaign contributions.
5) Violation of any federa! or state environmental law

6) Violation of any federal or state law reguiating hours of laber, minimum wage standards or
prevailing wage standards; discrimination in wages; of child labor violations.

7) Violation of the Act of June 2, 1315 (P.L.736, No. 338}, known as the Workers' Compensafion
Acf, 77 P.5. 1 el seq. :

8) Violafion of any federal or staie law prohibiting discrimination in employment.
9) Debarment by any agency or depariment of the federal govemment‘or by any other state.

10) Any other crime involving moral turpitude or business honesty or integrity.

Contractor acknowledges ihat he Cornmonwealih may, in its sole discrefion, ferminate the
corfract for cause upon stch notification or when the Commonwealth otherwise learns that
Contractor has been officially noiified, charged, or convicled.

i this contfract was awarded fo Contractor on a non-bid basis, Contracior must, {as required by
Section 1541 of the Pennsylvania Elscfion Code) file a report of political contributions with the Secretary of
tfe Commenwesalth on or before February 15 of the next calendar year. The report must include an
itermized list of ail political contributions known to Contractor by virtue of the knowledge possessed by
avery officer, director, associate, partner, limited pariner, or individual owner that has been made by:



1) Any officer, director, associate, pariner, fimited partner, individuat owner or members of the
immediate family when the coniributions exceed an aggregate of one thousand dollars (51.000)
by any individual during the preceding yaar; or

2) Any employes of members of his wmmediate family whose political confribufion exceeded one

thousand dollars {$1,000) duing the precedding ysar.

To obtzin a copy of the reporting form, Soniractor shall contact the Bureau of Commissions,
Elections and Legisiation, Division of Campaign Finance and Lobbying Disclosure, Room 210, North
Office Building, Harrisburg, PA 17120,

Contractor shad comply with requirements of the Lobbying Disclosure Act, 65 Pa.C.5. § 1 3A07 et
seq., and the regulations promulgated pursuant to that law. Contractor employee activifies prior fo or
outside of format Commonweaalth procurement communication protocol are considered lobbying and
subjects the Contractor employees to the registration and reporiing requirements of the law. Actions
by outside lobbyists on Contractor's behalf, no matier the procurement stage, are not exempt and
rmust be reported.

YWhern Contracior bas reason o believe that any breach of ethical standards 2s set forth in law, the
Governor's Code of Conduck, or in these provisions has ccourred of may OCCur, including but not
limited to contact by & Commonwesalth officer or employes which, if acted upon, would violate such
ethical standards, Contractor shall immediately noiify the Commonweaith contracting officer or
Commonwealth Inspector General in wiiting.

Contractor, by submission of its bid ar proposal andfor execution of this contract and by the
submission of ary bills, invoices of reguests for payment pursuant to the coniract, certifies and
represents that it has not viclated any of these canfractor integrily provisions in connection with the
submission of the bid or proposal, during any confract negofiations or dusing the term of the contract.

Contracior shall cooperate wiih the Office of Inspector General in its investigation of any alleged
Commonwealth employee breach of ethical standards and any allegad Contracior non-compliance
with these provisions, Contracior agrees 1o rnake identified Contractor employees available for
inferviews af reasonable times and places. Confractor, upon the inguiry or request of the Office of
inspector General, shall provide, or if appropriate, make promplly available for inspection or copying,
any informatfion of any type of form deemed relevant by the Inspector General to Confractor's
integrity and complance with these provisions. Such informalion may inciude, but shall not be limited
{0, Contractor's business or financial records, documents or files of any type or form that refeys fo or
concern this contrach. o

For violation of any of these Contractor Infegrity Provisions, the Corvmonwealih may terminate this
and any other coniract with Coniractor, claim liguidated damages in an amount equal to the value of
anything received in breach of these provisions, claim damages for alt addifional costs and expenses
incurred in obtaining another contractor to cormplete performance under this contract, and debar and
suspend Confractor from doing business with the Commonwealth. These rights and remedies dre
cumutative, and the use or non-use of any one shalt not preclude the use of all or any other. These
rights and remedies are in addition to those the Commonweatth may have under law, statute,
regulafion, of otherwise.

For purposes of these Confractor iniegriiy Provisions, the following ferms shall have the meanings
found in this Paragraph.

1) “Confidential information” means information that a) is not already in the public domain; b} is not
available to tha public upon request; cj is nat o does not become gererally known to
Comtractor fom a third party without an obligation to maintain fis confidentiality; d) has not
become generally known to the public through a act or omission of Coniractor; or &) has not
been independently developed by Confractor without the use of confidential information of the
Comronwealth. E

2y “Conseni’ means wiitten permission signed hy a duly authorized officer or employee of the
Commonwealth, provided that where the material facts have been disclosed, in writing, by pre-
qualification, bid, proposal, ot contractual terms, the Commonwealth shall be deemed tv have
consented by viriue of execution of this contract.

3) “Contraclor” means the individual ar enfity thai has entered info this coniract with ihe
Commenwealth, including those directors, officers, partners, managers, and owners having
more than a five percant inferest in Contractor.
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23.

24.

4y “Financial inferest” means:
{a) Ownership of more than a five percent interest in any business; or

(b} Holding a position as an officer, director, fustee, pariner, employee, of holding any

position of management.

5) "Graiuily” msans tendering, giving of providing anything of more than reminal monetary value
including, but nof limited to, cash, tavel, enterfzinment, gifts, meals, ‘odging, loans,
subseriptions, advances, deposits of money, services, employment, of contracts of 20y kind. The
exceplions set forth in the Govermnor's Code of Conduct, Execufive Order 1580-18, the 4 Fa.

Code §7.153(b), shall apply.
6) “lmmediate family” means a spouse and any unemancipated child.

7) “Non-bid basis™ means a contract awarded or execuied by the Commonweaith with Contracior

without seeking bids er proposals from any other potential bidder or ofieror.

8) “Polifical coniribution” means any payment, gift, subscription, assessment, confract, payment for
services, dues, loan, forbearance, advance or deposit of money or any valuable thing, io a
candidate for public office or fo a political committee, including but not limiled fo & puolitical action

committee, made for the purpose of influencing any election in the Commenwealth of

Permsylvania or for paying debis incurred by or for a candidate or comimities before or afier any

eleciion.

CONTRACTOR RESPONSIBILITY PROVISIONS

a. The Contracior certifies, for itseff and all its subcontraciors, that as of the date of its
exscifion of this Bid/Contract, ihat neither the Gonfractor, nor any subcontraciors, nor any
suppliers are under suspensicn or debarment by the Commenwealth or any govammental eniify,
instrurnentality, or authority and, if the Contractar cannot so cerify, then it agrees to submit, along
with its Bid, a wiitien explanation of why such cerfification cannot be made.

b, The Coniracter also certifies, that as of ihe date of its execution of this Bid/Contract, it has
o tax liabilities or other Commonwealth obligations.

c. The Contractor's obligafions pursuznt to these provisions are ongoing from and afier the
effective date of the confract through the termisiation date thereaf. Accordingly, the Contractor
shall have an obligation fo inform the Cominahwealth if, at any fime during the term of the
Contract, it becomes definguent in the payment of taxes, or other Comenonwealth obligafions, or
if it or any of its subcontractors are suspended or debarred by the Commonwealth, the federal
governraent, or any other state or governmental enfity. Such nofification shall be made within 15
days of the daie of suspension or debarment.

d: The failure of the Contractor to notify the Commonwealh of iis suspension or debarment
by the Commonweslth, any other state, or the federal government shall constifute an event of
defauit of the Contract with the Cormmonwesalth.

e, The Contractor agrees to reimburse the Commonwealth for the reasonable costs of
investigation incurred by the Office of Stale inspector General for Investigations of the Contraclor's
compliance with the ferms of this or any other agreement between the Contractor and the
Commonwealth, which resulis in the suspension or debarment of the Contractor. Such costs shall
include, but shall not be mited 1o, sataries of investigators, including overtime; travel and lodging
expenses; and experl wilness and documentary fees. The Contractor shall not be responsible for
investigative costs for investigations that do not result in the Contractors suspension or debarment.

T The Contractor may obtain a current list of suspended and debasred Commonwealth
contractors by sither searching the internet at htfp:/fwvew. dgs.state. pa.us of contacting the:

Department of General Services
Office of Chief Counset
603 North Cifice Building
Harrisburg, PA 17125
Telephone No. (717) 7836472
FAX Mo. (717) 787-8138

AMERICANS WITH DISABILITIES ACT
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Pursuant io federal regulations promulgated under the authority of The Americans With
Disabiliies Act, 28 C.F.R. § 35.101 et seq., the Coniractor understands and agrees that if
shall not cause any individual with a disability io be excluded from participation in this
Contract or from aclivities provided for under this Confract on the basis of the disabilily. As
a condition of accepting this contract, the Contractor agrees to comply with the "General
Prohibitions Against Discrimination,” 28 C.F.R. § 35.130, and all oiher regulations
promulgated under Title 1 of The Americans With Disabilities Act which are applicable to all
benefits, services, programs, and aciiviiies providad by the Commonwealth of
Pennsylvania through contracts with outside contractors.

The Contractor skall be responsible for and agrees fo indemnify and hold hamiess the
Commonwealih of Pennsylvania from 2l losses, damages, expenses, claims, demands,

suits, and actions brought by any party against the Commonwealth of Pennsylvania as a
result of the Coniractor's failure o comply with the provisions of subparagraph a above.

25, HAZARDOUS SUBSTANCES

The Contractor shall provide information to the Commonwealib about fthe identily and hazards of
hazardous subsiances supplied or used by the Contracter in the performance of the Confract. The Contracior
must comply with Act 159 of Octeber 5, 1984, known as the "Worker and Community Right to Know Act” (the

"Act") and the regulations promulgated pursuant therelo ot 4 Pa. Code Section 301.1 et seq.

a.

Labeling. The Contractor shall insure that each individual product (as well as the carton,

comainer or package in which the product is shipped) of any of the fellowing substances {as
defined by the Act and the regulations) supplied by the Coniracior is clearly labeled, tagged or

marked with the information listed in Paragraph (1) through (4):
] Hezardous substances:

a) The chemical name or commen name,

by A hazard warning, and

c) The name, e;ddress, and teiephoﬁe number of the manufacturer.
2 Hazardous mixiures: .

a) The commen hame, but if none exisis, then the trade name,

b} The chemical or common name of special hazardous substances comprising
.01% or more of the mixture,

¢} The chemical or common name of hazardous substances consisting 1.0% or
more of the mixture,

d) A hazard waming, and
g} The name, address, and telephene number of the manufacturer.
3 Single chemicals:
a} The chemical name or the common name, A hazard warning, if appropriate, and

b} The name, address, and felephone number of the manufacturer.

4) Chemical Mixiures:

&) The common name, but if none exists, then the trade name,

b) A hazard waming, if appropriale,

¢} The name, address, and telephone number of the manufacturer, and
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d) The chemical name or common name of either the fop five substances by
volume or those substdnces consisfing of 5.0% or more of the: mixiure.

A common name or frade name may be used only if the use of the name more easily or readily
identifies the frue nature of the hazardous substance, hazardous mixure, single chemical, or mixture
involved. '

Centainer labels shall provide a waming as fo the specific nature of the hazerd arsing from the
substance in the coniainer.

The harard waming shall be given in gonformity with one of the natlonally recognized and accepled
sysiems of providing wamings, and hazard warnings shall be consistent with one or more of the
recognized systems throughout the workplace. Examples are:

-NFPA 704, Ideniificafion of the Fire Hazards of Materals.

. Nafional Paint and Coatings Association: Hazardous Materials Identification
Syslem.

-American Society for Testing and Materials, Safety Alart Piciorial Chart.

- American Nafional Standard Institute, Inc., for the Precautionary ! abeling of

Harardous Industrial Chemicals.
Labels must be legible and prominenily affixed to and displayed on the product and the carton,
container, of package so that employees can easily idenfify the substance or mixiure present
therein. : :

b. Material Safety Data Sheet. The contracior shall provide Material Safefy Data Sheeis
{MSDS) with the information required by the Act and the reguiations for each hazardous subslance
or hazardous mixture. The Commonwealih rmust be provided an appropriate MSDS with the initial
shipment and with the first shipment after an MSDS is updaied or product changed. For any other
cherical, the contractor shall provide an appropiate MSDS, if the manufacturer, importer, or suppler
produces or possesses the MSDS. The cortractor shall also nofify the Cemmonwealth when a
substance or mixture is subject to the provisions of the Act. Material Safety Data Sheets may be
attached to the carton, container, or package mailed to the Commonwealth at the fime of shipment.

6. COVENANT AGAINST CONTINGENT FEES

The Contracior warranis that no person or seffing agency has been employed or retained to solicil or secure the
Contract upon an agreement of understanding for a commission, percentage, brokerage, or confingent fes, except
bona fide ernployees or bona fide established commerdial or selling agencies mainiained by the Contractor jor the
purpose of securing business. For breach or violafion of this warranty, the Commonwealth shail have the right to
terroinate the Contract without lfability or in its discrefion 1o

deduct from the Contract price or consideration, or cthenwise recover the full amount of such cornmission, perceniage,
brokerage, or contingent ige. :

27. APPLICABLE LAW

This Centract shall be governed by and inferpreted and enforeed in accordance with the laws of the Commonweakh
of Pennsylvaria (without regard to any conflict of laws provisions) and the dedisions of the Pennsylvania courts. The
Contractor consents to the jumisdiction of any court of the Cormmonwealth of Pennsylvaria and any federal courls in
Permsylvania, waiving any elaim or defense that such forurm is not convenient or proper. The Contracior grees that any
such court shall have in personam jurisdiciion over it, and consents o service of process in any manner authorized by
Pennsylvania law.

28. INTEGRATION
The Contraci, including all referenced documents, constitutes the entire agreement between the parties. Ne agent,
representative, employee or officer of either the Commonweaalth o the Contractor has authority o make, or has made,

any staternent, agreement.or representafion, oral or written, in corinection with the Contract, which in any way can be
deemed to modify, add o or defract from, or otherwise change or after its terms and conditions. Mo negofiiations
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between the pariies, nor any cusfom or usage, shall be permitted to modify or coptradict any of the ferms and
conditions of the Coniract. Ne modifications, alterations, changes, or waiver to the Contract or any of its ferms shall
be valid or binding unless accomplished by a wiilien amendment signed by both parfies. All such amendments will be
made uging the appropriate Commonwealth form.

29, CHANGE CRDERS

The Commonwesalth reserves the right fo issuz change orders at any fime during the ferm of the Contract or any
renewals or extensions thereof 1) fo increase or decrease the guantities resulfing from variafions belween any
estimated quaniifies in the Contract and actual quaniities; 2} to make changes o the services within the scope of
the Coniract 3) fo notfy the Contracior that the Commonwealth is exercising any Contract renewal or extension
option; or 4) to modify the fime of performance that dees not alter the scope of the Confract fo extend the completion
date beyond the Expiration Dafe of the Coniraci of any renewals or extensions thereof. Any such change order
shall be in writing signed by the Contraciing Officer. The change order shall be effeciive as of the date appearing on
the change order, unless the change order speciffes a later effeciive dafe. Such increases, decreases, changes, or
modifications will not invalidate the Contract, nor, it performance security 15 being fumished in conjunction with the
Contract, release the security obligation. The Contractor egrees to provide ihe service in accordance with the
change order. Any dispute by the Contractor in regard to the performance required under any change order shall be
handled through Paragraph 19, "Contract Coniroversies”.

For purposes of this Contract, “change order” is defined as.a wiitien order signed by the Contracting Officer
direciing the Coentracior fo make changes authorized under this clause.

30. RIGHT TO KNOW LAW B-K-1532

a. The Pennsylvania Right-fo-Know Law, 65 P.S. §§ 67.101-3104, ("RTKL") applies {o this Confract. For
the purpose of these provisions,  the term ‘the Commonwezlth” shall refer to the contracting
Commonwealih agency.

b. If the Commanwealth needs the Coniracior's assistance in any matter arising out of the RTKL related
to this Confraci, it shall notify the Coniractor using the legal confect information provided in this
Contract. The Contractor, at any fime, may designate a different contact for such purpose upon
reasonable prior wiitten notice to the Commonwealth.

€. Upon wiiiien noiffication from the Commonwealth that it requires the Confracior's assistance in
responding to a reguast under the RTKL for informatiion related fo this Coniract that may be in the
Confracior's possession, constituting, or alleged to constitute, a public record in accordance with the
RTKL (“Requested Information”), the Contractor shall

1. Provide the Commonwealth, within ten (10} calendar days after receipt of written nolification, access
tn, and copies of, any document or information in the Confractor's possession arising out of this
Contract that the Commenwesalth reasonably befieves is Requested Informalion and may be a
public record under the RTKL; and

Z_ Provide such other assistance as the Commonwealih may reasﬁﬁably request, in order to comply
with the RTKL with respect to this Confract.

d. If the Contracter considers the Requested [nformation fo include a request for a Trade Secret or
Confidential Proprietary Information, as those terms are defined by the RTKL, or other information that
the Contractor considers exempt from production under the RTKL, the Contractor must nofify the
Commonwealth and provide, within seven (7} calendar days of receiving the writlen nofification, a
wiitten staternent signed by a representative of the Contracior explaining why the requested material is
exempt from public disclosure under the RTKL.

e, The Commonwesalth will rely upon the writfen stafernent from the Contracior in denying a RTKL request
for the Requested Information unless the Commonwealth determines that the Requested Information is
clearty not protected from disclosure under the RTKL. Should the Commormwealth defermine that the
Requested Information s clearly not exempt from disclosure, the Contractor shall provide the
Requested Information within five (53) business days of receipt of written nofificaiion of the
Commonwealth’s deferminafion.

f If the Contractor fails to provide the Requested Information within the time period required by these

provisions, the Confractor shall indemnify and hold the Commonwealih hanmless for any damages,
penalties, costs, defriment or harm that the Commoenwealth may Incur as a result of the Centractor's
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failure, inciuding any statutory damages assessed against the Commonwealih.

The Commonwealth will reimburse the Confractor for any cosis associated with commplying with these
provisions only o the extent allowed under the fee schedule established by the Office of Open Records
or as oiherwise provided by the RTKL if the fes schedule is inapplicable.

The Coniracior may file a legal challenge fo any Commonwealth dedision fo release a record o the
pisblic with the Office of Open Records, or i the Pennsylvania Couris, however, the Coniractor shatl
indermnnify the Commonwealth for any legal expenses incurred by the Commonwesth as a result of
such a challenge and shall hold the Commonwealih harmiess for any damages, penslfies, cosis,
detriment or harm that the Commonwealth may ncur as a result of tha Coniractor's fallure, inciuding
any statuiory damages assessed against the Commonweslth, regardless of the outcome of such legal
challenge. As between the parties, the Cortractor agrees io waive all rights or remedies that may be
available fo it as a resuft of the Commonwealih’s disclosure of Requeasted Informafion pursuani to the
RTKL.

The Conractor's dufies relating o the RTKL are continuing dufies hat survive the expiration of this
Contract and shall continue as long as the Confractor has Requested Information in its possession.
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Cemmonweslth of Pennsylvania
STO-Z74 (SAP}  Rev.4/2011

(A} REGUIREMENT

Al conskuciion products offered by the Didder,
Commonwealth must confain the minimum percen

below for the opplicable producis:

EXHISIT A-1
CONSTRUCTION FRODUCTS
RECYCLED CONTENT

orincluded Tn ihe final product offered by the bidder, and sold fo the
jage of post-consumer and recovered maferial confent as shown

%ol Total |

% of Posi-
Consurner Recovered
Consfruciion Preducts AMalerial Malerials Materials

Structural Rberboard Recovered Maledols - 20
Lamincied Poperboard Posi-consumner Poper 100 -
Rock Wool Insulation Skag - 73
Fberglass nsulation Glass Cullet - 26
Cellulose insulation {loose-fil ancd spray-or) Posi-consumnes Paper 75 -
Pesfiie Composite Board Insulafion Posi-consumer Paper 23 -
Piasfic Rigid Foam, Polyisocyanuraie/ Recoversd Mafenal - 2
Polyurethane: Rigid Foam Insutafion
Foorm-n-Place Insulgtion Recovered Majerial - 5
Glass Foer Reinforced Insulation Recovered Material - &
Phenolic Rigid Foam insulaiion Recovered Maledal - 5
Floor Tles (heavy duty/cornmercicl use} Rubber 20 =

Plasiic - S0
Fafic Blocks Rubber or Rubber Blends 20 -

Plasic or Plasiic Blends - S0
Polyester Carpet Aber Foce Polyethylene terephihalate {PET} 25 -

resi)
Latex Paint:
—Consoiidated? Recovered Materiol 100 -
--Reprocessed?
—White, Off-Whiie, Pastel Colors Recovered Maternal Z0 -
——Grey, Brown, Eorihtones, ond rRecovered Material 50 -

Other Dark Colors
shower and Restroom Dividers/Pardilions: Plastic 20 -
' Steel 16
57 33
Carpet Cushion:
—Bonded Polyurethane Old Carpet Cushicn 15 -
—luie Burlop 40 -
—synihelic hbers Corpet Fobrication Scrap - 100
—Rubber Tire Rubber 50 -
rRoiroad Grade Crossing Surfoces
—~Concrete - Coal Py Ash - 15
—Rubbers Tire Ruzxber - 83
—Steel Steel 16 -]
&7 33

“Posi-consumer”’ materal s “matedal or finished product that has served
recovered fram waste desiined for disposal, having completed it fife as o consumer I

of the broader category of recovered maleral.”

“pecovered Materiols” refers o waste matedals and by-producis wihi
waste, but does not indude those meaterncls and by-products generaie

manufociuning process

) Consolidated latex point used for covering graffifi,
2 Reprocessed latex point used for inferior and exiedor arcl

conerete, stucco, masonry, wood, ond metal surfaces.

its infended use and has been diverfed or
tem. Post-consumer motericl is port

ot have been recovered or diverted from sofid
d from, and commonly reused within, on orgingl

where color and consisiency of performonce ore not primary concems.
hitectural applicaiions such as wallboard, celling, ond im; gutterboords; and

3The recomrnended recovered malericls confent for vbber roirocd grade crossing suifaces are based on the weight of the row
mictenak, exclusive of any oddifives such os binders of addifives

2 The recommended recovered mualeficls content levels for sieel in this foble e
steal manufocivred from either a Basic Oxygen F
30% total recoverad malernals, of which 167 is posi-

of which 67% is posf-consumet.

umaoce [BOR) or an Bechic Arc Fumnace

fiect the foct that the designaied Berns con be made from
{EAF). Steel from the BOF process comains 25-

consumner steel. Sfeel from the EAF process contains a total of 100% recovered sfeet,
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(B] BIDDER'S CERTIFICATION

Ridder cestifies that the consiruction product(s) which the bidder is offering contains the required rainimum percentage of post-
consumer and recovered matesial content as shown above for the product

() ARANUEACTURER/MiLL CERTIFICATION

in addition fo the Bidders Cerffficafion in Subsection {B), 0 menufacturer cerfiication must be complefed and signed by
the rmanufacturer before poyment will be made o the successful bidder for the defivered items. The enclosed
Manufacturer/Mill Cerfification form rust be used. Bidders are not required fo submit the completed and signed
rcmufaciures /Ml Cerfification form with their bids. THE COMMONWEALTH SHALL HAVE NO OBLIGATION TO PAY FOR THE
ITERA(S) UNTIL A PROPERLY COMPLETED AND SIGNED FAANUEACTURER/FAILL CERTIFICATION IS SUBMITIED FOR THE DEUVERED
HEM. - :

1)) ENFORCEMENT
Awarded bidders may be required, after defivery of the construction produci(s), to provide the Commonwealth with documentary

evidence that the construction produci{s) were in fact produced with the required minimum percentage of postconsumer and
recovered material conteni
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EXPIBIT A-2
VEHICULAR FRODUCITS
RECYCLED CONTENT

(Al REGIREMENT

All vehicular products offered by the bidder. or included in the finol product offered by the bidder, and scld o the
Commonweaalih must contdin the minimum percenioge of poskconsumer and recovered matedial confertt as showrn
below for the applicable producis:

Vehicular Product Requirements

Re=Refined Ol 25% serefined oil base stock for engine lubricating offs,
hydroulic fuids, and Geor oils,

“post-consumer” maiterdal is “material or finished product thot has served s intended use and hos been diverted or
recovered from wasie destined jor disposal, having completed iis ffe as o consumes jtern. Post-consumer materat is
port of the brooder category of recovered material.”

“Recovered Maleralis” refers fo waste raterials ond by-producis which have been recovered or diverted from solid
waste, put doss nof Include those maferials and by-producis generated frorm, and commonly reused within, an criginat
rnarisfacturing process.

“re-refined ol 5 ol that is manufaciured with o minirmum of fweniy-five percent bosestock made frorn used ol that has
been recovered and processed fo moke it reusable as ofl. Once fhe of has been refined, no difference con be
detecied between re-refined ond vingin ol

{B) BIDDER'S CERTIFICATION

Ridder ceriffies that the vehicular product(s) which the hidder is offering contains the required minimum percentage of post-
consumer and recovered material content as shown above for the produch. )

<) MANUFACTURER/MHIL CERTIFICATION

In addition 1o the Bidders Cerfification in Subseciion [B). @ manufacturer cerfification must be completed and signed by
the monufacturer before payment will be made o the successiul bidder for the delivered items. The enciosed
Manufaciurer/Mil Cerificaiion form must be used. Bidders are not required o subrmii the completed ond signed
Monufacturer/Milk Certification form with thelr bids. FTHE COMMONWEALTH SHAILL HAVE MO OBLGATION TO PAY FOR THE
FEM{5)} UNTIL A PROPERLY COMPLETED AND SIGNED MANUFACTURER/MILE CERTIFICATION IS SUBRAITTED FOR THE

REFERENCED ITEM.

D) ENFORCEMENT

Awarded bidders may be required, after delivery of the vehicutar product(s), fo provide the Cornmonwealth with decumnentary
evidence that the vehicuiar product(s) were in fact preduced with the required minimum percentage of postconsumer and recovered
rnateriat content. '
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{A) REQUIREMENT

EXHIBIT A-3
PAPER PRODUCTS
RECYCLED CONTENT

All paper offered by fhe bidder, or included in the finat product offered by the bidder, and scid jo the Commonwedalih

must coniain the minimum percentoge of

posi-consumer cortent as shown below for the applicable products:

Pest-Consumer Confeni

ffern Nofes (7

Prinfing and Writing Fapers

Reprographic Business popers such as bond, eleckosiclic, 30
copy, mimeo, dupficator and repreduciion

Offset Used for book publishing, commerciat 30
printing, direct matl, fechnical documents,
and manuals

Toblet Office paper such as nofe pads ond 30
notebooks :

Forms bond Bond type papers used for business forms 30
such as continuous, cash register, sales

- book, unit sels, and computer prinjout,

excluding corbonless

Envelope wove 30
¥raff, while and colpred {including maniia) 10
Krafi, unbleached 10
Excludes custom envelopes

Cotion fiber High-quaiily popers used for stafionery. 30
invitafions, curency, ledgers, maps, and
otheer spediatfy iterms

Text and cover Premnium popers used for cover siock. 30
books, and siafienery and maiching
envelopes

Supercalenderad Groundwood poper used for adveriising 10
and mail order inserls, catalogs. and some: ’
magadnes

Machine finished groundwood Groundwood poper used in mugaﬁﬁes and 10
cotclogs

Papeteries Used for invitaiions and greeting cards 30

Check safety Used n the manufaciure of commercial 10
and government checks

Coated l_Jsed for annual reports, posters, brochwres, 10
and magaznes. Have gloss, dull, or matfe
finishes

Carbonless Used for mutiiple-impoct copy forrms 30

e folders Manita or colored 20

Dyed fling producis Used for mulficolored hanging folders and 20
wallet fes

Index and card stock Used for index cards and postcards 20

Pressboord High-sfrengih paperboard vsed in binders 20
and report covers

Togs and fickets Used for toll and lottery tickeis, licenses, and 20
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identificaiion and tabulafing cards

Newsprint
Newsgorin Groundwoeed paper used In newspapers 20
Commercial Sanitary Tissue Products
Bafhroom fissue Used in rolls or sheels 20
Popes toweks Used in rolls or sheelis 40
Fczper napkins Used in food service applicafions 30
Focial fissue Used for personal care 10
Genera-purpose Usexd in deaning and wiping applicalions 40
indusiricl wipers
popetboard and Packaging Producis
Comugated confainers Used for pc:ckcig‘lng and shipping o vairiety
of goods
(<300 psi) 25
{300 psi} 25
40
Soiid fiber baxes Used for spedidized pockaging needs such
s dynamite pockaging and army rafion
boxes.
Folding corfons’ Used to package a wide variety of foods, 40
household producis, cosmefics,
phamnaceuticols, detergent, ond hardware
Industial paperboard 45
' Used io create fubes, cores, cans and
drums :
Miscellaneous 75
Includes “chipboord™ pad bockings, ook
covers, covered binders, mailing fubes,
gurne boards, and puzzes
Padded mailers Made from kraft paper that is usually brown 3
but can be bleached white
Coﬁierbodrd A type of folding carton designed for 10
mutiipock beverage corons
Brown papers Used for bogs and wropping poper 5
Miscellaneous Poper Products
Tray liners Used jo line food service frays. Ofien 50

confain printed informaiion.

spestconsumer” content § “material or finshed product that has served its intended use and has been diverted or
recovered from waste desfined for disposal, having compleled it ife as a consumer item. Post-consumer conjent is parf

of the broader cotegory of recovered materiol.”

The Commenwedaltt of Pennsylvania recognizes that paoper products are universclly made with scrop material
recovered frorn fhe manuiaciuing process: use of such materials s a sfondard praciics, both efficient and econornical
for the poper maker: therefore, bidders of paper products need not cedify that fheir products are made with “pre-

consumer,” "recovered." or “secondary” paper fiber.
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(B) BIDDER'S CERTIFICATION

Bidder cerfifies that the paper product(s} which the bidder is offering contains the required minimum percentage of post-consurer
content as shown above for the product .

{C) MANUEACTURFR/MILL CERTIFICATION

In addiicn 1o the Bidders Cerlificgfion in Subseciion {8}, a mill cerfification must be compleled and signed by the mil
before payment wil be mode fo the successful bidder for the delivered iterns. The enclosed Manufacturer/mMill
Cerfificafion form must be used. Bidders are not required fo submii the completed ond signed Manutochurer/Mill
Cegfification form with their bids. THE COMMONWEALTH SHALL HAVE NO OBLIGATION TO FAY FOR THE ITEM(S) UNTIL A
PROPERLY COMPLETED AND SIGRED MANUFACTURER/MILL CERTIFICATION 1S SHBMITIED FOR THE DELIVERED ITERA.

(D) ENFORCEMENT

Awarded bidders may be required, after defivery of the paper produci(s), fo provide the Commeonweaith with documentary evidence
that the paper product(s} were in fact produced with the required minimum percentage of post-consumer content,
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(Al REGQUIRERMENT

All landscaping products offered by the bidder, of included
Commonweaiih must coniain the minimum percenddge of

below for the applicoble products:

EXHIBIT A4
LANDSCAPING PRODUCTS
RECYCLED CONTENT

Landscaping Producis

rRecovered Maferial Confent

Hydraulic Mulch:
—FPaper 100% {post-consumer)
— Wood/Paper 100% {total)

Compost Made From
Yard Timmings and/or
Food Wasie

Purchase or use cormnpost made from yord fimmings, leaves, grass
clippings and/or food wostes for appiications such os landscoping,
seeding of grass or other planis, as nulifious mulch under frees and
shrubs, and in erosion control and scil reclamation. DGS foriher
recommends implementing a composting system for these materials
when agencies have on adequate volume and suffident spoce.

Garden Hose:

0% [post-consumer)

— Rubber and/or Plastic
Sooker Hose:
——Rubber and/for Flasiic 0% {post-consumer]

Lown and Garden Edging:
——Rubber and/or Plastic

30% {post-censumer}/30-100% (fotal)

t andscoping Timber and Fosis:
——HDPE

—Mixed Plasiics/Sawdust
—HDPE/Fiberglass

-——0yher rnixed Resins

25% {post-consumer) + 50% (recovered)
50% [post-consumer) + 50% [recovered)
75% [posi-consurner) + 20% {recovered}
50% [post-consumer) + 45% {recovered]

in the final product offered by the bidder, and sold o e
posi-consumer and recovered material content as shown

spost-consurnes” rmaterial s “materdal or finshed product that has served 1is infended use and has been diverfed or
recoverad from waste destined for disposa, having completed i iife as o consumner item. Posi-consumer rnateral is parf
of the broader category of recovered rmatencl.”

"Recovered Materals” refers o waste maiefials end by-products which have been recovered of diveried from solid
waste, bui does not include those materials and by-producis generated from, and commonly reused within, an onginal
manufachuring process

{B) BIDDER'S CERTIHCATION

Bidder ceriffies that the landscaping produci(s) wiiich the bidder is offering contains ihe required minimum percentage of post-
consumer and recovered material content as shawn above for the product

{cl MANUFACTURER/MILL CERIIFICATION

In acidiion to the-Bidders Cerfification in Subsection {8), @ manutacturer cerlification must be completed and signed by
the manufaciurer before poyment wil be mode o the successful bidder for the delivered items. The enclosed
Monufacthurer/Mll Cerfificafion form must be used.  Bidders are not required fo submit the completed and signed
Manufacturer/Mill Certification form with thelr bids. THE COMMONWEALTH SHALL HAVE NO OBLGATION TO PAY FORTHE
JTEM(S) UNTIL A PROPERLY COMFLETED ANB SIGMED MANUFACTURER/MILL CERTIFICATION 1S SUBMITIED FOR THE DELIVERED

ITEM. ;

{D) ENFORCEMENT
Avearded bidders may be required, aRer defivery of the landscaping produci(s), to provide the Commonweaith with documentary

evidence that the landscaping producifs) were in fact produced with the required minimum percentage of post-consumer and
recovered material content.
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EXHIBIT A-5
MISCELLANEOUS PROBUCTS
RECYCLED CONTENT

1A) REGUIRERENT

Al miscelloneous products offered by the bidder, or included in the final product offered by the bidder, and sold fo the
Commonweoih must contain the minimum percentons of postconsumer and recovered mafedal content as shown

below for the opplicable products:

Miscelloneous Producls ‘

‘Recovered Maferial Content

Awards and Plagues

Glass

Wood

Paper

Plastic ond Plosiic/Wood Composites

75% [postconsumer) + 25% {recovered)
100% {total)
40% [postconsurner)

| 50% [postconsumer) + 45% (recovered)

Indusiriat Drums

Steel 16% [post-consumer] + 9% [recovered)
Plastic {HDPE) 30% {posi-consumes)
Fiker ipaper) 100% {post-consumer)
Mafs '
Rubber 75% {posi-consumer} +10% [recoversd)
—Plasfic 10% [post-consumer) + 0% (recovered}
Rubber/Plasiic Composite 100% [posi-consumer)
Pallets ’
Wood 95% {postconsurner)
Plastic 100% [posi-consumer)
Thermoformed 25% {post-consumer)
Paperboard 50% [post-consumer)
Sigroge
Plasiic B0% {posi-consumer}
Aluminum 25% {posiconsumer}

Plastic Sign Posts/Supports
Steel Sign Posts/Supporist

80% [posi-consumer}
14% [post-consumer) + 9% [recoverad)
67% {posi-consumer) + 33% [recovered)

Sorbenis

Paper

Texiles

Plostics

Wood?

Qther Crgonics/Mutiinciesials?

90% [posi-consumer) +10% {recovered)
95% {post-consurmer)

25% [total)

100% [fofol)

100% (toial)

MonualGrode Sfropping
Folyester
Polypropylens
Steel?

50% (post-consumer}
10% (total)
16% (post-consumet} +9% (recovered)

47% [post-consumer} +33% {recovered]

*post-consurner” moterial i “material or finished product thal has served ifs intended use and has been diverdad or
recovered form waste destined for disposal, having completed it ife as a consurmer flem. Poskconsurner maierial s part
of the broader category of recovered maiernol.” -

"Recovered Material” refers to waste materals ond By-products which have been recovered or diveried from solfid
waste, but does not include those materiols and by-products generated from, and commonly reused wilhin, an criiginal
manufacturing process

15teel used in sieel drums is monufnciured using the Basic Oxygen Furnace [BOF] process, which coniains 25-30% fofal recovered maiericl,
ofwhich 16% is post-consumer steel. Steel used in monual-grade sirapping is monufacivred using sither ihe BOF process or the Beciic
Arc Fumnoce {EAF) process, which contdins 100% total recovered matericls, of which 67% is post-consumer sieel. .

2 The recommended recoveraed moterols confent tevels for steel in this fable reflect the foct that the desgnated dems con be made from
stee! manufactured in either a Bosic Oxygen Furnace (BOF} or on Bechic Arc Fumoce (EAF). Steel frorm ihe BOF process confoins 25-30%
totol recovered moteriols, of which 16% i post-consumer steel. Sieel from the EAF process condains o iofal of 100% recovered sieel, of
which 67% is post-consumer. '

3 "Wood" includes rmaferiols such os sowdust and lumber mill Fimmings.

1 Examples of ofher orgonies include, but are net limited fo, peonut hulls and com siover. An example of mutfimateral sobents would
include, bui not be mifed o, a polymer and ceflulose fiber combination.

2The recommended racovered matericts content levels for sieel in this table reflect ihe foct that the desighated ems con be made from
steel manufaciured in sither a Bosic Oxygen Furnace [BOF) or an Hecic Arc Fumace (EAF]. Steal from the BOF process confains 25-30%
fotol recovered mateddls, of which 16% is post-consumer sieel. Steei from the EAF process conloins o fotal of 100% recovered sizel. of
which £77% is post-consumer.
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B} SIDDER'S CERTIFICATION

Bidder cerfifies that the miscelansous product(s) which the bidder is pffering contains fhe required minimoem percentage of post-
consumer and recovered material conient as shown above for fhe product

) MANUFACTURER/MILL CERTIFICATION

in addifion o the Bidders Cerfification n subsection (B), & manufaciurer cerificadion must be completed and signed by
ihe manyfaciurer before payment will be mode to the successiul bidder for the defivered ifems. The enclosed
Manufacturer/Mii Cerfificafion form must be used. Bidders are ngt required o submit the completed and signed
Manutaciurer/Mill Cerdification form wiih their bids. THE CONMONWEALTH SHALL HAVE NO OBLIGATION TO PAY FOR THE
ITERA(SY UNTIL A PROPERLY COMPLETED AND SIGNED FAANBFACTURER/MILL CERTIFICATION 15 SUBMITTED FOR THE DELIVERED
ITERA. -

13)] ENFORCEMENT
Awarded bidders may be required, after defivery of the miscelianecus produci(s), to provide the Commonwealth with documentary

evidenca ihat the nriscelianesus produck(s) were in fact produced with the required minimum percentage of postconsumer and
recovered material content.

923



Sommpnwezlth of Pennsylvani
5TD-274 (SAF)  Rev.df2011

EXHIBET A6

NONPAPER OFFICE PRODUCTS

RECYCLED CONTENT

[A) REQUIRERAENT

All nonpaper ofiice producis offered by the bidder, or included in ihe finol product offered by the Didder, and sold o

the Commonwealih must confain the rminimum perceniage of p

shown below for the applicable products:

osi-consumer and recovered matenal content as

Recoverad Materiaf Content

Nonpaper Office Product
Recycling Containers and Wasie Receptacles
Plastic 20% (post-consumer)
Steel! 16% (postconsumer} +9% {recovered)
Paper
———Conugated 25% {posi-consumer]
Solid Fiber Boxes 40% [posi-consumer}

Industrial Paperboord

40% [post-consurmer) + 0% (recovered)

Plastic Desktop Accessories {polystyrene] including desk

organizers, sorfers, and frays, and rmemo, nofe, and pencil holders.

25% {post-consumer)

Binders:
Plastic-Covered 25% .
PaperCovered 75% [post-consurnes) +15% {recovered)
Presstoard 20% [post-consumer) + 30% [fecovered)
Solid Plastic
HOPE 0% {post-consumer)
—PE 30% {post-consumer}
——PET 100% {post-consumer)
Mise. Plastics 80% {post-consurmer)
Trash Bags (plastic) 10% [post-consurner)
Toner Carindges Retumn used toner corfiidges for remanufaciunng

and reuse or purchase o remanufaciured or
recydled-content replacement carinidge.

Printer Ribbons

Procure printer fbbon reinking or reloading services
or procuwe reinked or reloaded prinfer fibbons.

Plasiic Envelopes

25% [posi-consumer)

Pinstic Clipboards:

—HDPE P0% {postconsumer)

—PS 50% {posi-consuyner)
Misc, Plasfics 15% {postconsumer)

Plastic Fie Folders

———HDPE ?0% [post-consurmer}

Piastic Clip Porifolios
—————HPDPE

90% [posi-consumer)

Plastic Presentation Folders
~~~~~~ HDPE

0% {postconsumer)

“Post-consurner” rnalericl is “matedal or finished product thot haos served iis infended use and has been diverted or
recovered from waste destined for disposal, having completed it life as a consumer ftem. Posi-consumer majeral is port

of the broader colegory of recovered material.”

| The recommended recovered matariol confent levels for sieel in his 1able reflect the fact fhat the designated item s mode from steel
manulacired forn in o Bosic Oxygen Fumace (BOF. Steel from the BOF process coniains 25-30% total recovered matenals, of which 16%

is post-consumer steel. .
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sRecovered Materials™ refers o waste mctericls ond by-producis which have been recovered or diveried from solid
waste, but does not include those materials and by-products generated from, and commenty reused within, an ordginal
manufactunng process

{8} BIDDER'S GERHFICATION

Bidder ceriifies ihat the nonpaper office products which the bidder is offering contains the required minimum percentage of post-
consumer and recoverad material content as shown above for the product.

o} MAMNUFACTURFR/MILL CERTIHCATION

In cddifion io the Bidders Cerificaiion in Subsection (B}, a manufocturer cerliicafion must be completed ond signed by
the manufaciurer before payment will be made fo the successiul Bidder for the delivered items. The enclosed
Manufacturer/Mill Cerfiication form must be used.  Bidders are not required to submit the ' compieted and signed
Manufocturer/Mill Cerification form with their bids. THE COMMOMNWEALTH SHALL HAVE NG OBLIGATION TO PAY FOR THE
ITEAMA(S} UNTIL A PROPERLY COMPLETED AND SIGNED MANUFACTURER/MILL CERMIFICATION 1S SUBRAITTED FOR THE DELIVERED

[EEML.
(D} ENFORCEMENT
Awarded bidders may be required, after delivery of the paper, fo provide the Commonwealth with documentary evidence that the

nonpaper office product(s) were in fact produced with the required minimum percentage of post-consumer and recoverad malerial
centent.
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EXHIBIT A-7
PARK & RECREATION FRODUCTS
RECYCLED CONTENT

{A] REGUIREMENT

All park and recreation producis offered by the bidder, or included & the findl produch offered by the bidder, and soid
fo the Commonwealth must confain the minimum percerfoge of posi-consumer and recovered material content as
shown below for the applicable products:

Park & Recreafion Product Recovered Material Content!

Park Benches & Picnic Tables:

——Plastic® 90% (post-vonsumer) + 10% (recovered)
-—-Plastic Composites 50% (post-consumer) + 50% (recovered)
~—Alumirnum 23% (post-consumer)

—Concrete 15% (fotal} .
——Sreel’ 16% (post-consumer) + 9% {recovered)

&7% (post-consumer} + 33% {recovered)

Plastic Fenicing for Specified Uses’

605 (posi-consumer) + 30% (recoversd)

Playpronnd Equpment

—Plastic’ 90% (post-consumer) + 10% (racovered)

—DPlastic Composites 50% (post-consumer) + 45% (recovered)

—Steef’ 16% (post-consumer) + 9%% (recovered)
67% {post-consumer) + 33% {recovered)

——Aluminnm 25% (post-constimer)

Playground Surfaces:

———P}lastic or Rubber 50% {post-consumer)

Ranning Tracks:

—Plastic or Rubber S0% {post-consuwmer}

“Posi-consurner” rederial is “malerdal or firished product thot has served 1is intended use and has been diverfed or
recovered from wasie desiined for disposal, having compleied it ife as a consurmer fem.  Post-consumer material is part
of the broader cofegory of recovered material.”

“Recovered Matenals" refers 1o wasie moferiols and by-products which have been recovered or diverted fTom sofid
waste, but does nof Include these maledals and by-products generated from, and commonly reused within, an cngmul
manufaciuing process

{B} BIDDER'S CERTIFICATION

Bidder certifies that the park and recreational produci{s) which the bidder is offering contains the reguired minimum percentage of
post-consumer and recovared material content as shown above for the product.

(<) MANUFACTURER/MILL CER’@'I?ICATION

In addition fo the Bidders Cerfification in Subseciion (8], a manufacturer ceriicafion must be cornpleted and signed by
the manufaciurer before payment will be mode fo the successful bidder for the delivered fiems. The enclosed
Monufaciurer/Mill Certification form rmust be used.  Bidders are nof required fo submit the completed and signed
tanufacturer/Mill Cerification formn with 1heir bids. THE COMMONWEALTH SHATL HAVE HO OBLIGATION TO PAY FOR THE
iTEM(S) UNTIE A PROPERLY COMPLETED AND SIGNED MANUFACTURER/MILL CERTIFICATION IS SUBMITTED FOR THE DELIVERED
ITEML

‘{D] ENFORCEMENT
Awarded bidders may be required, sfter delivery of the park and recreational produci(s), to provide the Commonwealth with

documentasy evidence that the park and recreational preduct(s) were in fact produced with the required minirmum percentage of
pesteenswmer and recovered material content.

! The recommended recovered maierials conlent levels are bosed on the dry welght of ihe raw materiols, exclusive of any adciitives such
as cdhesives, binders, or coloring agents.

2 "Plasdic” includes both single and mixed plostic resins. Pork benches and picnic 1ables made with recovered plosfic may olso confoin
other recovered mojeriols such os sawdusi, wood. or ibergioss. The percentage of These mcﬂencls conioined in the product would ako
counf toward the recovered moterials content level of the ilem.

The recommendsad recoversd rnoieols conient levels for steel in this tobile reflzct the fac that the designoted items con be maode from
steel monvfacivred From either o Bosic Oxygen Furnoce {BOF) or an Heddic Arc Furnoce [AF} Steel from the BOF process contains 25-
30% lofct recovered materiak, of which 16% s post-consumer steel, Steel from the EAF process conlains a tolot of 100% recovered sieel,
of which 67% is post-consumer.

* Designofion includes fencing confaining recovered plosfic for use in coniroling snew or sand driffing cmd asa wumang[sofeﬁl benier in
censirvction or ether opplicafions.
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A} REQUIREMENT

EXHIBIT A-8

TRANSPORTATION FRODUCTS

RECYCLED CONTENT

Al fransportaiion products offered by the bidder, of included In the final product offered by the bidder, and sold fo the
Commonwedlth musi confain the minimum percenfage of posi-consurer and recovered materal conent as shown

below for the applicable products:

Transpoiiation Products

Recovered Moferiol Conieni?

Traffic Cones:
—Piastic (PVC and [DPE)
—Crumb Rubber

S0% {recovered)
50% (recovered)

Troffic Baricades (fype | and 1 enly):
—Plasfic {HDPE, LOPE, PET)

B0% {post-consumer] + 20% {recovered)

—Steel 16% {post-consumer) + 9% [recovered]
67% {post-consumer) + 33% (recoveraed)
—Fiberglass 100% (recoverad)
Parking Sfops:
—-Plasiic and/or Rubber 100% (recovered)

—Concrete Containing Coal Fly Ash

—Concrete Cenicining Ground
Gronulated Blast Furnace Slag

20% {recovered)

15% when used as a partial cement replacement as an admixture in
concreie.

25% [recovered)

Troific Conirol Devices:
—Chaonnelizers:

Plosfic .

Rubber (base only}
———Delineafors:

Plastic

Rubber {base oniyt
Sieel (base oniy}?

—Flexible Pelineators

25% [post-consumer}
100% [post-consumer}

25% |post-consumer}

100% [post-consumer}

16% {posi-consumer)} + 9% [recovered)
&7% {posi-consumer) + 33% {recovered)
25% [post-consumer)

"Posi-consumer” malenal is “matericl or finshed product that hos served ifs infended use and hos been diverted of
recovered from waste destined for disposal, having completed # fife as a consumer emn. Posi-consumer material is part
of the broader category of recovered materal.”

“Recovered Maternals” refers Yo waste maieriols and by-products which have been recovered or diverted from sofid
waste, but does not Include those maierals and by-products generated from, and commonly reused within, an odginal
manufocturing process

(B) BIDDER'S CERTIEICATION

Bidder ceriifies that the transportation product(s} which the bidder is offering contzins the required minimur percentage 'of post-
consumer and recovered material content as shown above for the preduct.

) MANUEACTURER/MILL CERTIFICGATION

In addificn o the fidder Cerfificafion in Subsection (8}, o manufacturer cerfificalion must be compleied and signed by
the manufaciurer before payment will be made to the successful bidder for fhe delivered Ttems. The enclosed
Manufacturer/Mill Cerlificotion form must be used.  Bidders are not required fo submit the completed and signed
Marnufacturer/Mill Cerfificaifion form with their bids. THE COMMONWEALTH SHALL HAVE NC QBLIGATION 7O PAY FOR THE
TTEM(S) UNTIL A PROPERE_Y COMPLETED AND SIGNED MANLIFACTURER/MIL!. CERTFICATION IS SUBMITIER FOR THE PELIVERED
ITEML

)] ENFORCEMENT

Awarded bidders may be required, after delivefy of the transportation produci(s), io provide the Commonwealth with documentary
evidence that the transportation product(s) were in fact produced with the required minfmum percentage of postconsumer and
recovered material confent. -

! Conien} level are based on fhe dry weight of the raw maoterials, exclusive of any Udd‘ fives such os adhesives, binders, or coloring
agenis.

*The recommended recovered malenak conten! levels for steel in this ioble reflect the foci thal the designaied Ytems con be mode from
stea] manufaciured frorm either a Basic Oxygen Furnace {BOF) or an Heclric Arc Furnace (EAF). Steel from the BOF process contains 25-
30% fotal recovered matericls, of which 16%is poskconsumer steel. Steel from the EAF process contoins o jotal of 100% recovered sfeel,
of which 67% Iz poskconsurmner.
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MANUFACTURER/MILL CERTIFICATION

-(To be subpiited with invoice for sach order)
TO BE COMPLETED BY MANUFACTURER/MILL:

NAME OF MANUFACTURER/MILL:

ADDRESS OF MANUFACTURER/MILL:

FEDERAL EMPLOYER LD. NG

CONTERACT QR REQUISITION NO.

NAME OF CONTRACTOR:

ADDRESS OF CONTRACTOR:

Type of product(s) which the manufacturer/mil} fiwnished to the contractor:

CERTIFICATION: I, the vndersigned officer of the above-named manufactuorer/mill, do hereby certify that I am
autherized to provide this certification omn behalf of the above-pamed mamufactorer/mill and that the type of
produci(s) listed above which my company furnished to the contractor named above for the referenced contract or
purchase yequisition, contained not less than % post-consumer materials and % recovered materials
as those terms are defined In the mvitation for bids. [ understand that this decument is subject to the provisions of
the Unswom Falsifcation of Authoriies Act (18 P.S. Section 4904,

Signature

Name of Signatory

Title Date
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Axticle 9: DPW CDNST.RUCTlON ADDENDUM

CONTRACT SECURITY

For construction confracts between $25,000 and $100,000, Section 203 of the Commonwealih
Procurement Code requires at least 50% performance security. Chapter 37 of the DGS
Procurernent Handbooks sets forth DGS policy. The amount of the performance security cannot
be réduced except for small and disadvantaged businesses. .

The Department of Public Welfare wilt award the contract io the lowest responsive and responsible
bidder. Within ten {10) days of nofification of award the bidder shall fumish the specified coniract
~ security or surety, as stipuiated to foliow:

a. Coniracts between $25,000 and $100,000 shall be bonded for 50% of the.awarded amount
for performance only. Bid Bonds are notf regutired. The hidder's performance security may
be in the form of a certlifted check, cashiers check, cerlificate of deposit, an irrevocable letter
of credit, or & performance bond issued by a surety authorized to do business in ., .
Pennsylvania. Security or bond shall remain in effect for a period of one year from the date
of final acceptance of all work performed..

b. For contracts over $100,000, the Department will require two security bonds executed by a
surety company authorized to do business in the Commanwealth and made payable 1o the
Department as follows:

Bid Bonds are not required.

A performance bond in an amount equal to 100% of the contract price and
conditioned upon the faithful performance of the contract.

A payment bond in an amount equal to 100% of the contract price and conditioned
upon the prompt payment for all materials fumished or labor supplied or performed in
the performance of the caniract.

¢ All bids or contract over $25,000 must include Labor and Industry Wage Rates (see
Section 9, Page 32). If a project is awarded under $25,000 and is later amended by a
Change Order to include additional value so that'the contract exceeds the $25,000 fimit,
then prevailing wages shall be included in the amendments or change orders 1o include the
entire centract amount.

INSURANGE

1. The Confractor shall accept full responsibility for the payment of premiums for Workers'
Compensation, Unemployment Compensation, Social Security and all income tax deductions
required by law for its employaes who are performing services under this contract. Coniractor
shall provide insurance Policy Numnber and Provider Name or a copy of the policy with alf
renewals for the entire contract period.
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2. The Contractor shall, at its expense, procure and maintain, during the ferm of the contréct, the
following fypes of insurance, issued by companies acceptable to the Departrnent and
authotized to conduct such business under the laws of the Commonwealth of Pennsylvania:

a. Worker's Gompensation Insurance for all of the Coniractor’s amployees engaged in work at
the site of the project as required by law. Coniractor will require subcentractors hired fo
work at the site, if any, fo maintain Worker's Compensation insurance as reguired above.

b. Public liability and property damage insurance fo protect the Commonwealth, the Confractor
and any and all subcontractors from claim for damages for personal injury (including bodily
injury), sickness or disease, accidental death and damage to property, including loss of use
resulting from any property damage, which may arise from the activities performead under
this contract or the failure fo perform under this contract whether such performance or
nonperformance be by the contractor, by any subconiracter or by anvone directly or
indirectly employed by sither. The limits of such insurance shall be in an amount not less
than $500,000 each person and $2,000,000 each ocourrence, personal injury and property '
darnage combined. Such palicies shall be occurrence rather than claims-made policies and
shall name the Commonwealth of Pennsylvania as an additional insured. The insurance
shall not contain any endorsernents er any other fonm designated to limif or restrict any
action by the Commonwealth, as an additional insured, against the insurance coverags in
regard to work performed for the Commonwealth.

Prior to commencement of the work under. the contract.and during.the term of the contract, the
Contracior shall provide the Department with current certificates of insurance. These certificates .
"shall contain a provision that the coverages afforded under the policies will not be cancelled or
changed untit at least thirly (30) days’ written notice has been given to the Department.

SITE VISIT PRIOR TO BIDDING

Project Site Visit (Articte 12) is mandatory. Each prospective Contractor shall visit the project site
and carefully note all existing conditions. Any additions or items noted during the site visit not
clearly defined in the specifications or the drawings shall be brought 1o the aftention of the Project
Designer and Constructicn Manager. All prospective Contractors shail have the “Proof of Visit”
form (See page 12-12) completed. The signed copy of the Proof of Visit form must be refumed
with the bid. The Coniractor may.not make any claims or demands based on variations between
the project drawings and specifications and the scope of work or based on the conditions of the .
project when such variations andfor conditions are discoverable through a reasonable site
inspection. Faiiure fo do a site visit will result in disqualification of a bid.

DRAWINGS AND SPECIFICATIONS

Any drawings which accompany the specifications (Article 10 and Arficle 11) are herein designated
Contract Documents and are for the purpose of illustrating the general.character and extent of the
work and are subject fo such medifications as'may be found necessary or advisable either before
or during the pericd of the project and the Coniractor shall conform fo and abide by whatever
supplernentary drawings and inferpretation or clarifications fumnished by the Project Designer for
the purpose of illustrating the Work. The Praject Designer shall decide as {o necessary or
advisable modifications and the meaning or intention of any portion of the specifications and
drawings where the same may be found cbscure or in dispute. The Project Designer shali have
the right to correct any errors or omissions therein. - ‘ :
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When work is called for in the specifications, and not shown on the drawings, or is showri on the
drawings but not covered in the specifications, such work shall be executed and furnished by the
Contractor as though described in both. The Contracior agrees fo perform such Work and furnish
such materials as if same were fully specified.

Flgure dimensions shaH govem in case of any discrepancy between scale and figures. In no case
- shall the Contractor measure by scaling the drawings. Where the work is indicated on the
drawings or by half of the side or portion thereof, or has indications of continuation, the remainder
being shown in outline, the drawn out work shall be understood as applying also fo the ather .
porficns of the structure. Materials, finishes, and systems, where indicated on the drawings In
certain cases by showing the starfing of the detail, shall be considered as Being repeated or
sontinued throughout all the reoms or areas in which they cccur in the Project.

FAMILIARITY WITH PROPOSED WORK

It is the respensibility of the Coniractor, by carefill personal examination, to satisfy himsel as to the
nature and location of Work, the character, quantity and quality of the materials that will be
required. By careful examination of the Contract, the drawings, specifications, and all other
documents and dafa perfaining to the proiect and being in accerd therewith, the Contractor shall

predstermine the nature of the work, and general and local conditions and all other matters that in
any way aifect the work under this contract. No verbal agreement or conversation with any officer,
agent, or employee of the Departiment of Public Welfare orFacility; eitherbefore or after execution
of this contract, shall affect or modiiy any of the terms or obligations herein contained. Failure ic
become familiar with the Coniract requirements or to comply with any or all of the requirements of
this paragraph shall not be permiited as a basis for any claims made by the Contractor, and he
assumes all responsibility for the faithful performance of the provision of the Contract.

OTHER CONTRACTS

The Commonwealth reserves the right to award other contracts or to do concurrent work with
Facility staff in connection with this project. This Contractor shall afford other contractors or
employees of the Commonwealth reasonable opportunity for the introduction and storage of their,
materials and for the execution of their work. He shall coordinate his work with them and make
such accommodations therelo as may be required.

ROYALTIES AND PATENTS
_ The Contractor shall pay all royalties and patent or license fees. It shall defend all suifs or claims
for infringement of any patent rights and shall save the Department harmless from loss on account
thereot.

ADVERTISING

 No advertising is permitied on any of the work area or adjacen-t area, except on the Conlractor's
vehicles and workmen, or as required by law or regulations governing the work area.
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PREVAILING MINIMUM WAGE PREDETERMINATION

The Contracior is hereby notified that the Confract may be subject to ihe provisions, duties,
obligations, remedies and penalties of the Pennsylvania Prevailing Wage Act, 43 P.S. Sections
165-1 et seq., which is incorporated herein by reference as if fully set forth herein. If compliance
with sald Pennsyivania Prevailing Wage Act is required, the Prevailing Minimurm Wage
Predetermination is attached and made part hereof as approved by the Secretary of Labor and
Industry. The Contractor shail contact the Contracting Officer for clarification of any issues
concerning wage ratés. Prevalling Minimum Wage information can be found af www.dli.stafe.pa.us
and going to Quick Links on the right side of the page.

If a specific job classification is not covered by the Prevailing Wage Predetermination, the
Conftractor may not pay individuals in that classification less than the lowest rate for taborers, as
set out in the predetermination. Generaily, prejects under $25,000 do not require Wage Rate
Determinat[on

STEEL PRODUGTS PROCUREMENT ACT {73 P.S. SECTION 1881}

In the performance of any confract awarded pursuant to this Invitation 1o Bid, the contractor,
subcontraciors, material men, or suppliers shall use only steel products rolled, formed, shapesd,
drawn, exfruded, forged, cast, fabricated, orotherwise similarly processad, or processed by a
combmatlon of two or mare of such operations, from steel made in the United States by the open
hearth,-basic oxygen, electric furnace, Besserner, or ofher sieel making process. Steel products
include not only cast iron products, but also machinery and equipment listed in United States
Depariment of Commerce Standard Industrial Classifications 25 (furniture and fixtures), 36
{machinery, except electrical), and 37 (transpertation equipment), and made of fabricated form, or
containing steel components. [ a product contains both forelgn and United States sieel, it shall be
determined to be a United Siates sieel product only if at least 75% of the cost of the arficles,
materials, and supplies have been mined, produced, or manufactured, as the case may be, in the
United States. Transportation equipment shall be detemmined 1o be a Unifed Stafes steei product
only if it complies with Section 165 of Public Law 97-24 (96 Stat. 2136).

When unidentified steel products are supplied under a contract, before any payment will be made,
the contractor must provide documentation including, but not lirnited to invoices, bills of lading, and
mill certification that the steel was melted and manufactured in the United States, If a steel product
is ideniifiable from its face, the tontractor must submit certification that satisfies the using agency
that the contractor has fully complied with this provision. The Department shall not provide for or
make any payments fo any person who has not complied with the Act. Any such payments made
to any person by the Department, which should not have been made as a result of the Act, shall be
recoverable directly from the contractor, subcontracior, manufacturer, or supplier who did not
comply with the Act.

In addition fo the withholding of payments, any person who willfuily violates any of the provisions of
the Act shall be prohibited from submitting any bids o any. public agency for a period of five (5)
years from the date of the determination that a viclation has occurred. in the event the person who
violates the provision of the Act is a subcontractor, manufacturer, or supplier, such person shall be
prohibited from performing any work or supplying any materials o a public agency for a period of
five {5) years from the date of the determination that a violation has occurred. The confractor shall
inclide the provisions of the Sieel Products Procurement Act in every subcontract and supply
contract so that the provisions of ihe Act shall be binding upon each subcontractor and supplier.
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TRADE PRACTICES ACT OF JULY 23, 1968, P.L. 686 (71 P.8. SECTION 773.10T EY SEQ)

The Contractor cannct and shall not use or permit o be used in the work any aluminum or sieel
producis made in a foreign country that is listed below as a foreign country that discriminaies
against aluminum or steel products manufactured in Pennsyivania. The countries of Brazil, South
Korea, Spain, and Argentina have been found fo discriminate against certain products
manufaciured in Pennsylvania. Therefore, the purchase or use of those countries’ products, as
listed helow, is not pemnitied.

» BRAZIL: welded carbon steel pipes and tubes; carbon stesl wire rod; ool steel;
certain stainless steel products including hot-rolled stainless steel bar; stainless steal
wire rod and cold-formed stainiess sieel bar; pre-stressed concreie steel wire strand;

" hot-rolled carbon steel plate in coil; hot-rolled carbon steel sheet; and cold-rolled
carbon steel sheet. ' : '

s SPAIN: cerain stainless steel products including stainless steel rod, hot-rolled
stainless steel bars, and cold-formed stainless steel bars; pre-siressed concrete steel
wire strand: and certain steel products including hot-rolled steel plate, cold-rolled
carbon steel plate, carbon steel structural shapes, galvanized carbon steel sheat,
hotrolled carbon steel bars, and cold-formed carbon steel bars.

» SOUTH KORFA: welded carhon. stee! pipessand tubes; hot-rolled.carbon steel plate;
hot-rolled carbon steel sheet; and galvanized stes| sheet.

e ARGENTENA: carbon steel wire rod and cold-rolled carbon sieel sheet.

Penalties for Viclation of this paragraph may be found in the Trade Practices Act, which penaities
include becoming ingligible for public works contracts for a period of three (3) years. :

NOTE: This provision in no way relieves the contractor of responsibility o comply with those
provisions of this invitation to bid which prohibit the use of foreign-made steel and cast fron
products.

PAYMENTS TO CONTRAGTORS

invoices shall be submitted in triplicate and contain the following information:

Project Number,

Funds Commitment Number
Vendor 1D Number

Dates of Service

Milestone or Project Compieted

Contractor wili be reimburséd only for services/materals actually accepied by the Department.
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INFORMATION

During the period of this Confract, all information oblained by the Gontractor through work con the
project will be made avalilable to the Department immediately upen demand. If requested, the
Contractor shall deliver to the Department background material prepared or obtained by the
Confractor incident o the performance of this agreement. Background material is defined as
original work, papers, hotes and drafts prepared by the Contractor to support the data and
condiusions in final reports, and includss completed questionnaires, materials in electronic data
processing form, computer programs, ather printed materials, pamphlets, maps drawings and ail
data directly related to ’(he services being rendered.

. CERTIFICATION AND LiCENSiMG .

Contractor agrees to obtain al! licenses, ceriifications and permits frai‘n.FederaI, State and Local
authorities permitting it to carry on its activities under this contract.

PROPERTY AND SUPPLIES

1. Contractor agrees to'obtain all supplies and equipment for use in the performance of this
GConfract at the lowest practicable cost and to purchase by means of competitive bidding
whenever requwed by law.

2. Title ’to all property fumished in—kihci by the Depaﬁ:meni shall remain with the Departmént.

3. Contractor has title to all personal property acquired by the Contractor, including purchase by
lease/purchase agreement, of which the Contractor is to be reimbursed under this Contract.
Upon cancellation or termination of this Contract, disposition of such purchased personal
property, which has a remaining useful life, shall be made in accordance with the following
provisions.

a. The Contractor and the Department may agree to transfer any item of such purchased
property to another coritractor designated by the Department. Cost of fransportation shall
be bom by the confractor receiving the property and will be reimbursed by the Department.
Title to all iransferred property shall vest in tha designated confractor. The Departrment will
raimburse the Centractor for its share, if any, of thé value of the remaining life of the
property in the same manner as provided under sub clause b of this paragraph.,

b. If the Contraclor wishes to retain aﬁy items of such purchased property, depreciation tables
shall be used to ascertain the value of the remaining useful life of the property. The
Contractor shall reimburse the Department in the amount determined from the tables.

c. When authorized by the Department in writing, the contractor may sell the property and
reimburse the Department for its'share. The Department reserves the right to fix the
minirmurm sale price it will accept.

4. All property fumnished by the Deparfment or persdnal preperty acquired by the Contracier,
including purchase by lease-purchase confract, for which the Contracior is o be reimbursed
under this contract shall be deemed “Department Property” for the purposes of subsection 5, 6

and 7 of this section.
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5. Contractor shali maintain and administer in accordance with sound business practice a program
for the maintenance, repair, protection, preservation and insurance of Department Properly so
as to assure its Tull availability and usefulness.

8. Departmant property shall, unless ctherwise approvéd in writing by the Department, be used
only for the performance of this contract.

7. inthe event that the Contractor is indemnified, reimbursed or otherwise compensated for any
loss, destruction or damage fo Depariment Property, it shall use the proceeds lo replace, repair
or.renovate the property involved, or shall eredit such proceeds against the cost of the work
covered by the contract, or shall reimburse the Department, at the Depariment’s direction.

‘DISASTERS

If, during the terms of this coniract, the Commonwealth's.premises are so damaged by flood, fire or
other Acts of God as fo render them unfit for use; then the Départment shall be under no liability or
obligation to the contrastor hereunder during the period of time there is no need for the services
provided by the contractor except fo render compensation which the contracior was entitled o
under this agreement prior fo such damage. '

SUSPENSION OR DEBARMERNT

In the eveht of suspension or. debarmant, 4 Pa Code Chapter'BO.*E through 60.7, as it may be
~ amended, shall apply. ' '

COVENANT AGAINST CONTINGENT FEES

The Contractor warrants that no person or selling agency has been employed or refained 1o solicit
or secure this Contract upon an agreement or understanding for a commission, percentage,

“brokerage or comtingent fee (excepting bena fide employees or bona fide established commercial-
ar selling agencies maintained by the contractor for the purpose of securing business). For breach
or violation of this warranty, the Department shall have the right te annul this contract without
liability or, in iis discrefien, to deduct from the consideration otherwise due under the contract, or
otherwise recover, the full amount of such commission, percentage, and brokerage or contingent
fee. -

)

CONTRACTOR'S CdNFLICT OF INTEREST

The Contractor hereby assures that it presently has no interest and will nat acquire any interest,
direct or indirect, which would conflict in any manner or degree with the perforrnance of its services
hereunder. The Confractor further assures that in the performance of this confract, it will not
knowingly ernploy any person having such interest. Contractor hereby certifies that no member of
the Board of the Confractor or any of its officers or direciors has such an adverse interest.
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ENTERESTQ OF THE COMMC}NWEALTH ARD OTHERS

No officer, member or employee of the Commonwealth and no-member of its General Assembiy,
who exercises any functions or responsibilities under this Contract, shall participate or association
th which he is, directly or indirectly, interested; nor shall any such officer, member or employee of
the Commonwealth or member of its General Assembly have interest, direct or indirect, in this
Contract or the proceeds thereof.

. CONTRACTOR RESPONSIBILITY TQ EMPLOY WELFARE CLIENTS

1. The successiul Confractor, within 10 days of receiving fhe notice {o proceed, shall contact the
Employment Unit Coordinator in the County Assistance Cffice in the county where the
Contractor delivers the service to present, for review and approval, Contractor's plan for
recruiting and hiring of public assistance recipients for employment under this Contract.
‘Contractors that provide services through the contract io more than one county shall present
their plan for review and approval fo the Central Office of Employment and Training. Such plan
shall be submitted on Form PA 778. A copy of the contracior's approved pian shall be returned
with 30 days of notice to proceed to the lm’natmg office/facility.

2. Pursuant to the approved plan, the Contractor shall make a good faith effort to fill at least 25%
of the new or vacant jobs created under this Contract with qualified recipients referred by the
County Assistance Cffice Employment Unit Coordinator.

3. Hiring under the approved plan shall be verified by Quarterly Contract Repoerts on Form PA
1540 to the Employment Unit Coordinator or to the Central Office of Employment and Training
- for plans covering mere than one county. Such repoﬁs shall be made in the format approved
by the Department. .

4. The Department ray, caricel ’zhls contract upon thirty (30) days written notice in the event of
Coniractor’s failure fo implement or abide by an approved plan.

ACT 13 AFPLICATION TO CONTRACTOR

Contractor shall be required to subrmit, upon award, information obtained within the preceding one-
year period for any persennel who will have or may have direct centact with residents from the
facility or unsupervised access to their persenal living quarters in accordance with the following:

1. Pursuantto 18 Pa C.8. Ch. 91 (relating fo criminal history record information}a report of
criminal history information from the Pennsylvania State Police or a statement from the Stale
Paolice that their central repository contains no such information relating fo that person. The
criminal history record information shall be limited to that which is disseminated pursuant fo 18
Pa. C.S. 9121(b)(2} (relating to general requlations).

2. Where ihe applicant is not, and for the two years immediately preceding the date of application
has ot been a resident of this Commonwealth, the Department shall require the applicant fo
submit with the application a report of Federal criminal history record information pursuant to
Federal Bureau of Investigation's under Depariment of Siate, Justice, and Commerce, the
Judiciary, and Related Agencies Appropriation Act, 1873 (Public Law 92-544, 86 State. 1109).
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For the purpose of this paragraph, the applicant shall submit a full set of fingerprints to the

" State Police, which shali forward them to the Federal Bureau of Investigation for a national
criminal history check. Tha information obtained from the criminal record.check shall be used
by the Department to determine the applicant’s eligibility. The Department shall insure
confidentiaily of the information.

3. The Pennsylvania State Paolice may charge the applicant a fee of not more than $10 to conduct
the criminal record check required under subsection 1. The State Police may charge a fee of
‘not more than the established charge by the Federal Bureau of [nvestigation for the criminal
history record check required under subsection 2. :

The Contractor shall apply for clearance using the State Police Background Check (SP4164) at
their own expense. The forms are available from any State Police Substation. When the State
Police Criminal History Background Report is received, it must be forwarded fo the Depariment.
State Paolice Criminal History Background Reports not received within sixty (60) days may result in
cancellation of the contract.

VMBEMBE CONTACT/SOLICITATION AND COMMITMENT STATEMENT ($50,600 or more)

The Commonwealth of Pennsylvania is strongly committed-to assisting minority (MBE} and
women-owned (WBE) business enterprises in their efforts to compete for State government
contracting and subcontracting oppertunities. Execulive Order 1987-18 established the Office of
Minority and Womehn Business Enferprise in the Department of General Services to aggressively
purste contracting and subconiraciing opportunities for MBEs and WBEs and to develop an
appropiiate and credible program for MBE and WBE cerification. .

MBE/WBE Contact/Solicitation and Commitment Statement, STD168, {(aftached) was established
{o evaluate the level of participation with MBE’s and WB's as contractors, subcontractors, and
suppliers and must be completed for bids of $50,000 or more or bid will not be accepted.

RECIPROCAL LIMITATIONS ACT REQUIRFMENT

The Reciprocal le;ta’nons Act requires the Departiment of General Services fo give preference to
those bidders affering supplies produced, manufactured, ‘mined or grown in Pennsylvania as
against those bidders offering suppliss produced, manufactured, mined or grown in any state that
gives or requires a preference to supplies produced, manufactured, mined or grown in that state
and to give preference to bidders who reside in Pennsylvania.

The Reciprocal Limitations Act form (atfached) must be completed for bids over $10,000 or the bid
will be rejected.

AUDIT €L AUSE
(Applicable to contracts $100,000 or more)

This confract is subject to audit in accordance with the Audit Clause attached hereto and
incomporated herein.
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SPECIFICATIONS

SECTION 0111 00
SUMMARY OF WORK

Part 1 - GENERAL

1.1 STIPULATIONS

A. Related Documents

1.

The “General Conditions for Construction Plrojects” form a part of this
specification section by reference thereto and shall have the same force
and effect as if printed herewith in full.

1.2 SCOPE OF WORK

A. The work for this project covers the supplying of all labor, materials, tools,
equipment and appurtenances to perform the following work in HIH'{OD East
Building as identified in the contract documents:

1.

Construct a new 1-hour fire rated ceiling in the seven (7) pipe chases
indicated on the drawing. Ceilings shall be a "shaft wall" configuration,
constructed in accordance with the designs indicated on the drawings and
in the specifications.

All bidders shall carefully survey the existing conditions of all of the pipe
chases, specifically noting access to the chase, any obstructions, all
existing pipes, and other items that will penetrate the newly constructed
ceiling.

All penetrations shall be fire stopped in accordance with the fire stop

- designs indicated on the drawings and in the specifications.

Install fire rated access doors and frames in the chases shown on the
drawing. Coordinate with the facility to determine the exact location within
each chase. Verify size and location of access doors in field prior to
ordering to avoid conflicts with existing pipes and other items in the chase.

All ward areas will remain in use during construction. Construction
activities shall be scheduled in coordination with the facility in order to limit
the impact of the work on the p_atient population.

Specification Section 01 23 00 Page 10-1
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6. Temporary polyethylene barriers shall be installed in all patient-occupied
spaces to prevent patient access to work areas.

7. Staging areas shall be located as directed by the facility.

8. Egress shall be maintained throughout the course of the project. Consult
with the facility's safety manager for all interim life safety measures if
portions of the corridors are blocked during construction.

1.3 PROJECT DRAWINGS

A. The following drawings form a part of the contract documents:
Sheet No. Alof 1. Floor Plans and Details

1.4 DATES OF COMPLETION

A. No work shall commence until the Contractor receives a fully executed
contract. All work under this contract will be completed within 60 calendar
days from the effective date of the contract. Requests for extension of time
shall be submitted, in accordance with the General Conditions for
Construction Projects.

‘1.5 SITE VISIT

A. It is mandatory that the Contractor shall visit the site prior to bidding and
carefully note all existing conditions. Any additions or items noted on his visit,
not clearly defined in the specifications or on the drawings, shall be brought to
the attention of the Project Designer. Al visits shall be made only after
contacting the Facility Maintenance Manager, Mr. Thomas Carachilo, at
(570) 587-7246. All prospective bidders shall sign the attached Proof of Visit
form. One signed copy of the Proof of Visit form shall be returned with

the bid.

1.6 CONTRACT SECURITY

A. Refer to Article 9 of the “General Conditions for Construction Projects” for all
bonding and contract security requirements.

Specification Section 01 23 00 ' Page 10-2
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1.7 CLARIFICATION OF CONTRACT DOCUMENTS

A. Any requests for project clarification of technical drawings or specifications
shall be directed to the Project Designer:

Division of Facilities and Property Management

P.O. Box 2675, Harrisburg, PA 17105-2675

Attention:  Mr. George Maag

Telephone (717) 783-3973 Fax: (717) 772-2091

B. Any request for project clarification of financial language or invoices shall be
directed to the Project Officer:

Clarks Summit State Hospital

1451 Hillside Drive, Clarks Summit, PA 18411

Attention: Mr. Louis J. Zack

Telephone: (570) 587-7285 Fax: (570) 587-7108

C. Any request for project clarification of contract language or general conditions
shall be directed to:

Division of Facilities and Property Management

P.0. Box 2675, Harrisburg, PA 17105-2675

Aftention:  Mr. Gregory Kratzer

Telephone: (717) 425-5454 Fax: (717) 772-2091

"Please Note; Additional information including the “General Conditions for
Construction Projects” and forms are included on the compact disc enclosed
with this bid package.

END OF SECTION 01 11 00
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PROJECT NO. W-0502-1002

HILLTOP EAST ‘

LIFE SAFETY CODE IMPROVEMENTS
CLARKS SUMMIT STATE HOSPITAL

SECTION 01 3213
SEQUENCE OF CONSTRUCTION AND MILESTONES

Part 1 - GENERAL
1.1 STIPULATIONS

A. The “General Conditions for Construction Projects” form a part of this
specification section by reference thereto and shall have the same force and
effect as if printed herewith in full.

B. Before beginning work, the Coniractor shall prepare a critical path schedule in
consultation with the Division of Facilities and Property Management. The
work shall then be carried out in full accordance with the schedule and
milestones.

1.2 CRITICAL MATERIALS AND EQUIPMENT

A. The Contractor is cautioned that all necessary and required critical materials
and equipment shall be ordered as quickly as possible so that the shipping
will not delay the progress of the work.

1.3 CRITICAL ITEMS TO BE NOTED AS MILESTONES

A. The Contractor shall schedule the following critical items as Project
Milestones with the completion dates:

1. 50% completion of Project Work.
2. 100% completion of Project Work.

B. Payments to the Contractor are subject to the provisions of the General
Conditions and approval by the Facility and Project Designer. Payments shall
be made according to the milestones in the following increments:

1. All contracts less than $25,000.00 shall be paid in one lump sum.
2. Contracts $25,000.00 and more may be paid in two parts:

a. 50% of the Projecf Work complete = 40% payment
b. 100% of the Project Work complete = 60% final payment

C. Refer to the Article 12 of the “General Conditions for Construction Projects”
for the Approval for Milestone Payment form and the Final Completion and
Final Payment form which are to be submitted to the Project Designer with an
invoice from the Contractor once milestones and final completion have been
reached respectively. Refer to Article 7 for Payment Procedures.

END OF SECTION 01 3213
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- SECTION 01 33 00
SUBMITTALS

Part 1 - GENERAL

1.1

1.2

STIPULATIONS

A.

The “General Conditions for Construction Projects” form a part of this
specification section by reference thereto and shall have the same force and
effect as if printed herewith in full. '

. Included in this section of the specification is a list of submittals of materials fo

be incorporated into the work required by the Department for approval. The
Depariment reserves the right to require additional submittals for approval as
it deems necessary. No material or equipment listed herein shall be
incorporated into the work until the Contractor has obtained approval from the
Department.

SUBMITTAL PROCEDURES

A.

The project number shall be indicated on each piece of material submitted for
approval.

The Contractor shall signify his approval of the sﬁbmitted material by
stamping, initialing and dating each piece submitted to the Department for
approval.

. The Contractor’s failure to comply with the submittal procedures set forth

herein will result in the return of the material for proper re-submittal.

. The submiftal items listed helow shall be delivered or mailed to:

Department of Public Welfare

Division of Facilities and Property Management
1401 North 7" Street, P.O. Box 2675
Harrisburg, PA 17105-2675

Attention: George Maag, AD2

(717) 783-3973
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PROJECT NO. W-0502-1002

HILLTOP EAST '

LIFE SAFETY CODE IMPROVEMENTS
CLARKS SUMMIT STATE HOSPITAL

1.3 SUBMITTAL LIST

SOSU - Source of Supply SAMP — Samples or Color Chart
DEDA - Descriptive Data or Catalog Cuts TEST - Laboratory Testing Data
SHDR - Shop Drawings WRNTY — Warranty Data

MSDS — Material Safety Data Sheet

DESCRIPTION OF ITEMS | SOSU | DEDA | SHDR | MSDS | SAMP | TESTS | WRNTY
TO BE SUBMITTED

Project Schedule

Gypsum Wall Board X X
Metal Studs
Fire Stopping Material X X X X

END OF SECTION 01 33 00
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SECTION 013553
SECURITY REQUIREMENTS

PART 1 -~ GENERAL

1.1 STIPULATIONS

A. The “General Conditions for Construction Projects” form a patt of this
specification section by reference thereto and shall have the same force
and effect as if printed herewith in full.

1.2 PERSONAL BEHAVICR

A. Contractors are responsible for disseminating to their employees the special
restrictions on personal behavior and the procedures/potential penalties for
violations.

B. ldentification tags or badges to be furnished by the Facility must be worn at
all times while on Facility property.

C. Smoking is not permitted in any Facility building.
1.3 VEHICLES

A. Construction vehicles and employees’ vehicles will be parked in an area
designated by the Department and locked at all times. The license numbers
of vehicles to be left overnight will be reported to the security office at the
Facility on a daily basis by the Contractors.

B. Vehicles may not be operated or parked on any lawn areas unless
otherwise permitted.

14 TOOLS

A. Tools shall be kept in a secure (locked) area when not in use and inventoried
to insure complete and total accountability at the end of each shift. While
being used, tools shall be kept in view or on person. Broken or non-usable
tools are to be disposed of away from the Facility property. Any missing
tools are to be reported promptly to the Facility Maintenance Manager.
Particular attention should be paid to tools which may be used as weapons
or instruments of escape. Special procedures will be developed with the
Facility's Maintenance/Engineering Department concerning cutting pliers,
bolt cutters, hacksaws and welding or cutting equipment. UNDER NO
CIRCUMSTANCES WILL CUTTING TORCHES OR WELDING
EQUIPMENT BE LEFT INSIDE THE PERIMETER SECURITY ENCLOSURE
(at facilities with enclosures) OVERNIGHT, ON WEEKENDS OR ON
HOLIDAYS.

Specification Section 01 35 53 Page 10-7
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1.5

1.6

1.7

1.8

1.9

Specification Section 01 35 53

B. No ladders may be left upright and accessible to fesidents. If notin use,
ladders must be taken down and secured. Scaffolding must be secured to
guard against unauthorized use.

WORK AREAS _

A. All work areas are to be kept safe and orderly at all times.

B. All doors are to be kept locked to ensure resident safety. Doors normally
unlocked are excluded unless safety becomes an issue.

C. Passenger elevators are not to be used to transport matertals unless written
authorization is given specifying dates and times when it is permissible.

D. Flammable liquids are not to be stored inside occupied buildings.

E. Do not compromise Life Safety Code requirements without prior written
consent of the Facility's Safety Manager who will develop and implement
alternate plans.

F. Facility supplies are not to be utilized by contractors unless called for in the
project specifications.

G. Contractors are to be aware of the locations of fire alarms, fire extinguishers
and related equipment. The Facility Fire Marshal is available to instruct the
contractors in the proper operation of fire safety equipment.

FRATERNIZATION

A. There shall be no fraternization or private relationships of contractors'
employees with residents. This includes, but is not limited to, trading,
bartering or receiving gifts, money or favors from the residents or the
residents’ friends, relatives or representatives.

ALCOHOL AND CONTROLLED SUBSTANCES

A. Alcoholic beverages and controlled substances shall not be carried, stored or

consumed on Facility property nor left in any vehicle.

GAMBLING
A. Gambling or wagering of any type is not permitted on Facility property.

WEAPONS OR IMPLEMENTS FOR ESCAPE

A. Weapons or implements of escape shall not be permitted on Facility
property. Non-compliance with this policy may result in criminal charges.

Page 10-8
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B. Offense Defined - A person commits a second degree felony if that person
unlawfully infroduces within a Youth Development Center or MH/MR Facility
or unlawfully provides a resident thereof with any weapon, tool, implement or
other item which may be used for escape.

C. Definitions:

1. As used in this section, the word "unlawfully” means surreptitiously or
contrary to law, regulation or order of the detaining authority.

2 As used in this section, the word “weapon” means any implement readily
capable of lethal use and shall include any firearm, knife, dagger, razor,
other cutting or stabbing implement or club including any item which has
been modified or adapted so that it can be used as a firearm, knife,
dagger, razor, other cutting or stabbing implement or club. The word
“firearm” includes any unloaded firearm and the unassembled
components of a firearm.

1.10 CONTRABAND

A. Contraband shall not be permitted on Facility property. Non-compliance with
this policy may result in criminal charges.

B. Contraband to confined persons is prohibited. A person commits a
misdemeanor of the first degree if that person sells, gives or furnishes to any
resident in a Mental Health Facility or gives away or brings into any Mental
Health Facility or any building appurtenant thereto or on the land granted to
or owned or leased by the Commonwealth for the use and benefit of the .
residents or puts in a place where it may be secured by a resident or
employee thereof, any kind of spirituous or fermented liquor, drug, medicine,
poison, opium, morphine or other kind of narcotics (except the ordinary
hospital supply) without a written permit signed by a physician of such
Facility, specifying the quantity and quality of the liquor or narcotic which may
be furnished to any resident or employee; the name of the residentor
employee for whom it is prescribed and the time when the same may be
furnished, which permit shall be delivered to and kept by the superintendent
of the Facility.

C. Money to residents is prohibited. A person commits a misdemeanor of the
third degree if that person gives or furnishes money to any resident of a
Youth Development Center or MH/MR Facility, PROVIDED NOTICE OF
THIS PROHIBITION IS ADEQUATELY POSTED AT THE FACILITY. A
person may, however, deposit money with the superintendent or other
authorized individual of the Facility for the benefit and use of a resident
confined therein which shall be credited to the resident's account and
expended in accordance with the rules and regulations of the Facility. The

Specification Section 01 3553 ' Page 10-9
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person making the deposit shall be provided with a written receipt for the
amount deposited.

111 SEARCH

A. Any person entering this Facility is subject to a search of his or her person at
any time. While the person may refuse, such refusal may be cause for
denial of further entrance.

112 ORIENTATION PROGRAM

A. All contractors are required to meet with the Facility Maintenance Manager
and Facility Safety Manager to review security requirements hefore
beginning any site work.

END OF SECTION 01 35 53
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SECTION 01 60 00
PRODUCT REQUIREMENTS

Part 1 - GENERAL

1.1

1.2

1.3

1.4

STIPULATIONS

A.

The "General Conditions for Construction Projects” form a part of this
Section by this reference thereto and shall have the same force and effect
as if printed herewith in full.

SECTION INCLUDES

moo®p

| Products.

Transportation and Handling.
Storage and Protection.
Product Options.
Substitutions.

PRODUCTS

A.

" Products: Means new material, machinery, components, equipment,

fixtures and systems forming the work. Does not include machinery and -
equipment used for preparation, fabrication, conveying and erection of the
work. Products may also include existing materials or components
required for reuse.-

Do not use material and equipment removed from existing premises,
except as specifically permitted by the contract documents.

TRANSPORTATION AND HANDLING

A.

Transport and handle products in accordance with manufacturer's
instructions.

Arrange delivery of materials, equipment and products to site. No
Commonwealth emplovee will sign delivery slips for Contractor's
materials, equipment or products.

Promptly inspect shipments to assure that products comply with
requirements, quantities are correct and products are undamaged.

Provide equipment and personnel to handle products by methods that
prevent soiling, disfigurement or damage.

Specification Section 01 60 00 Page 10-11
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1.5

1.6

1.7

STORAGE AND PROTECTION

A. Store and protect products in accordance with manufacturer's instructions
with seals and labels intact and legible. Store sensitive products in
weather-tight, climate controlled enclosures.

B. Provide off-site storage and protection when site does not permit on-site
storage or protection.

C. Cover prod‘ucts subject to deterioration with impervious sheet covering.
Provide ventilation to avoid condensation.

D. Provide equipment and personnel to storé products by methods to prevent
soiling, disfigurement or damage.

E. Arrange storage of products to permit access for inspection. Periodically
inspect to assure products are undamaged and are maintained under
specified conditions.

PRODUCT OPTIONS

A Brand names, if given, are only for the purpose of establishing a standard
of type and quality for estimating purposes. Similar approved material
may be acceptable provided samples, catalog cuts and any other
requested data are submitted and approved by the Department.

SUBSTITUTIONS

A. Document each request with complete data substantiating compliance of
proposed substitution with contract documents. '

B. A request constitutes a representation that the bidder/Contractor:

1. Has investigated proposed product and defermined thét it meets or
exceeds the quality level of the specified product.

2. Will provide the same warranty for the substitution as for the specified
product. :

3. Will coordinate installation and make changes to other work which may
be required for the work to be complete with no additional cost to
owner.
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4. Waives claims for additional costs or time extension which may
subsequently become apparent.

C. Substitutions will not be considered when they are indicated or implied on
shop drawing or product data submittals when acceptance will require
revision to the contract documents.

END OF SECTION 01 60 00
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SECTION 0174 23
FINAL CLEANING

Part 1 - GENERAL
1.1 STIPULATIONS
A. The "Genera! Conditions for Construction Projects” form a part of this section
by this reference thereto and shall have the same force and effect as if
printed herewith in full.
B. In addition to standards described in this section, comply with all
requirements for cleaning as described in various other sections of these

Specifications.

C. Maintain premises and public properties free from accumulations of waste,
debris and rubbish caused by operations.

D. At cbmp[etion of work, remove waste materials, rubbish, tools, equipment,
machinery and surplus materials, and clean all sight-exposed surfaces; leave
project clean and ready for occupancy.

1.2 QUALITY ASSURANCE

A. Conduct daily inspéction, and more often if necessary, to verify that
requirements of cleanliness are being met.

B. In addition to the standards described in this section, comiply with all pertinent
requirements of governmental agencies having jurisdiction.

1.3 SAFETY REQUIREMENTS
A. Hazards Controi:

1. Store volatile wastes in covered metal containers and remove from
premises daily.

2. Prevent accumulation of wastes which create hazardous conditions.
3. Provide adequate ventilation during use of volatile or noxious substances.

B. Conduct cleaning and disposal operations to comply with all applicable
ordinances and anti-pollution laws.
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Part 2 - PRODUCTS
21 CLEANING MATERIALS AND EQUIPMENT

A. Provide all required personnel, equipment and materials needed to maintain
the specified standard of cleanliness.

!

B. Use only cleaning materials recommended by manufacturer of surface to be
cleaned.

Part 3 - EXECUTION
3.1 FINAL CLEANING
A. Prior to completion of the work, remove from the job site all tools, surpius
materials, equipment, scrap, debris and waste regardless of its origin and
leave the sife in a clean condition.
B. Final Cleaning: Schedule final cleaning before final inspection to enable the

Department to accept a completely clean project.

END OF SECTION 01 74 23
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SECTION 0177 00
CLOSEOUT PROCEDURES

Part 1 - GENERAL
11  STIPULATIONS
A. The "General Conditions for Construction Projects” form a part of this section
by this reference thereto and shall have the same force and effect as if
printed herewith in full.
1.2 SECTION INCLUDES
A. Adjusting.
B. Project Record Documents.
C. Warranties. '
D. Final Payment.
1.3 ADJUSTING

A. Adjust operating products and equipment to ensure smooth and unhindered
operation.

1.4 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual
revisions to the work:

1. Contract Drawings.

2. Specifications.

3. Change Orders and other modifications fo the contract.

4. Reviewed shop drawings, product data and samples.
B. Record information concurrent with construction progress.

C. Legibly mark each item to record actual construction including:

1. Field changes of dimension and detail.
2. Details not on original contract drawings.

D. Final payment will not be made until these documents are received and
approved by the Department.
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15 WARRANTIES

A. During the one-year guarantee period, the Contractor will be responsible for
the proper adjustment of all systems and equipment, apparatus, devices and
all items installed by him in general, and do all work necessary to insure their
efficient and proper functioning. This guarantee shall be considered a part of
the contract. The Department may retain claim(s) against the Contractor for
latent defects even after one year from project acceptance.

B. Furnish written manufacturers' warranties as specified in individual
specification sections.

C. Final payment will not be made until this written guarantee is received.

1.6  FINAL PAYMENT

A. At the completion of the project, the contractor shall submit the Final
Completion and Final Payment form found in Article 12 of the “General
Conditions for Construction Projects.” Refer to Article 7 of the General
Conditions for final payment procedures.

END OF SECTION 01 77 G0
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SECTION 07 84 13
PENETRATION FIRESTOPPING

Part 1 - GENERAL

1.1

1.2

13

1.4

STIPULATIONS
A. Related Documents
1. The “General Conditions for Construction Projects” form a part of this
specification section by reference thereto and shall have the same
force and effect as if printed herewith in full.
SUMMARY
A. Section Includes:
1. Penetrations in horizontal assemblies.

SUBMITTALS

A Provide material submissions for all items as specified in Section 01 33 00 —
Submittals.

QUALITY ASSURANCE

A. Fire-Test-Response Characteristics: Penetration firestopping shall comply
with the following requirements:

1. Penetration firestopping tests are performed by a qualified testing
agency, such as UL, acceptable to authorities having jurisdiction.

Part 2 - PROBDUCTS

241

MANUFACTURERS

A.  The manufacturer and its products specified herein are used to establish a
standard of quality and performance expected for the work of this Section.
Other manufacturers providing the products of equal quality and
performance, as determined by the Department, shall be acceptable as
herein specified.
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Provide products as manufactured by Hilti, Inc. or a product approved by
the Department as equal:

1. Hilti, Inc. — FS One Sealant

The submission of any product as an equal to the manufacturer and
product listed here must include the submission of an equivalent ‘
firestopping design with the same hourly rating or better. The design must
be approved either by a recognized testing agency or a firestop engineer
through an engineering judgment. If approved, any additional products or
accessories needed for the comparable design shall be provided at no
additional cost to the Department. '

2.2 PENETRATION FIRESTOPPING

A.

Provide penetration firestopping that is produced and installed to resist
spread of fire according to requirements indicated, resist passage of
smoke and other gases and maintain original fire-resistance rating of
construction penetrated. Penetration firestopping systems shall be

_compatible with one another, with the substrates forming openings and

with penetrating items if any.

Penetrations in Horizontal Assemblies: Ratings determined per
ASTM E 814 or UL 1479, based on testing at a positive pressure
differential of 5.01-inch wg. '

1. F-Rating: At least 1 hour but not less than the fire-resistance rating of
constructions penetrated.

2. T-Rating: At least 1 hour but not less than the fire-resistance rating of
constructions penetrated except for floor penetrations within the cavity
of a wall.

VOC Content: Penetration firestopping sealants and sealant primers shall

comply with the following limits for VOC content when calculated

according to 40 CFR 59, Subpart D (EPA Method 24):

1. Sealants: 250 g/L.

2. Sealant Primers for Nonporous Substrates: 250 g/L.

3. Sealant Primers for Porous Substrates: 775 g/L.
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D.

Accessories: Provide components for each penetration firestopping
system that are needed to install fill materials and to maintain ratings
required. Use only those components specified by penetration
firestopping manufacturer and approved by qualified testing and
inspecting agency for firestopping indicated.

Appearance: The firestopping product shall be red in color in order to be
consistent with the appearance with other firestopping throughout the
facility.

Part 3 - EXECUTION

3.1 INSTALLATION

A

Examine substrates and conditions, with installer present, for compliance
with requirements for opening configurations, penetrating items,
substrates and other conditions affecting performance of the work.

Install penetration firestopping to comply with manufacturer's written
installation instructions, the firestopping design, and published drawings
for products and applications indicated.

Install forming materials and other accessories of types required to
support fill materials during their application and in the position heeded fo
produce cross-sectional shapes and depths required to achieve fire
ratings indicated.

1. After installing fill materials and ailowing them to fully cure, remove
combustible forming materials and other accessories not indicated as
permanent components of firestopping.

Install fill materials for firestopping by proven techniques fo produce the
following resuits:

1. Fili voids and cavities formed by openings, forming materials,
accessories and penetrating items as required to achieve fire-
resistance ratings indicated. -

2. Apply materials so they contact and adhere to substrates formed by
openings and penetrating items.

3 For fill materials that will remain exposed after completing the work,
finish to produce smooth, uniform surfaces that are flush with adjoining
finishes.
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3.2 FIELD QUALITY CONTROL
A Whe\re deficiencies are found or penetration firestopping is damaged or

removed because of testing, repair or replace penetration firestopping fo
comply with requirements. :

B. Proceed with enclosing penetration firestopping'with other construction
only after inspection repoits are issued and installations comply with
requirements.

3.3 PENETRATION FIRESTOPPING SCHEDULE
A. Firestopping for Metallic Pipes, Conduit or Tubing: '

1. Hilti Engineering Judgment Drawing No. 147006a. See Appendix for
full UL Design Description.

B. Firestopping for Insulated Pipes:

1. Hilti Engineering Judgment Drawing No. 147005a.- See Appendix for
full UL Design Description.

END OF SECTION 07 84 13
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SECTION 08 3113
ACCESS DOORS AND FRAMES

Part 1 - GENERAL
1.1 STIPULATIONS

A Related Documents

1. The “General Conditions for Construction Projects” form a part of this
specification section by reference thereto and shall have the same
force and effect as if printed herewith in full.

1.2 SUMMARY
| A. Section Includes:
1. Access doors and frames for ceilings.
1.3 ACTION SUBMITTALS

Al Provide material supmissions for all items as specified in Section 01 33 00
— Submittals.

Part 2 - PRODUCTS
21 PERFORMANCE REQUIREMENTS

A. Fire-Rated Access Doors and Frames: Units complying with NFPA 80
tested according to the following test method:

1. NFPA 288 for fire-rated access door assemblies installed horizontally.
2.2 ACCESS DOORS AND FRAMES FOR WALLS AND CEILINGS

A, Manufacturers: Subject to compliance with requirements, available
manufacturers offering products that may be incorporated into the Work
include, but are not limited to, the following:

Access Panel Solutions.

Acudor Products, Inc.

Cendrex Inc.

Elmdor/Stoneman Manufacturing Co.; Div. of Acorn Engineering Co.
Jensen Industries; Div. of Broan-Nutone, LLC.

J. L. Industries, Inc.; Div. of Activar Construction Products Group.
Larsen's Manufacturing Company.

NoohA @~
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8. Maxam Metal Products Limited.

9. Metropolitan Door Industries Corp.

10. Miicor Inc.

11.Nystrom, Inc.

12.Williams Bros. Corporation of America (The).

B. - Source Limitations: Obtain each type of access door and frame from
single source from single manufacturer.

C. Fire-Rated, F-Iush Access Doors with Exposed Flanges:

1. Assembly Description: Fabricate door to fit flush to frame, with a core
of mineral-fiber insulation enclosed in sheet metal. Provide self-
latching door with automatic closer and interior latch release. Provide
manufacturer's standard width exposed flange, proportional to door
size.

Locations: Ceiling.

Fire-Resistance Rating: Not less than 45 minutes.

Temperature-Rise Rating: 450 deg F at the end of 30 minutes 250
deg F at the end of 30 minutes.

5. Uncoated Steel Sheet for Door: Nominal 0.036 inch, 20 gage

LN

a. Finish: Factory prime:

Frame Material: Same material, thickness and finish as door.
Hinges: Continuous.

Hardware: Lock.

Swing: The door shall swing down into the pipe chase space.

N

D. Hardware:
1. Lock: Cylinder. Lock shall be able to accepta 7 pin Best core.
2.3 MATERIALS
A. Steel Plates, Shapes and Bars: ASTM A 36/A 36M.

B. Rolled-Steel Floor Plate: ASTM A 786/A 786M, rolled from plate
complying with ASTM A 36/A 36M or ASTM A 283/A 283M, Grade C or D.

C.  Steel Sheet: Uncoated or electrolytic zinc coated, ASTM A 879/A 879M, with
cold-rolled steel sheet substrate complying with ASTM A 1008/A 1008M,
Commercial Steel (CS), exposed.

D. Frame Anchors: Same typé as door face.
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E.

Inserts, Bolts and Anchor Fasteners: Hot-dip galvanized steel according
to ASTM A 153/A 153M or ASTM F 2329.

2.4 FABRICATION

v A

General: Provide access door and frame assemblies manufactured as
integral units ready for installation.

Metal Surfaces: For metal surfaces exposed to view in the completed
Work, provide materials with smooth, flat surfaces without blemishes. Do
not use materials with exposed pitting, seam marks, roller marks,. rolled
trade names or roughness.

Doors and Frames: Grind exposed welds smooth and flush with adjacent
surfaces. Eurnish attachment devices and fasteners of type required to
secure access doors to types of supports indicated.

[atching Mechanismes: -Furnish number required to hold doors in flush,
smooth plane when closed.

1. For cylinder locks, furnish two keys per lock and key all locks alike.

Extruded Aluminum: After fabrication, apply manufacturer's standard
profective coating on aluminum that will come in contact with concrete.

2.5 FINISHES

A

Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal
Products” for recommendations for applying and designating finishes.

Protect mechanical finishes on exposed surfaces from damage by
applying a strippable, temporary protective covering before shipping.

Appearance of Finished Work: Noticeable variations in same piece are
not acceptable. Variations in appearance of adjoining components are
acceptable if they are within the range of approved samples and are
assembled or installed to minimize contrast.

Steel and Metallic-Coated-Steel Finishes:

1. Factory Prime: Apply manufacturer's standard, fast-curing, lead- and
chromate-free, universal primer immediately after surface preparation
and pretreatment. :
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Part 3 - EXECUTION
3.1 INSTALLATION

A Comply with manufacturer's written instructions for installing access doors
and frames.
B. Install doors flush with adjacent finish surfaces or recessed to receive

finish material.
3.2 ADJUSTING
A. Adjust doors énd hardware, after instal!aﬁon, for proper operation.
B. | Remove and replace doors and frames that are warped, bowed or

otherwise damaged.

END OF SECTION 08 31 13
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SECTION 09 2216
NON-STRUCTURAL METAL FRAMING

Part 1 - GENERAL
1.1 STIPULATIONS

A. The “General Conditions for Construction Projects” form a part of this
specification section by reference thereto and shall have the same force
and effect as if printed herewith in full.

1.2 SUMMARY

A. This Section includes non-load-bearing steel framing members for the
following applications:

1. Gypsum Board Assemblies (Rated/Non-Rated/Non-Bearing
Construction)

a. Interior framing systems (e.g., supports for partition walls, framed
soffits, ceilings furring etc.)

1.3 SUBMITTALS

A. Provide material submissions for all items as specified in Section 01 33 00
— Submittals.

1.4 QUALITY ASSURANCE

A Fire-Test-Response Characteristics: For fire-resistance-rated assemblies
that incorporate non-load-bearing steel framing, provide materials and
construction identical to those tested in assembly indicated according to
ASTM E 119 by an independent testing agency.

Part 2 - PRODUCTS
21 NON-LOAD-BEARING STEEL FRAMING, GENERAL

A. Framing Members, General: Comply with ASTM C 754 for conditions
indicated.

1. Fire Rated Assemblies: Provide type(s) listed in tested assemblies
referenced.
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22 STEEL FRAMING FOR FRAMED ASSEMBLIES
A. Shaft Wall Steel Studs and Runners: ASTM C 645.
1. Studs: “C-H” shape; 2 1/2 inch wide by 1 1/2 inch deep.

2. Runner: “J” shape; 2 1/2 inch wide with unequal legs of tinchand 2
inch.

3 Minimum Base-Metal Thickness: Provide thickness listed in tested
~ assemblies referenced. ‘

2.3  AUXILIARY MATERIALS

A Fasteners for Metal Framing: Of type, material, size, corrosion resistance,
holding power and other properties required to fasten steel members fo
subsirates. Fasteners shall meet the type and size requirements listed in
the tested assembly referenced.

Part 3 - EXECUTION
31 INSTALLATION, GENERAL
A. Installation Standard: ASTM C 754.

1. Gypsum Board Assemblies: Also comply with requirements in
ASTM C 840 that apply to framing installation.

3.2  INSTALLING FRAMED ASSEMBLIES

A. Where studs are installed directly against exterior masonry walls or
dissimilar metals at exterior walls, install isolation strip between studs and
exterior wali.

B. Install tracks (runners) horizontally along the top edge of the masonry pipe

chase walls. Extend C-H stud ceiling framing across the pipe chase at 24
inches on center, maximum. Continue framing around existing pipes and
other items penetrating the ceiling.

1. Access Door Openings: Provide J-shape runners fo frame access
door openings.

2 Fire-Resistance-Rated Partitions: Install framing to comply with fire-
resistance-rated assembly indicated.
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C. Installation Tolerance: Install each framing member so fastening surfaces
vary not more than 1/8 inch from the plane formed by faces of adjacent

framing.

D. Install in accordance with Progressive Engineering, Inc. Assembly
Evaluation Report AER-09038. See Appendix for complete design

description.

END OF SECTION 09 22 16
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SECTION 09 29 00
GYPSUM BOARD

Pait 1 - GENERAL
1.1  STIPULATIONS

A. The “General Conditions for Construction Projects” form a part of this
specification section by reference thereto and shall have the same force
and effect as if printed herewith in full.

1.2 SUMMARY
A. This Section includes the following:

1. Interior gypsum board.
2. Rated assembly schedule.

1.3 SUBMITTALS

A, Provide material submissions for all items as specified in Section 01 33 00
— Submittals.

1.4 QUALITY ASSURANCE

A. Fire-Resistance-Rated Assemblies: For fire-resistance-rated assemblies,
provide materials and construction identical to those tested in assembly
indicated according to ASTM E 119 by an independent testing agency.

Part 2 - PRODUCTS
21 INTERIOR GYPSUM BOARD

A The manufacturer and its products specified herein are used to establish a
standard of quality and performance expected for the work of this Section.
Other manufacturers providing the products of equal quality and
performance, as determined by the Department, shall be acceptable as
herein specified.
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B. Provide products as manufactured by United States Gypsum Co.ora
product approved by the Department as equat:

1. Shaft Wall Liner: Complying with requirements of fire-resistance-rated
assemblies indicated on Drawings and/or noted in the Gypsum
Assembly Schedule listed herein. Install on the attic side of the
assembly.

a. Thickness: 1 inch.
b. Long Edges: Tapered Edge to be inserted in the “H” section of the
C-H stud.

2. Type C Gypsum: Complying with requirements of fire-resistance-rated
assemblies indicated on Drawings and/or noted in the Gypsum
Assembly Schedule listed herein. Install on the room side of the
assembly.

a. Thickness: 5/8 inch.
b. Long Edges: Square Edge.

C. The submission of any product as an equal to the manufacturer and
product listed here must include the submission of an equivalent fire rated
horizontal shaft wall design with the same hourly rating or better. The
design must be approved either by a recognized testing agency or a
firestop engineer through an engineering judgment. If approved, any
additional products, accessories or labor needed for the comparable
design shall be provided to the Department at no additional cost ahove the
contractor’s original bid.

2.2  JOINT TREATMENT MATERIALS
A. General: Comply with ASTM C 475/C 475M.
B. Joint Tape:
1. Interior Gypsum Wallboard: Paper.
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C. Joint Compound for Interior Gypsum Wallboard: For each coat, use
formulation that is compatible with other compounds applied on previous
or for successive coats subject to compliance with requirements of UL
listed assembly.

1. Embedding and First Coat: For embedding tape and first coat on
joints, fasteners and trim flanges, use all-purpose compound.

a. Use setting-type compound for installing paper-faced metal trim
accessories.

2.3 AUXILIARY MATERIALS

A. General: Provide auxiliary materials that comply with referenced
installation standards and manufacturer's written recommendations.

B. Steel Drill Screws: ASTM C 1002, unless otherwise indicated by the fire
resistance rated assembly description.

1. Use screws complying with ASTM C 954 for fastening panels to steel
members from 0.033 to 0.112 inch thick.

Part 3 - EXECUTION
3.1 APPLYING AND FINISHING PANELS, GENERAL
A. Comply with ASTM C 840.

B. Examine panels before installation. Reject panels that are wet, moisture
damaged and mold damaged.

3.2 APPLYING INTERIOR GYPSUM BOARD
A. Install interior gypsum board in the following locations:
1. Type C: Where required for fire-resistance-rated assembly.

3.3 FINISHING GYPSUM BOARD

A. General: Treat gypsum board joints, interior angles, edge trim, control
joints, penetrations, fastener heads, surface defects and elsewhere as
required to prepare gypsum board surfaces for decoration. Promptly
remove residual joint compound from adjacent surfaces.

Specification Section 09 91 23 - Page 10-31



PROJECT NO. W-0502-1002

HILLTOP EAST

LIFE SAFETY CODE iMPROVEMENTS
CLARKS SUMMIT STATE HOSPITAL

B. Prefill open joints, rounded or beveled edges and damaged surface areas.

C. Apply joint tape over gypsum board joints except those with trim having
flanges not intended for tape.

D. Gypsum Board Finish Levels: Finish panels to levels indicated below:

1. Level 1: Ceiling plenum areas, concealed areas and where indicated.

3.4 PROTECTION

A. Protect installed products from damage from weather, condensation,
~ direct sunlight, construction and other causes during remainder of the
construction period.

B. Remove and replace panels that are wet, moisture damaged and mold
damaged.

1. Indications that panels are wet or moisture damaged include, buf are

not limited to, discoloration, sagging or irregular shape.
2. Indications that panels are mold damaged include, but are not limited
to, fuzzy or splotchy surface contamination and discoloration.

3.5 GYPSUM ASSEMBLY SCHEDULE
A Typical Partition Type:

1. Progressive Engineering Inc. Assembly Evaluation Report AER-09038:
One Hour Horizontal Cavity Ceiling Membrane. See Appendix for
complete design description.

2. Finish Level: 1

3. Location: Where indicated on the drawings.

END OF SECTION 09 29 00

END OF SPECIFICATION

Specification Section 09 91 23 Page 10-32



APPENDIX

Specification Section 09 81 23 Page 10-33



Assembly Evaluation Report

[ AFR-03038 ]

Page 1of 10
This Document Published By: . . .
y Drogressive Tngineering Jnc.

Initial Listing Re-Approved 58640 State Road 15 574-533-0337

April, 2009 November 8, 2011 Goshen, Indiana 46528 WWW,p-e-1.com
Listed Assemblies Progressive Engineering Inc. is an accredited Testing Laboratory and
USG Shaft & Stair Wall Systems Third Party Quailify Control Agency. "I:i'lis Asseimbiy Eva'luatzen
. Beport represents a system that Pef has performad testing and
Listed For evaluation, This Assembly Evalmetion Repsst in no way implies
United States Gypsum Company warranty for this product or relieves United States Gypsum Company of
their liabilities for this product. Pej is accredited to ISO Standard 17020
050 V\_IESt Adams Street and 17025. This AER is an official document if it Is within one year of the

Chicago, IL. 60£61 inttial or renewal date.

Assemblies Listed For
1. Non Axial l.oad Bearing Wall / 3. Fire Resistance
2. Transverse Load Capacity

Compliance

1. Meets the requirements for shaft enclosures in accordance with the 2009 International Building Code’.

2. Meets the requirements for non-combustible construction in accordance with Section 703.4 of the 2009 Internationzl Building
Code®. '

3. Meets the requirements for structural integrity of exit enclosures and elevaior hoistway enclosures for High-Rise

Buildings (Section 403.2.3. of the 2009 international Building Code) when minimum 4-inch, 20 gage framing members are
used in conjunction with a base layer of Eiberock® VEI in a minimum 2-hour five resistance rated assembly.

4. Tested for fire resistance in accordance to ASTM E119.

5. USG Shafiwall Systems are classified and tested by Undarwriters Laboratories Inc. as to fire resistive design listings of
assemblies, and as described in this report.

Component Descriptions

USG Shaft & Stair Wall Systems are generally constructed with the following compenents.

1. J-Runners
The metal framing members used in construction of USG Shaft & Stair Wall Systems are manufactured from celd
roll-formad ligit gauge galvanized steel conforming fo ASTM A 853, with a yield strength of 33,000 psi minimum.
The galvanization coating shall be a G40 minirmum. The available sizes in 2-1/2", 4" and §" deep and lengths of up
to 16 faet, 20 or 24 gauges. Position steel J-runners at floor and ceiling with the 1" ley towards the finished side of
the wall. Securely attach the runners to the structure supporis with power actuated fasteners.

For attachment to steel framed construction install floor and cefling J-runners and End wall J-Runners or E-Studs,
an columns and beams before the steel is fireproofed.

2. Steel C-H Studs
USG Steel C-H and E Studs are manufactured from cold roll-formed light gauge steel conforming to ASTM AB53
with a yield strength of 33,000 psi minimum. The galvanization coating shall be a G40 minimum. The available
sizes are 2-1/2", 4" and 6" deep and lengths of up fo 16 feet, 20 or 25 gauges.

Cut the C-H studs 3/8" to 5/8" shorier than the floor-to-ceiling height. Install C-H studs interlocked between the
SHEETROCK brand gypsum Liner Panels with the liner panels securely engagad.

Terminations: Install full length steel E-Studs or J-Runners vertically at T-Intersections, corners, door jambs and
Opsenings: Frame with vertical E-stud or J-Runner at vertical edges, horizontal J-runner at head ar sill.

3. Gypsum Liner Panels
The paper-faced products listed below comply with ASTM C1396 and Glass-Mat panel is in compliance with ASTM
C1658. Both types are tested in accerdance with ASTM E118, 138 (modified), EB4 and are classified as
composite non-combustible, Class A building materials.

SHEETROCK® Brand Gypsum Liner Panels a high parformance panel that is composed of a non-
combustible gypsum core encased in a water resistant 100% recycled green face and back paper. Gypsum
Liner Panels are a nominal thickness of 1" x 24" wide x 8-14 fi. long. Used in Fire-Rated, non-load bearing
Shaftwall assemblies,
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3. Gypsum Liner Panels cont.

SHEETROCK® Brand Mold Tough™ Gypsum Liner Panels feature a non-combustble, moisiure- and mold-
resistant gypsum core encased in moisture and mold-resistant, 100-percent blue face and back papers. They offer
enhanced moisture and mold resistance over standard gypsum liner paneis, The panels are UL Classitied for fire-
rated consiruction {Type SLX). Avaitable 1 inch thick, 24 inches wide and in lengths up to 14 feet.

SHEETROCK Brand Glass-Mat Liner Panel have a noncombustible, moisture- and mold-resistant gypsum core
that is encased in moisture- and mold-resistant glass mat, The panels are UL Classified as to fire resistance {Type
SLX) and feature double-beveled edges for easy installation.

Note: All of these panels should be cut 1" shorter ihan the floor-to-ceiling height, to allow for the panel to be fitted
between the top and bottom J-runners. Where shait wall height excesds the length of the liner panel; it must be
butted together with meeting factery end clits. The jcints should be staggered and positioned in the upper or lower
1/3 of the wall. Panels are ULJULC classified for fire resistance and identified as Type SLX on the UL marking and
UL Fire Resistance Directory.

4. Gypsum Wallboard
The products listed below comply with ASTM 1396 and are tested in accordance with ASTM £119, E136
(modifled), EB4 and are classified as composite non-combustibie, Class A building materials.

SHEETROCK® Brand FIREGODE® Core Gypsum Panels (Type X) are composed of fire-resisiant gypsurm
core ancased in 100-percent recycled natural finish face paper and 100-percent recycled finer paper on the ‘
back side. The panels are UL Classified for fire-rated construction {Type SCX). Available 5/8 inch thick, 48 or
54 inches wide and lengths up to 14",

SHEETROCK® Brand FIRECODE® C Core Gypsum Panels provide improved fire protection over standard
FIRECODE panels due to additives that enhance the integrity of the core under fire exposure. Comply with
Type X requirements. The panels are UL Classified for fire-rated construction (Type C). Available in 1/2 and
5/8 inch thicknesses, 48 inches wide and lengths up to 14",

SHEETROCK® Brand Mold Tough™ Gypsum Panels have a non-combustible, moisture- and mold-sesistant
gypsum core encased in moisture- and mold-resistant, 100-parcent recycled green face and brown back
paper. They offer enhanced moisture and mold resistance over standard gypsum panels. Available in
FIRECODE® and FIRECODE?® ¢ core formulations in the same widihs, thicknesses and lengths listed above.

5. Fiber Reinforced Gypsum Panels
The product listed below complies with ASTM C1278 in accordance with ASTM E119, E84 and are classified as a
Class A building material.
FIBEROCK Brand VHI {Very High Impact) Abuse-Resistant Interior Panels (Type X) are high
performance abuse resistant panels. The panels are UL classified for fire-rated construction
(Type FRX-G). Available panels are 5/8" thick, 48" wide and avaifable in lengths up to 12,

~ Cavity Sharit Wall Systems ~

One-Hour Cavity Shaft Wall (Non-Load Bearing), See Figure 1

1. Minimum 2-1/2" wide 24 gauge floor and ceiling J-runners, attached to structure as described above.

2. One-layer, 5/8" thick SHEETROCK® Brand FIRECODE' Core Gypsum Fanels {Type X), installed vertically with 1" long
Type S screws spaced 12" o.c. in field and at edges for vertical application, and 8" o.c. for horizontal application.

3. Minimum 2-1/2" deep USG C-H Studs 25 gauge 24" o.c., with the H-Section of C-H Stud towards the shaft side of the
assembly. Screw aftachment is not required to affix the stud to the runner, if Shaft Wall is less then 16 ft. tall. E~shaped
studs may be used for closure paneis at end of the walls or columns. {If J-runners are used at end walls, the gypsum liner
s fastened at the ends with 1-5/8" long Type S Screws 12" 0.c.)

4. 1" thick SHEETROCK' Brand Gypsum Liner Panel - Friction-fitted in "H" portion of C-H studs.

Two-Hour Cavity Shaftwall (Non-Load Bearing), See Figure 2

1. 2.4/2" deap 25 gauge minimum floor and ceiling J-runners, attached fo structure as described above.

2. Two (2) layers, 1/2" thick SHEETROGK Brand FIRECODE" C Cere Gypsum Panels. Apply base layer with 1" long Type
S serews 24" o.c. in field and at the edges for verticat application and 16" 0.c. for horizontal applications. Apply face fayer C-
H studs and J-runners with 1-5/8" long Type S screws. Space the screws 127 o.c. at the edges and in the fisld when applied
haorizontally. All joints between the base and face Jayers must be staggered.

3. A minimum 2-1/2" deep USG C-H studs 25 gauge, spaced 24" o.c., with the H-Section of the C-H stud towards the

shaft side of the assembly. Screw attachment is not required to affix the stud fo the runner, if Shaft Wall is less then 16

. tali. E-shaped studs may be used for closure panels at the end of walls or celumns, (If J-runners are used at end

wails, the gypsum liner needs to be fastened at the ends with 1-5/8" long Type 5 screws that are spaced 12" o.c.).

4 1" thick SHEETROCK® Brand Gypsum Liner Panel - Friction-fitted in "H" portion of CH studs.
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~ Cavity Shaft Wall Systems cont. ~

Two-Hour Stair Cavity Shaftwall (Nen-Load Bearing), See Figure 3
1, Minimum 2-1/2" deep, 25 gauge flocor and ceiling J-runnars, attached to the structure as described.

2. Apply ane (1) layer of 1/2" SHEETROCK® Brand FIRECODE® Gypsum Panels (Type C) to each side of the C-H stud.
Attach the C-H stud with 1" long Type S screws 12" o.c. in the fleld and af the edges for a vertical application and 8" o.c.
center for & horizontal application.

3. A minimum of 2-1/2" deep USG C-H studs 25 gauge, spaced 24" o.¢., with the H-section of the C-H stud towards the
shaft side of the assembly, if the Shaft Wall is less than 16 ft. tall. Screw attachment is not required to affix the stud fo the
runner, it Shaft Wall is less then 16 ft. tall. E-shapad studs may be used for closure panels at the end of walls or columns.
(If J-runners are used at end walls, the gypsum liner needs to be fastened at the ends with 1-5/8" lopg Type S screws that
are 12" 0.c.).

4. 1" thick SHEETRCCK® Brand Gypsum Liner Panel - Friction-fitted in "H" portion of C-H studs.

Three-Hour Cavity Shaft Wall (Non-Loead Bearing), See Figure 4

1. A minimum 2-/12" deep 25 gauge floor and ceiling J-runners, attached to the struciure as described in the Figure 4.

2. Apply (3) layers of 5/8" thick SHEETROCK® Brand FIRECODE® € Core Gypsum Panels (Type C), vertically or
horizontally to the room side of the C-H stud. First Jayer shall be attached with a 1" long Type S screw placed 24" o.c. in the
field and at the edges when applied vertically, for horizontal applications the screws shall be spaced 16" o.c. The seccnd
tayer shall be applied with 1-5/8" long Type S screws spaced 24" 0.¢. when applied vertically or spaced 16" o.c. when the
applied horizontally. The Face layer shall be applied with 2-1/4" fong Type S screws that are spaced 16" o.c. when the
board is applied vertically, and spaced 12" c.c. when the board is applied horizontally. All joints must be staggered a
suinimum of 24" o.c. from the adjacent layers, where screws are offset a minimum of 87 from the layer below.

3. A minimum 2-4/2" USG C-H studs 25 gauge that are spaced 24" o.c., with the H-section of the C-H stud towards the
shaft side of the assembly. Screw attachment is not required to affix the stud to the runner, if Shaft Wali is less then 18 ft.
tall. E~shaped studs may be used for closure panels at the end of walis or columns. (If J-runners are used at the end walls,
the gypsum linar needs to be fastened at the ends with 1-5/8" Type S screws spaced 12" 0.¢.)

4. 4" thick SHEETROCK® Brand Gypsumt Liner Panet - Friction-fitted in "H" portion of C-H studs.

Three-Hour Stair Cavity Shaftwall (Non-Load Bearing), See Fiqure 5

1. A minimum 2-1/2" deep 25 gauge floor and ceiling J-runners attached to the structure as described above.

2. Apply two (2) layers of 5/8" thick SHEETROCK® Brand FIRECCODE® ¢ Core Gypsum Panels (Type C)}, verticaily or
horizontally to the “room" side of the G-H stud. For vertical applications using a 1" long Type S screw spaced 24" o.c. in the
field and at the edges. For vertical applications the gypsum panels need %o be spaced 18" o.c. and for horizontal
applications they need to be spaced at 16" o.c.

3. A minimum 2-1/2" deep USG C-H Stud 25 gauge spaced 24" 0.G., where the H-saction of the C-H stud faces the shait.
Screw attachment is not required to affix the stud io the runner, if Shaft Wall is less then 16 ft. tall. E-shaped studs may be
used for closure panels at the end of the walls or columns, (If J-runners are used at end walls, the gypsum liner should be
fastened at the ends with a 1-5/8" long Type S screw, spaced 12" o.c.}

4, 4" thick SHEETROCK® Brand Gypsum Liner Panai - Friction-fitted in "H" porticn of C-H studs.

Two-Hour Horizontal Stud Cavity Shaft Wall Assembly (Non-Load Bearing), See Figure 6

1. A minimum 4" deep 2G gauge J-runnay to be installed vertically, on the ends of the wall.

2. Apply two (2) layers of 5/8" thick SHEETROCK® Brand FIRECODE® Core Gypsum Panels (Type X) vertically or
horizontally to the room side of the C-H stud, with 1" long Type S screws spaced 12 " o.c. in the field and at the edges for
the BASE layer. The FACE layar shalt be installed with 1-5/8" long Type S screws spaced 8" 0.¢. All joints must be
staggered a minimum of 24" from the adjacent layers.

3. A minimum 4" deep USG C-H stud or E Studs 20 gaugs, are fo be installed horizontally between the J-runners. The H-
section of the C-H stud faces the shaft. C-H Studs shuld be attached to verfical J-runners with Type 5 fasteners.

4. 1" thick SHEETROCK® Brand Gypsum Liner Panel - Friction-fitted in "H" portion of C-H studs, The wall width is limited to
the length of the Gypsum Liner Panel.

One & Two Hour Horizontal Cavity Ceiling Mem Drange (Corridor Ceiling or Underside Sfair Applicatians), See Figure 7

1. A minimum 2-1/2" desp 24 gauge J-runner attached horizontally to perimeter or bourdary walls with a power actuated
fasteners.
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~ Cavity Shaft Wall Systems cont. ~

One & Two Hour Horirontal Cavity Ceiling Membrane (coridor Ceiting or Underside Stair Apptications), See Figure 7

2. Gypsum Wall ]
a. For a one (1) hour assembly: Attach one (1} layer of 5/8" thick SHEETROCK® Brand FIRECODE® C Core
Gypsum (Type C}, to the underside of the "Corridor Ceiling” of the C-H stud and the perimeter J-runners. Use
1" long Type S screws that are spaced 12" o.c. in the feld and &t the edges.
b. For a two (23 hour assembly: Attached two {2) layers of minimum 1/2" thick SHEETROCK® Brand
FIRECODE® G Core Gypsum Panels {Typa C), to the underside of the "Corrider Ceiling” of the C-H stud and
the perimeter J-For the BASE layer, use a 1" long Type S screw that is spaced 24" o.c. along the perimeter
and the edges. The FACE layer should be applied with a 1-5/8" long Type S screw that is spaced 12" o.c. in
tha field and perimeter. All joints must be staggered a minimum cf 24" o.c. from the adiacent layer,

3. Install the C-H studs perpendicular to the J-runner spaced 24" 0.6. with the C-secfion of the C-H siud facing
downward towards the corridor side of the assembly with two (2) screws a minimum 1/2" long Type 5-12 screws, one
on esgch side.

4. 1" thick SHEETROCK?® Brand Gypsum Liner Pane! - Friction-fitted in "H" poition of C-H studs.

Two-Hour Horizontal Gypsum Duct Enclosure, See Figure 8
1. A minimum 2-1/2" deep 24 gauge J-runners attached horizontally to the perimeter or boundary wall, with power actuated
fasteners. )

2. Attach three (3} layers of 1/2" (minimum) SHEETROCK' Brand FIRECCDE € Core Gypsum Paneis to the underside
“ceiling" side of the assembly. The Base layer is attached with 1" long Type S Screws that are spaced 24" o.c. The second
layer is attached with 1-5/8" long Type S screws that are spaced 12" o.c., with all the joints staggered 24" o.c. from the
base layer. The Face layer is attached perpendicular to the C-H Studs with 2" long Type S screws that are spaced 12" o.c. |
and the joints are staggered 24" o.c. from the base layer,

3. Install the C-H studs psrpendicular o the J-runness, spacing them 24" o.c. with the C-section of the C-H stud facing
downward towards the corridor side of the assembly with two (2) screws a minimum of 1/2" long Type 3-12 screws, one on

4. 1" thick SHEETROCK® Brand Gypsum Liner Panel - Friction-fitted in "H" portion of C-H studs.

Figure 1 Figure 2
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Table 1. Limiting Spans - Horizontal Shaft Walls (Ceiling Application), Applicable to Fig. 7 &8

2-Hours Horizonta! Membrane or Metal Duct Enclosure

Tripte-fayer 1/2" gypsum panels

Maximum Span

212CH25-18

51 _ 5u

212CH20-34 g'-0
400CH25-18 g8'-g"
400CH20-34 12 -11"
B800CH20-34 16" - 4"

i,

2-Hours Corridor Ceiling and Stair Sofiits

Maximum Span

Double-layer 1/2" gypsum panels
212CH25-18 '

—/u _ 2'!

1-Hour Corridor Ceiling and Stair

212CH20-34 9 - 8"

400CH25-18 9 -5

400CH20-34 14'-g"

B00CH20-34 191" ]

Soffits

Single-layer 5/8" gypsum panels

Maximum Span

212CH25-18

81 " Oll

212CH20-34 10" - 5"
400CH25-18 10'- 8"
ADOCH20-34 14'- 0"
600CHz0-34 200-11°
Notes:

a) Based on L/240 allowable deflection with studs at 24" o.c. and JR24 runner.

b) Fulf stress allowed based on ASTM E119

Tabie 2. Limiting Heights Vertical Shaft Walls, Applicable to Fig. 1

1-hr Shaftwall/Stairwell

Spsf | 7.5psf | TOpsf | 15psf

Stud Allowable | design | design | design | design

Description Deflection { (ft-in) | (/- in) | (ft-in) | (f-In)
L/120 118 5] 10: 0 9 1] 73 11
212CH25-18 11240 108 71 9% 3] 8 4| 7i 4
L/380 9i 4} 8 2| 7 5| 6 6
L1120 13; 5) 11f 8| 10f 8] 9 3
212CH20-34 1/240 128 3] 10 9 9 9 8 86
L7360 10i 10| 9; B} 8 7| 7i 6
1LM120 15: 2} 12 5] 10 9| 8 9
400CH25-18 L/240 14: B} 12: 5] 10: 9 8 9
L/360 128 9] 11: 2 108 1] 8 9
L1120 208 5| 178 10f 161 2§ 13 4
400CH20-34 /240 178 8] 158 3] 13i 10f 12§ 1
/360 15: 3] 13; 4| 128 1| 103 7
L1120 26: 3} 21; 5] 188 711 5/ 2
600CH20-34 L/240 24: 0] 20 12| 187 7} 151 2
L/360 218 1| 18 5Bl 187 9] 14i B
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Table 3. Limiting Heights - Vertical & Horizontal Shaft Walls, Applicable to Fig. 2,3 & 6

2-hr Stairwef! 2-hr Shaftwall
Stud Aflowable Spsf | 7.5psf | 10psf | 15psf | Spsf | 7.5psf | 10psf | 15psf
Description Deflection | design | design | design | design | design | design | design | design
1126 12 2} 108 8] 9 8| 8F 5y 12i 4] 10: 10f 9 10| 8 7
212CH25-18 1 /240 118 2 9¢ 9] 8 10} 7i 9 11i- 4] 9 11] 8 12] 7i 10
L1360 9 10} 8 7| 7i10p 6f 10] 10¢ 4] 9 1} 8 3| 7i 2
1120 14: 2} 128 5] i1 31 9 10§ 14: 3} 12¢ 5) 11: 4| 9: 11
212CH20-34 1240 138 o] 11: 5] 10: 4F 9f 1] 128 10] 118 3] 108 2| 8
L/360 11 6] 10: O] &: 1 7: 12 11 7] 105 i 9: 2| 8 0
/120 168 4] 14 3] 128 1) 108 7} 17 9 141 6| 128 7] 108 3]
400CH25-18 17240 15 2| 131 3| 12§ 0} 10¢ 6} 151 7] 13! 8| 128 5} 10i 3
L1360 138 4| 118 8] 10: 7] 9 3| 131 11) 127 2| 11§ 1] 9i 8
1L/420 19 6] 17: 1] 15: 6| 13: 7} 19: 11] 17: 4] 15 9} 13f 10
400CH20-34 L7240 17; 111 157 8] 147 3] 128 5] 18 1] 151 9| 14f 4] 121 6
171360 151 10f 131 10 ‘12§ 7 1D§ 2] 16; 2 14§ 1 12; 10 113 3
L1120 28! 0] 251 1| 211 9] 171 9| 25 4| 22i 2| 19 B| 16i 1
GOOCH20-34 |/240 24 101 21F 9§ 198 9] 171 3] 21 9] 19 0 17 4] 151 1
/360 218 11 198 2§ 17F 51 151 2| 208 0] 17¢ 6} 15% 11| 13 11
Nete: In Horizontal sfud applications (Fig. T}, use above values for maximum stud spans.
L3680 |9 1048 7 7 10|68 o |04 |9 i1 |8 i3 |7 i2
1120 |14 i2 iz i5 M1 i3 {8 1014 i3 (1285 |11 44 [9 i1
212CH20-34 240 11380 j41i5 Mo i4 |9 1 {12 (10 (11 i3 Mo 2 |8 11
1360 {11 6 10 i0 |9 i1 7 12 1147 10 i1 |9 i2 |8 iO
/120 |16 4 |44 i3 |12 11 (10 7 719 |14 i6 112 i7 110 i3
ADOCH25-18 /240 15 i2 |43 i3 [12 0 |06 517 M3 i8 |12 15 {10 i3
360 |13 44 |11 8 |10 i7 |9 i3 |13 i1 (M2 12 111 i1 |9 i8
7120 |19 8 |17 1 |5 8 (13 i7 |19 11 17 4 15 i9 K3 i10
400CHZ20-34 /240 |17 H1 M5 8 {14 i3 125 81 |15i9 14 i4 |12 i8
/360 |15 10 |13 10 {12 i7 |10 12 |16 {2 14 i1 |12 10 |11 i3
LA120 28 10 [25 11 {21 :9 |17 :9 |25 :4 |22 i2 |19 :8 [16 i1
B600CH20-34 Liz40 24 110 {21 i9 (19 i |17 i3 121i9 Mo io li7 4 15 it
L/3e0 21 11 |19 2 |47 i5 {152 2030 17 8 |15 11 | 13F 14

General Product Usage and Limitations

1. These products shall be installed in accerdance with ASTM C 840 Standard Specification for Application and Finishing
of Gypsum Board, andin accordance with USG Product Literature.

2. The USG Sheetrock® Brand Cavity Shaftwall system is designed to enclose stairwalls, elevator shafts, mechanical

components and other veriical shafts.
3. For horizontal ceiling and ductwork applications, please see manufacturer's product brochure SA826 Shaft Wall

Systems.

4. Non-load bearing and limited to fire-resistance only. Structural and other requirements shalt be in accordance with

pertinent building code and and manufacturer's requirements.

5. For High-Rise buildings as defined in Section 402.2.3 of the 2008 Internalional Building Code, minimum 4", 20 gage

framing must be in conjunction with a base layer of FIBEROCK VHi in 2 minimum 2Z-hour fire resistance rafed assembly.
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Product Labeling :

Fach assembled USG Drywall Shaft Partition System that is covered hy this AE®, must be marked with the foliowing
information:

1. USG's name

2. Product Name

3. Plant [dentifier & Date Code

4. UL Classification label for Firecode Resistance, surface burning characteristics and non-combustibility.

Tested fo

ICC-ES (Formerly ICBO) AC86 (1995) - Acceptance Criteria for determining limiting haight of composite walls constructed
of gypsum and steel studs to revision date: July 1885.

ASTIM E84 - Standard Test for Surface Burning Characteristics of Building Materials.

ASTM E330-97 - Standard Test Method for Structural Performance of Extarior Windows, Curtain Walls and Doors by
Uniform Static Air Prassure Differences, following procedure A. (Test Reports 2004-0329 B-1 were based on this test
mefhod}

Product Documentation

USG Drywall Shaft. Partition System Product Installation Guidelines SA926 (Rev 10/07}

An Assembiy. Evaluation Service Agreement between Progressive Engineering Inc, and USG Company

Test report No. R1319, Project 04NK2667 - Shaftwall Assembly With Honzontal Placement of Studs and Gypsum Liner
Panels - Dated 2/10/2004.

Test report No. R1319, Project D4NK2867 - Shaftwall Assembly With Horizontal Placement of Studs and Gypsum Liner
Panels - Dated 3/02/2004.

Test report Mo, WHI-495-1SH-0154/0167 - Two Pilot Scale Horizontal Fire Endurance Tests on a Corridor Ceiling/Duct
Assembly with Either Side as the Exposed Face - Dated 2/05/1890 & 5/23/1990.

Test report No. R131%, Project No, 82NK27438 - Engineering Study - Classification of A 2 H Fire Resistance Shaft

Wall Constructed of 1/2" Type C Gypsum Wallboard and 1" Gypsum Board Liner - Dated 12/17/1882.

Test report - Fire Tests of Two-Hour Cavity Shaft Wall System Having C-H Vented Studs - Dated 6/23/1975

Test report - Fire Tests of Two-Hour Cavity Shaft Wall System Having C-H Vented Studs - Dated 4/02/1975

A Pai test report No. 2003-1150 (A) - ICBO ACB6 Limiting Height Test on a 2 Hour Shafiwall Using a 2-1/2" X 25 ga.

CH Stud 8 ft. Wall Height - Dated 12/01/2003 - Stamped by a professional engineer.

A Pei test report No. 2003-1150 (B} - ICBO AC86 Limiting Height Test on a 2 Hour Shaftwall Usmg az2-1/2" X20ga. CH
Stud 8 ft. & 10 ft. Wall Heights - Dated 12/17/2003 - Starniped by a professional engineer.

A Pei test report No. 2003-1150 (C} - ICBO AC86 Limiting Height Test on a 2 Hour Shaftwali Using a 4" X 25 ga. CH Stud 8
f. & 10 ft. Wali Heights - Dated 12/18/2003 - Stamped by a professional engineer.

A Pei test report No. 2003-1150 (D) - ICBO ACBS Limiting Height Test on a 2 Hour Shaftwall Using a 4" X 20 ga. CH 5tud 8
it. & 12 ft. Wall Heights - Dated 12/23/2003 - Stamped by a professional engineesr.

A Pej test report No, 2003-1150 (E) - ICBO AC86 Limiting Height Test on a 2 Hour Shaftwall Using a 6" X 20 ga. CH Stud 8
ft. & 16 ft. Wall Heights - Dated 12/11/2003 - Stamped by a professional engineer.

A Pej test report No. 2003-1150 (F) - ICBO ACBE Limiting Height Test on a 2 Hour Stairwall Using a 2-1/2" X 25 ga. CH
Stud 8 ft. Wall Heights - Dated 11/26/2003 - Stamped by a professional engineer.

A Pej test report No. 2003-1150 {G} - ICBO ACB6 Limiting Height Test on a 2 Hour Stairwall Using a 2-1/2" X 20 ga. CH
Stud 8 ft. & 10 fi. Walt Heights - Dated 12/17/2003 - Stamped by a professional engineer.

A Pei test report No. 2003-1150 {H) - [CBO AC86 Limiting Height Test on a 2 Hour Stairwall Using a 4" X 25 ga. CH Stud 8
ft. & 10 ft. Wall Heights - Dated 12/18/2003 - Stamped by a prefessional engineer.

A Pei test report No. 2003-1150 (1) - ICBO AG86 Limiting Height Test on a 2 Hour Stairwall Usmg ad"X20ga. C-HStud 8
ft. & 12 ft. Wall Heights - Dated 12/23/2003 - Stamped by a professional engineer.

A Pai testreport No. 2003-1150 (J) - ICBO AC86 LLimiting Height Test on a 2 Hour Stairwali Using a 6" X 20 ga. CH Stud 8
ft. & 16 ft. Wall Heights - Dated 12/11/2003 - Starped by a professional enginser.

A Psi test report No. 2003-1150 (K) - ICBO AC86 Limiting Height Test on a 1 Hour Shaft/Stairwall Using a 2-1/2" X 25 ga.
CH Siud & ft. Wall Heights - Dated 12/28/2G03 - Stamped by a professional enginger.

A Pei test report No. 2003-1150 (L) - ICBO ACS6 Limiting Height Test on a 1 Hour Shaft/Stairwall Using a 2-1/2" X 20 ga.
CH Stud - Dated 12/18/2003 - Stamped by a professional engineer.

A Pei test report No. 2003-1150 (N) - ICBO AC88 Limiting Height Test on a 1 Hour Shaft/Stairwall Using a 4" X 20 ga. CH
Stud on 8 ft. and 12 {&. Wall Heights - Dated 12/26/2CG03 - Stamped by a professional engineer.

A Pei test report No. 2003-1150 (O) - ICBO ACS86 Limiting Height Test on a 1 Hour Shaft/Stairwall Using a 8" X 20 ga. CH
Stud on 8 ft. and 16 ft. Wali Heights - Dated 12/10/2003 - Stamped by a professicnal engineer.

A Pej test report No. 2003-1150 (P) - ICBO AC86 Limiting Height Test on a 1 Hour Shaft/Stairwall Using a 2-1/2" X 20 ga.
CH Stud on 8 fi. and 10 ft. Wall Heights - Dated 12/10/2003 - Stamped by a professional engineer.

ICC-ES Report NER-258 - USG Dirywall Shaft Partition Systems - Dated April 1, 1891
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Product Documentation ‘

NYC Deparimeant of Buildings, Repert MEA 309-03-M Volume 2 - Fire Rated Gypsum Panels, Non- Load Bearing Shaft
Wall Assembly - Dated 4/23/2007 )

Test report No. Tz871, Book 22E - Fire Tests of One-Hour Cavity Shaft Wall System Having C-H Vented Studs - Dated
4/3/1975.

Test report for - Fire Resistance of United States Gypsum Company's 3-Hour Cavity Shaft Well System - Dated 2/16/1972.

Test report for - Fire Tests of Two-Hour Cavity Shaft Walt System Having C-H Vented Siuds - Dated 6/23/1975.

Wiss, Janney, Elstner Associates, Inc, report no. 2008.0351 - New York Local Law 26; Rule 32-05 limpact Resistance
Testing for Stair and Elevator Enclesures using USG Shaft Wall System with FIBEROCK VHi and SHEETROCK Firecode
Core Panels - Dated 2/16/2007.

Opinion Letter for USG's Shaft Wall Systems - Fire Resistance Classification - Dated 10/13/2010.

WWW. LISH.COM




JS ENGINEERING JUDGMENT FIRESTOP DETAIL

PROJECT : HILLTOP EAST LIFE SAFETY CODE IMPROVEMENTS
CONTRACTOR : PA DEPARTMENT OF PUBLIC WELFARE

F-RATING = 1-HR. (SEE NOTE NO. 3 BELOW)

BOTTOM VIEW SECTION A-A

- % _—

e

1, GYPSUM SHAFT CEILING ASSEMBLY (UL/cUL CLASSIFIED U400 OR V400 SERIES) (1-HR. FIRE-RATING).
2."C-T" OR "C-H" SHAPED STEEL STUDS (MINIMUM 1-1/2" DEEP x 2-1/2" WIDE, MIN. 25 GA.) SPACED
MAXIMUM 24" C/C. .
3. PENETRATING ITEM TO BE ONE OF THE FOLLOWING :
A. MAXIMUM 8" NOMINAL DIAMETER STEEL PIPE (SCHEDULE 10 OR HEAVIER).
B. MAXIMUM 8" NOMINAL DIAMETER DIAMETER CAST OR DUCTILE IRON PIPE.
C. MAXIMUM 6" NOMINAL DIAMETER COPPER PIPE OR TUBING.
D. MAXIMUM 4" NOMINAL DIAMETER STEEL CONDUIT.
E. MAXIMUM 4" NOMINAL DIAMETER EMT.
4. MINIMUM 1" DEPTH HILTI FS-ONE INTUMESCENT FIRESTOP SEALANT.
5. MINIMUM 5/8" DEPTH HILT! FS-ONE INTUMESCENT FIRESTOP SEALANT.
6. MINIMUM 1/2" BEAD HILTI FS-ONE INTUMESCENT FIRESTOP SEALANT APPLIED AT POINT OF CONTACT
ON FINISHED SIDE OF SHAFT CEILING.

NOTES : 1. MAXIMUM DIAMETER OF OPENING = 9-1/2".
2. ANNULAR SPACE = MINIMUM 6", MAXIMUM 7/8".
3. FIRE-RATING OF ASSEMBLY IS ONLY AS GOOD AS PERFORMANCE OF CEILING
UNDER FIRE CONDITIONS.

THIS ENGINEERING JUDGMENT REPRESENTS A FIRESTOP SYSTEM THAT WOULD BE EXPECTED TO PASS THE STATED RATINGS IF TESTED.
(REFERENCE : UL SYSTEM NO. F-C-1059 & W-1.-1380)

HILTI, Inc. P Sheet 1 of 1 Drawing No.

Tulsa, Cklahoma USA (800) 8/9-8000
SCBI@ 7154" ="
Pesigned by

Hilti Firestop Systems %Wéﬁu Z/ 7%@:‘% CFRs|[Pe oo a7 20t “1470053

Saving Lives through Innovation and Education




JS | ENGINEERING JUDGMENT FIRESTOP DETAIL

PROJECT : HILLTOP EAST LIFE SAFETY CODE IMPROVEMENTS
CONTRACTOR : PA DEPARTMENT OF PUBLIC WELFARE

F-RATING = 1-HR. (SEE NOTE NO. 3 BELOW)
BOTTOM VIEW ‘ SECTION A-A

. A ety

1. GYPSUM SHAFT CEILING ASSEMBLY (UL/cUL CLASSIFIED U400 OR V400 SERIES) (1-HR. FIRE-RATING).
2. "C-T" OR "C-H" SHAPED STEEL STUDS (MINIMUM 1-1/2" DEEP x 2-1/2" WIDE, MIN. 25 GA.) SPACED
MAXIMUM 24" C/C. :
3. PENETRATING ITEM TO BE ONE OF THE FOLLOWING :
A. MAXIMUM 8” NOMINAL DIAMETER STEEL PIPE (SCHEDULE 10 OR HEAVIER).
B. MAXIMUM 8" NOMINAL DIAMETER DIAMETER CAST OR DUCTILE IRON PIPE.
C. MAXIMUM 4" NOMINAL DIAMETER COPPER PIPE OR TUBING.
4. NOMINAL 1" OR 1-1/2" THICK GLASS-FIBER PIPE INSULATION.
5. MINIMUM 1" DEPTH HILTI FS-ONE INTUMESCENT FIRESTOP SEALANT.
6. MINIMUM 5/8" DEPTH HILTI FS-ONE INTUMESCENT FIRESTOP SEALANT.

NOTES : 1. MAXIMUM DIAMETER OF OPENING =13".
2. ANNULAR SPACE = MINIMUM 1/4", MAXIMUM 1-1/8". ‘
3. FIRE-RATING OF ASSEMBLY IS ONLY AS GOOD AS PERFORMANCE OF CEILING
UNDER FIRE CONDITIONS.

THIS ENGINEERING JUDGMENT REPRESENTS A FIRESTOP SYSTEM THAT WOULD BE EXPECTED TO PASS THE STATED RATINGS IF TESTED.
(REFERENCE : UL SYSTEM NO. W-L-5240 & F-C-5066}

HILTI, Ing. " Shest 10f1 Drawing No.
Tulsa, Oklahoma USA (800) 879-8000 | Soale

Designed by 164" = 1"

MZ/W cFos|| Dae o— 147005a

Hilti Firestop Systems

Saving Lives through Innovation and Education



PROOF OF VISIT

Department of Public Welfare
Division of Facilities and Properiy Management

Project No. W-0502-1002
Life Safety Code Improvements — Hilltop East
Clarks Summit State Hospital

Vengor's Name: G- C. WAl TP

Address: ’PDD‘DX HI@\ /;7 1 IZ. 817’( .
\Wompe (A 5

@/ I visited the Project site and reviewed the work to be completed pricr fo submitting a Bid Proposal.
Signature_%/ W Date ,3\/! 90 " I

ESCORTED BY: A

Facility

Representative's ,Q ) < F 9
Signature: Al bhnte f I ;iw%
Title: }’f‘m 1 /

Date Escoried: }‘2«}9& /’ 8]

SPECIAL NOTE TO BIDRER

One signed copy of this Proof of Visit form must be returned with your Bid or your Bid will be rejected.
You may keep one copy for your records.

12-12



ARTICLE 11: PROJECT DRAWINGS

Drawings are available by request to the
Division of Facilities & Property Management



ARTICLE 12: FORMS -




| Departrnent of Public Welfare : Change Order Project No.: W-

Division of Facilities and Property Request Project Title:
Management - #

1407 North 7™ Sireet Facility::

P.O. Box 26875 Funds Commitment &

Harrisburg, Pennsylvania 171052676 | Yendor

SECTION OME — COMPLETED BY ORIGINATOR

A, The Criginater of this Change Order Requestis: L1 Facility/Using Agency [ Contractor
B. Thisisa [J Debit 1 Credit L} Time Extension []Other (Choose appropriate boxes)
C: Describe the Change(s) Requested: (Attach leifer or proposals, if available.)

D. Addifional Days Requested To Be Added o Contract” (Days)

E. Original Completion Date of Contract, New Completion Date of Contract

F. Doitar Amount of Change Order (+or-) §

G. Name of Griginatar Tele# - Date

SECTION TWO — COMPLETED BY FACILITY PROGRAM OFFICE DESIGNEE

A,

{Provide revised description and cost estimate if different from SECTION ONE above)

Do you agres with the Requesied Change Order Description? 0 Yes O No

This Change Order is a direct result of (choosz one only)

0 Request of the Facility - 0 Post Design Revision - 11 Acls of God/iWeather
0 Unforeseen Job Conditions 01 Cther Reasons (explain)
. Name of Facifity Reviewer, Telephone No.: Date:

. Final Cost of Change Order: _§ UiDebit [ Credit

Contingency Funds Available: § Additional Funds Required: §

Funds to be disencumbered:; §

. Contracior's quote and approval letter attached Yes No

12-1
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Cost Cenfer (10 digits}

General Ledger (7 digits)

Fund (10 digits)
Ledger (2 Appri:p. Flacal Al Zerps {3 |Agency (2
digits) (3 digits) Year digits} digits)

Dep Organization
&3] {4 digits)

Cost Function | fern}  Minor Objeck
(3 digits) 1) (3 digis)

Sub-Chject
(3 digits)

SEGTICON THREE — COMPLETED BY DIVISION OF FACILITIES AND PROPERTY MANAGEMENT

A. Change Grder Reviewed: [ Approved 1 Not Approved [t Modifled
B. Reason{s} for disappro\}ailmodiﬂcation:
C. Title of Reviewer, Bureau/Mivision:
D. Name of Reviewsr: . Telephone No.: Date
SEGIION FOUR — COMPLETED BY COMPTROLLER'S OFFICE
Must be approved by compiroller if contingency funds are not avaitable.
. Funds are availabie in the amount of § for
Complroller's Signafure: Date

A. Compirollers Commenis:

Upan completicn, DFPM will distiibute ccs to:

Comgptroller

Budget

Procurement

Facilily's COO

Facility's Financial Manager
Facility's Purchasing Agent
Facliity's Maintenance Manager
DFPM

12-2




Department of Fublic Welfare CERTIFICATE
Divisioh of Facilities and FProparty OF ‘ Emj:eci ¥%
raject Title
e Sireet FINAL COMPLETION | Location:
P.0. Box 2675 AND E:Lmds Commitment #
| Harisburg, Pennsylvania 17105 FINAL PAYMENT '
SECTION ONE

The Contracior on this project does hereby ceriify the Final Complefion and Inspection Dale as follows!

A. That the work associated with the above-referenced project has been deerned complete on this
date, "5 and further,

8. That all of the construction work of this contract on the abovereferenced project has been completed
in an acceptable manner and in accordance with the plans and specifications and any approved contract
modifications thereto, with the exception of those punch list items requiring cormpletion as detaiied in
Section Two; and,

G. That the Contractor, by virtue of said completion, can be paid all funds due and owing for the contract
indicated above less one and ane-half times the aggregaie vaiue of those cerfain Punch List items .
requiring completion or correction and any additiona! funds required to be'retained by the Depariment, as
set put in the General Conditions of Contract, and as indicated in Section Two or atfached documents,

WITNESS the due execution hereof the day &f year

Contractor's Name
SECTION TWO

A. The Facility and the Designer shall detail alt itemns required to be completed or corrected 1o cemply
with the Contract Documents and assess a reasonable cost{o cornplets in the Punch Lis{ below
(addifionai sheets may be aitached, if required).

ITEM NO. DESCRIPTION VALUE

Sub Total
X 1.5 Multiplier
Punch List Total e
B. All'Punch List lterns shall be completed within thirty days after the dale of the Final Completion, or
Before the contract's completion date, whichever comes first
Recapitulation of Funds Refained

&5

Punch List Total Listed Above

Credit Change Order(s} Pending

Cther Claims Pending

3

3

Debit Change Order(s) Pending 5
b

3

Grand Total
C. The Grand Total Amount is Agreed to by the Following Sighees:

Contracior/Owner Facility Representaiive Div. of Fac. & Property Momt. Designer

Phone Mo.: Phone No.: Phone No.:
Date: Date: Daie:

Yendor signs form and submits final invoice to facility. FMM & DFPM Designer review project and
sign form. Facility submits completed form and final invoice to Comptiroller for payment.
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Deparment of General Services
GSPLR-BY Rev. 2/15/02

RECIPROCAL LIMITATIONS ACT
REQUIREMENTS

Please Complete Applicable Portion of Pages 2 & 4 and Return with Bid.

NOTE: These Reguirements Do Not Apply To Bids Under $10,000.00

I, REQUIREMENTS

A.  The Reciprocal Limifafions Act requires the Commonwealth fo give preference to those bidders offering supplies produced,
manufactured, mined or grown in Pennsylvania as against those bldders offering supplies produced, manufaciured, mined or qrown
in any state that gives or requires a preference fo supplies produced, manufactured, mined or grown in that siate. The amount of the
preference shall be equal 1o the amount of the preference applied by the other state for that particular supply.

The following Ts a list of staies which have been found by the Department of Generdl Services 1o have applied a preference for in-
state supplies and the amount of the preference: ' '

STATE PREFERENCE
1. Alaska 7% - {applies only fo fimber, lumber, and manufactured lumber products ofiginating in the state)
2. Arlzona 5% {construction materials produced or manufactured in the state only)
3. Howdi 10%
A4 iflinois i0% for coal only
5. lowa 5% forcoal only
6. Louisiana 4% meat and meat producis
4%~ catfish

10% milk & dairy products
10% steelrolled in Louisiona
7% all other products
7. Montana 5% forresidentfs *
3% for non-residents* .
*offefing in-sfale goods, supplies, equipment and mafericls
8.  NewMexico 5%
9. New York 3% for purchase of food only
10.  Oklahoma 5% )

110 Virginia 4% for coat only : ' - TR e

12, Washington 5% {iuels mined or produced in the siate only}
i3. Wyoming 5%

E.  The Reciprocal Limitations Act requires the Commonwedith fo give preference te those bidders offering prinfing performed in
Pennsylvania as against those bidders cffering printing performed in any siafe that gives or reguires a preference to printing
performed in that siale. The amount of the preference shall be equal fo the amount of the preference applied by the other state for
that parficular category of printing.

The following is a fist of stafes which have been found by the Department of General Sarvices fo have applied a preference for in-
state prinfing and the amount of the preference:

STATE PREFERENCE
1. Howdaii 15%
2, Idaho 10% N
3. Louisiang . 3%
4. Moniang 8%
5. New Mexico 5%
4. Wyoming 10%

C.  The Réciprocal Limitations Act, also requires the Commonwedlth to give resident bidders a preference against ¢ nonresident
pbidder from any stale that gives or requires a preference to bidders from that state. The amount of the preference shall be equal fo
the amount of the preference applied by the sicle of the nonresident bidder. The folliowing is a list of the states which have been
found by the Deparment of General Services to have applied a preference for in-state bidders and the amount of the preference:

STATE PREFERENCE
1. Aloska 5%(supplies only)
2. Arizona 5%{construction materials from Arizona resident dealers ony)
3. Cdlifornia S%{for supply contracts only In excess of $100,000.00)

Fage 1 of 4



Deparimeni of General Services

GSPUR-87 Rev. 2/15K02
4. Connecticut 10%(for supplies oniy)
5. Montana 3%
6. New Mexico S%(for supplies only)
7. South Carolina 2%(under $2,500,000.00)

1%(over $2,500,000.00)
This preference does not apply to censtruction contracts nor Where the prce of a Sngle unit excesds

$10,000.
8. WestVirginia - 2.5%(for the construction, repair or improvement of any bulldings
7. Wyoming 5%

D. The Reciprocai Limitations Act clso requires the Commeonwewifh not to specify, use or purchase supplies which are produced,
manufactured, mined or grown in any state that prohibits the specificafion for, use, or purchase of such ifems in or on its public
buildings or oiher works, when such Hems are not produced, manufactured, mined or grown in such stafe. The following is a list of the
states which have been found by the Department of General Services to have prohibited the use of cut-of-state supplies:

STATE FROHIBITION

1. Algbama Cnly for printing and binding involving "messages of the Governor o the Legislature”, all bills,
documents and reports ordered by and for the use of the Legislature or efther house thereof while in session; all
blanks, circutars, notices and forms used in the office of or ordered by the Govemor, or by any state official,
board, commission, bureau or deparimesnt, or by the clerks of the supreme court . . .fand ofher appellate
courfs/; and all blanks and forms ordered by and for the use of the Senale and Clerk or the House of
Representatives, and binding the original records and epinions of the Supreme Court . . . fand other appellate

couris/
2, Georgla Forest products only
3 Indicna Codl
4, Michigan Printing
3. New Jersey For legislative printing and bidders for all of the foliowing iterns:*

automotive parts, farm machinery, stainless steel fablewdre; kitchen small wares, major household appliances,
chain iink fence, portable sanffation units, glass, dlazier supplies, sforage batterdes, spark plugs and filers,
autcrmotive glass, dental casting, prosthetic devices, pionos, musical instfruments, carpet ond cushion, shades,
uphoistery materials and supplies, room air condifioning, elecirical supplies, piumbing supplies, hardware
supplies, fasteners, lumber, building supplies, audiovisual/video equipment, fire exiinguishers, fire hose, motor
oils, fuet oif, sporing goods, phofographic supplies, police equipment and supplies, venelian blinds, drapes,
cheese, frelsh fruit and vegetables, ammonia, bleach, palls, cleaning soaps, fcilet cleaner, bowl clearer,
sponges, paper fowel dispensers, water hose, course paper producis, coreciions depariment uniforms fine
paper and paper cups.,

& New Mexico Conshruction

7. Ohio Cnly for House and Senafe bills, general and local laws, and joint resolutions; the journals and bulleting of
the Senate and house of Representatives and repors, communications, and other documenis which form part
of the jounals; reports, communications, and other documenis ordered by the General Assembly, or either
House, or by the executive department or elective state officers; blanks, circulars, and other work for the use of
ihe executive departments, and elective state officers; and opinions of the Attomey General,

8. Rhode sland Only for focd for state institutions.

*If the bid discloses that the bidder is offering to supply cne of the above-listed products from the fisted state {orin the case of New
Jersey, if the bid discloses thai the bidder is rom New Jlersey and i is offering one of the above-listed ifems), it shall be rejected.
Contractors are prohibited from supplying these items from these sfates.

. CALCULATION OF PREFERENCE

In cakculating the preference, the amount of a bid submitied by a Pennsylvania bidder shall be reduced by the percentage
preference which would be given to a nonresident bidder by its state of residency (as found by the Department of Generai Services in
Paragraph C above). Similarly, the amount of a bid offering Pennsylvania goods, supplies, equipment or materials shall be reduced by the
percentage preference which would be given to ancther bidder by the state where the goods, supplies, egquipment or materials are
produced, manufaciured, mined or grown {as found by the Depariment of General Services In Paragraphs A and B above).
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Departiment of General Services
GSPUR-E? Rewv, 215002

THIS FORM MUST BE COMPLETED AND RETURNED WITH THE BID

Il STATE OF MANUFACTURE

All bidders must compleie the following chart by Isting the name of the manufacturer and the state [or foreign country) of
manufacture for each item. 1f the flem Is domesfically produced, fhe bidder must indicate the state In the United States where the ifem wili
be manufactured. This chart must be completed and submitted with the bid or no later than two {2} business days after noiffication from

the [ssuing Office to furnish the information. Failure to cbmplete this chart and provide the required infermation prior to the expiraiion of the
second business day affer notification shall result in the refection of the bid. ’

STATE {OR FOREIGNCOUNTRY])
ITEM NUMBER ’ NAME OF MANUFACTURER OF MANUFACTURE

Steec FRApTLA ¢ AR ke AT
P Sum ANAT0PAL G5 ¥

' F:(?G MULK ‘ H;L’T‘h | | T\,(

V.  BIDDER'S RESIDENCY
A, Indefermining whether the bidder is a nonresident bidder from a state that gives or requires @ preference fo bidders from that

state, the address given on the first page of this invilation fo bid shall be used by the Commonwedlth, If that address is incomrect, or if
no addrass s given, the corect address should be provided in the space below:

Correct Address: %.C. Up L TNC
| fo Bor 44
2 E. 8 s
Wyemowt  Pa 1 Po Yy

Ctars P

/gfc?& Q. C, {fdte I,
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Department of General Services

GSPUR-B?

B.

Rev. 2/15/02

In order to claim the preference provided under Section LB., Pennsylvania resident bidders must complete the following or have

such Information on file with the [ssuing Office:

1. Address of bidder's bona fide establishment in Pennsylvanic at which it was fransacting business on the date when bids for
this confract/requisition were first solicited:

1T B BTH ST L WyemTwmt fa_\Peyy

If the bidders is ¢ corporafion:

(1} The corporoﬁon@”i; or [1is not Incorporated under the laws of the Commonwealth of Pennsylvania. .
{a) Ifthe bidger is incorporated under the laws of the Commonwecth of Pennsylvania, provide ddte of incorporation:

2-98

{b) If the bidder is not incorporated under the laws of the Commonwealih of Pennsylvania, it must have a cerificate of -
authorty 1o do business in the Commaonweaith of Pennsylvania from the Pennsylvania Depariment of State as required by
the Pennsylvanio Business Corporation Law (15 P.S. §2001). Provide date of issuance of cerificaie of auithority:

(2} The corporaiion E’f or (s not conducting business in Pennsylvania under an assumed or fictitious name. if the bidder s
conduciing business under an assumed or fictiious name, it must register the fictiious name with the Secretary of the
Commonwedalih and the office of the prothonotary of the county whereln the registered office of such carporation is located as
required by the Ficliious Corporaie Name Act, as amended 15 P.S. §51 et seq. Corporate bidders conduciing business under
an assumed or ﬁq\ﬁﬁous name must provide date of regisiry of the assumed or fictitious name:

2~-498

It the bidder is a partnership:

{1} The partnership L] is or Elis not conducting busingss Iin Pennsylvenia under an assumed or fictifious name. 1 the bidder s
conducting business under an assumed or fictiious name, it must file with the Secrefary of fhe Commonwealth and the office of
the prothonotary the county wherein the principat place of business is located os required by the Ficiifious Name Act of May 24,
1945, P.L. 967, as amended 54 P.5. §28.1. Partnerships conducting business under an assumed or fictifious name must pravide
the date of filing of the assumed or fictifious name with the Secretary of the Commonweatih: ’

{20 The parnership [lis or [ 5 not a mited partnership formed under the laws of any jursdiction ofher ihan the
Commonwealth of Pennsylvania. if the bidder is an Qut-ofstate limited parinership, it must register with the Pennsylvania
Department of State as required by the Act of July 10, 1981, P.L. 237, as amended, 59 Pa. CS.A. §503. Out-of-state limited
parinerships must provide the date of registry with the Pennsylvania Depariment of State:

If the bidder is an individuat:

He or she [ is or [Jis not conducting business under an assumed or fictitious name. If the bidder is ¢onducting business under
an assumed or ficitious nama, he or she must file with the Secretary of the Commonwealth and the office of the prothonotary in
the county wherein the principal place of business is lccated as required by the Ficiifious Name Act of May 24, 1945, P.L 967, as
amended, 54 P.5. §28.1. Individuals conducting business under an assumed or fictifious name must provide the date of filing of
the assumed or fictitious name with the Secrefary of the Commonwealth: )
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DEPARTMENT OF PUBLIC WELFARE
DIVISION OF FACGILITIES AND PROPERTY MANAGEMENT
_ P. 0. BOX 2675
1401 NORTH SEVENTH STREET
HARRISBURG, PENNSYLVANIA 17105-2675

CLARIFICATION NO.:

Issue Dale: Project Agency No.:

Project Title: Bid Date:

Project Locaticn:

The foilowingrvexplanaﬁon and clarification of the project specifications or drawings are
provided herein. These items are hereby incorporated info the contract documents as a
part of the worl.

SPECIFICATIONS:

DRAWINGS:

Project Designer: Telephone No.:
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DEPARTMENT OF PUBLIC WELFARE
DiVISION OF FACILITIES AND PROPERTY MANAGEMENT
P. 0. BOX 2675
1401 NORTH SEVENTH STREET
HARRISBURG, PENNSYLVANIA 17105-2675

BULLETIN NO.:

Issue Date: ' Project Ne.:

Project Tiille: ‘ Bid Date:

Project Location:

The following changes in the project specifications or drawings are provided herein.
These items are hereby incorporaied into the bid documen’[s as a part of the work and
will atfect the bid proposal.

SPECIFICATION CHANGES:

DRAWING CHANGES:

Project Designer: Telephone No.:

Please sign and date this Bulletin and atiach a copy o the Bid Proposal. Bid WI” be
rejected if this completed Builetin is not included with the Bid Proposal.

MNarme: Title: Date:

Company:

12411



SAMPLE - NOTICE OF AWARD - over $25,000.

[Kacility Letterhead]

Date
- Contractor’s Name

Address _

Address ) -
RE: DPW Project#:
[Project Title]
Amount of Contract - $00,000,
Base Bid # :

Gentlemen:

The Department of Public Welfare has determined that your firm has
submitted the lowest responsible and responsive bid io perform work on
this project. Required bonds and insurance documents must be completed
and returned to [Name of Facility] in accordance with Arficle 9, Contract -
Surety and losurance, before any work may begin.

_ Issuance of this Notice of Award shall not constitute a waiver of the
Departrent’s right to rescind the award. Please note that you will not have

. a commitment from the Department of Public Welfare untif you have
received a fuily executed contract and a Notice to Proceed.

No off-site work should be commenced unfil you receive the fully
executed confract and Netice fo Proceed. The Facility wilf notify you of the
date, fime, and place of the Initial Job Conference, if required. Please
remember that the number of calendar days allotted for completion of this
contract is calculated from the effective date listed on the Notice t

Froceed. :

Sincerely,

[Nan;le 1
[Titia]
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SAMPLE - NOTICE OF AWARD - $25,000. and under

[Facility Letterhead]

Date

Contractor’s Name .

Address

Addrass
RE: DPW Project #:
[Project Title] .
Amount of Coniract - $00,000.
Base Bid#_ o

Gentlemen:

. The Department of Public Welfare has determined that your firm has
submitfed the lowest responsible and responsive bid to perform work on
this project. Required insurance documents must be completed and
retumed te [Name of Facility] in accordance with Article 3, Insurance,
before any work may begin.

Issuance of this Notice of Award shall not constifute a waijver of the
Department’s right to rescind the award. Please note that you will not have
a commitment from the Department of Public Welfare until you have
received a fully executed contract and a Notice to Proceed.

No off-site work should he commenced until you receive the fully
executed contract and Notice to Proceed. The Facility will notify you of the
date, time, and place of the Initial Job Conference, if required. Please
remember that the number of calendar days aliotted for comipletion of this
contract is calculated from the effective date listed on the Nofice to

Proceed.

Sincerely,

[Name ]

[Title]
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Department of Public Welfara APPROVAL Project No.:

Divisien of Facilities and Property EQOR Project Title:

Managemeni Location:

—h
1401 North 77 Street WﬂLESTONE Funds Commilment #

P_0.Bax 2675
Harrisburg, Pennsylvania 17105-267% | PAYMENT

Application is made for Milestane payment as shown befow:

1. Milesfone # : $

2. Description of Milestone:

The undersigned attest Completion of the Coniractual Work conforrming to Milestcne

#

Contractor/Gwner Facility DFPM Designer
Representative

Phone No.._~ Phone No.: Phane-No.:

Date: - Date: Date:

(After reviewed/approved and signed by above entities, aftach inveice from Contracior -
inciuding vendor's address and vendor's SAP #) and forward to DPW's Caornptrollers for

payment.)
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pennsyivania

DEPARTMENT OF LABOR & INDUSTRY

BUREAU OF LABOR LAW COMPLIANCE

PREVAILING WAGES PROJECT RATES

Project Name: W-0502-1002 Life Safety Code Improvements - Hiiltop East

Awarding Agency: DPW - Office of Mental Health and Substance Abuse Services
Contract Award Date: 12/9/2011
Serial Number: 11-06701
Project Classification: Building N
Determination Date: 11/11/2011

Assigned Field Office: Scranton

Field Office Phone Number: 570-963-4577

ToH Free Phone Number: 877-214-3962

Lackawanna County

s Effective  Expiration Hourly Fringe

Build
uding Date Date’ Rate Benefits Total
Asbestos & Insulation Workers 71172010 $32.28 $15.32 $47.60
Asbestos & Insulation Workers THiZ2011 $32.28 $15.32 $47.60
Boilermaker (Commercial, institutional, 11172010 - $23.59 $15.15 $38.74
and Minor Repair Work)
Boilermaker (Commercial, Insiitutional, 3172011 $24.22 $16.02 $40.24
and Minor Repair Work}
Boilermakers 11112011 $37.35 $28.12 $65.47
Bricklayers, Stone Masons, Pointers, 5/2/2010 $30.91 $14.86 $45.77
Caulkers, Cleaners
Bricklayers, Stone Masons, Pointers, 512/2011 $30.91 $14.86 © %4577
Caulkers, Cleaners
Carpenters, Drywall Hangers, Framers, 511/2010 ' $26.92 $10.84 $37.76
Instrument Men, Lathers, Soft Floor
Layers
Carpenters, Drywall Hangers, Framers, 5/23/2011 $26.26 $12.25 $38.51
Instrument Men, Lathers, Soft Floor
Layers ‘
Carpenters, Drywall Hangers, Framers, 10/1/2011 $26.76 $12.25 $39.01
Instrument Men, Lathers, Soft Floor
Layers
Cement Finishers . 8/1/2010 $29.00 $8.53 $37.53
Cement Finishers _ B/1/2011 $30.10 $8.53 $38.63
Cement Finishers 6/1/2012 $31.10 $8.53 $39.63
Cement Finishers B/1/2013 $32.10 $8.53 34063
Dockbuilder, Pile Drivers 111/2010 $29.95 $12.25 $42.20
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PREVAILING WAGES PROJECT RATES

Effective  Expiration Hourly Fringe

Building | Date Date Rate Benefits Total
Dockbuilder, Pile Drivers 1112011 $30.35 $13.10 $43.45
Dockbﬁilder, Pile Drivers 1172012 $30.85 $13.70 $44.55
Dockbuilder, Pile Drivers 1/1/2013 $31.45 $14.20 $45.85
Drywall Finisher 5172010 $23.86 $13.27 $37.13
Drywail Finisher 5172011 $24.51 $14.52 $39.13
Electric Lineman 37172006 $35.15 $14.64 $49.79
Electricians 6/1/2010 $30.15 $18.18 $48.33
Electricians 12/1/2010 $30.83 $18.20 " $49.08
Flectricians 61172011 : $31.85 $18.23 $50.08
Elecricians 6112012 $32.82 $18.76 $51.58
Flectricians 6/1/2013 $34.25 $18.83 - $53.08
Elevator Constructor 1/1/2010 . $40.08 $20.24 $60.32
Elevator Tender (Use Elevator Apprentice 1/1/2008 : $0.00 $0.00 $0.00
or Constructor) )

Glazier 5142010 $22.73 $14.55 $37.28
Iron Workers (Bridge, Structural Steel, 7/1/2010 $30.82 $23.28 $54.10
Ornamental, Precast, Reinforcing)

Iron Workers (Bridge, Structural Steel, 7/172011 $30.82 $24.28 $55.10
Crnamental, Precast; Reinforcing)

Laborers {Class 01 - See notes) 5/1/2010 $19.95 $12.13 $32.08
Laborers (Class 01 - See notes) 511/2011 $19.95 $12.58 $32.53
Lzborers (Class 01 - See notes) 5/1/2012 $20.20 $13.03 $33.23
Laborers (Class 01 - See notes) 5172013 $20.50 $13.53 $34.03
Laborers (Class 02 - See notes} 5/1/2010 $21.95 $12.13 $34.08
Laborers (Class 02 - See notes) ' 51112011 $21.95 $12.58 $34.53
Laborers {Class 02 - See notes) 5/1/2012 $22.20 $13.03 $35.23

- Laborers (Class 02 ~ See notes) 5/1/2013 $2250 - $13.53 $36.03
Laborers (Class 03 - See notes) 5/1/2010 $22.72 $12.13 $34.85
Laborers (Class 03 - See notes) 5/1/2011 $22.27 $12.58 $34.85
Laborers (Class 04 - See notes) 5/1/2010 $24.22 $12.13 $36.35
Laborers (Class 04 - See notes) ’ 5172011 $23.77 $12.58 $36.35
Laborers {Class 05 - See notes) 5/1/2010 $24.72 $12.13 $36.85
Laborers {Class 05 - Sea notes)  5M/2011 $24.27 $12.58 $36.85
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PREVAILING WAGES PROJECT RATES

i Effective Expiration Hourly Fringe

Building Date Date Rate Benefits Total
Laborers (Class 06 - See notes) 5/1/2011 $22.72 $12.58 $35.30
Laborers (Class 06 - See notes} 5M1/2012 $22.97 $13.03 $368.00
Laborers (Class 06 - See notes) 5/1/2013 $23.27 $13.53 $36.80
Miitwright 5/1/2010 $28.91 $13.99 $42.80
Millwright 5112011 $30.27 $14.63 $44.90
Operators (Building/Heavy, Class 01 - ' 5/1/201C $30.68 $17.83 $48.51
See Notes)
Operators (Building/Heavy, Class 01 - 50172011 $31.08 $18.83 $50.81
See Notes)
Operators (Building/Heavy, Class 01a - 5/1/2010 $32.93 $18.49 $51.42
See Notes)
Operators (Building/Heavy, Class 01a - 5/1/2011 $34.23 $19.49 $53.72
See Noies)
Operators (Building/Heavy, Class 02 - 5/1/2010 $30.39 $17.75 $48.14
See Notes}
Operators (Buiiding/Heavy, Class 02 - 51112011 $31.69 $18.75 $50.44
See Notes)
Operators (Building/Heavy, Class 02a - 5/1/2010 $32.64 $18.41 $51.05
Sea Notes)
Operators (Building/Heavy, Class 02a - 5/1/2011 $33.94 $19.41 $53.35
See Notes) .
Operators (Building/Heavy, Class 03 - 5M{2G10 $27.58 $17.04 $45.02
See Notes) ‘
Operators (Bulding/Heavy, Class 03 - 5/1/2011 _ $29.28 - $18.04 $47.32
See Notes)
Operatars (Building/Heavy, Class 04 - 5M/2010 $27.21 $16.81 $44 .02
See Notes)
Operators (Building/Heavy, Class 04 - 51172011 $28.51 $17.81 $46.32
Ses Notes) )
Operators {Building/Heavy, Class 05 - 5/1/2010 $26.72 $16.68 $43.38
See Notes)
Operaters (Building/Heavy, Class 05 - 5172011 $28.02 $17.66 $45.68
See Notes)
Operators (Building/Heavy, Class 06 - 5/1/2010 $25.84 $16.40 $42.24
See Notes)
Operators {Building/Heavy, Class 06 - 5172011 $27.14 $17.40 $44.54
See Noies)
Operators (Building/Heavy, Class 07/A - 5/1/2010 $36.81 $20.40 $57.21
See Notes) )
Operators (Bullding/Heavy, Class 07/A - 5/1/2011 $38.38 $21.49 $58.87
See Notes)
Operators (Building/Heavy, Class 07/B - 5/1/2010 $36.47 $20.31 $56.78
See Notes)
Operators (Building/Heavy, Class 07/8 - 5M/2011 $38.03 $21.40 $59.43
See Notes)
Painters Class 1 (see notes) 5/1/2010 $23.30 $13.27 $36.57
Painters Class 1 (see notes) 5/1/2011 $24.05 $14.52 $38.57
Painters Class 2 (see notes) 5/1/2010 $25.20 $13.27 $38.47

[
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PREVAILING WAGES PROJECT RATES

crocive Ewinion oty Hge o
Painters Class 2 (see notes) 5/1/2011 - $25.95 $14.52 $40.47
Painters Class 3 (see notes) Ei1/2010 $29.60 $13.27 $42.87
Painters Class 3 (see notes) ' . 5172011 $30.35 $14.52 $44.87
Pila Driver Divers (Building, Haavy, 1/1/2010 $44.39 $12.25 $56.64
Highway)

Pite Driver Divers (Building, Heavy, 1172011 $45.53 $13.00 $58.53
Highway) ‘
Pile Driver Divers (Building, Heavy, 12012 _ $46.28 $13.60 $59.88
Highway) .

" Pile Driver Divers (Building, Heavy, 1472013 . $47.18 $14.10 $61.28
Highway)
Plasterers 6/1/2009 $27.91 $7.75 $35.66
Plasterers 6/1/2010 $29.86 $7.75 $37.61
Plasterers 6/1/2011 $30.96 $7.75 $38.71
Plasterers ‘ 6/1/2012 $31.66 $7.75 $39.71
Plasterers ' 6/1/2013 $32.96 $7.75 $40.71
Plumbers and Steamfitters 5112010 | $37.15  $18.28 $55.41
Plumbers and Steamiitters ' 6/1/2011 $38.89 $17.76 $56.65
Plumbers and Steamfitters 6/1/2042 $39.39 $18.36 $57.75
Plumbers and Steamfiiters . 6/1/2013 $39.89 $19.01 $58.90
Roofers ' 6/1/2010 $24.00 $13.96 $37.96
Roofers 6/1/2011 $24.25 $15.21 $39.46
Sheet Metal Workers 5/1/2009 $28.56 $17.29 %$45.85
Sheet Metal Workers 5172010 $28‘6.8 $18.33 $47.01
Sheet Metal Workers 5172011 $28.93 $18.78 $47.714
Sprinklerfitters ' 1/112010 $33.85 $17.60 $51.45
Sprinklerfitiers 1/1/2011 _ $33.35 $18.45 $51.80
Sprinklerfitters 411/2011% $34.18 $18.45 $52.63
Sprinklerfiiters 11172012 . $34.18 $18.60 $52.78
Sprinklerfitters 4{1/2012 $35.21 $18.65 $53.86
Sprinklerfitiers 11112013 $35.21 $18.80 $54.01
Terrazzo Finisher 5/1/2009 $26.54 $14.37 $40.91
Terrazzo Finisher 5/1/2010 $27.85 $14.42 | 54231
Terrazzo Finisher 5/1/2011 $28.14 $14.42 $42.56
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PREVAILING WAGES PROJECT RATES

o poen ey S0
Terrazzo Setler 511£2000 $25.86 $17.27 $43.13
Terrazzo Setter 5/1/2010 $27.21 $17.32 $44.53
Terrazzo Setter 5/1/2011 $27.46 $17.32 $44.78
Tile & Marble Finisher 5172009 $22.76 $13.08 $35.84
Tile & Marble Finisher 5{1/2010 $23.51 $13.21 $36.72
Tile & Marble Finisher : 5172011 $24.46 $13.21 $37.67
Tile & Marble Layer 5/1/2009 $25.67 $13.58 $39.25
Tile & Marble Layer 5/1/2010 $26.42 $13.58 $40.00
Tile & Marble Layer 5112011 $27.37 $13.58 $40.85
Tleselters & Marbie Masons 1/4/2010 ' $20.95 $12.25 $42.20
Tilesetters & Marble Mascns 1/1/2010 $29.95 $12.25 $42.20
Tilesetiers & Marble Masons 5/1/2010 $26.42 $13.71 $40.13
Tilesetters & Marble Masons 51/2010 $26.42 $13.71 $40.13
Tilesetters & Marble Masons 1112011 $30.35 $13.00 $43.35
Tilesetters & Marble Masons 1/1/2011 $30.35 $13.00 $43.35
Tilesetters & Marble Masons 5/1/2011 $27.37 $13.71 $41.08
Tilesetiers & Marble Masons 5/1/2011 $27.37 $13.71 $41.08
Tilesetters & Marble Masons 17172012 $30.85 $13.60 $44.45
Tilesetters & Marble Masons 112012 $30.85 $13.60 $44.45
Tilesetters & Marble Masons 1/1/2013 $31.45 $14.10 $45.55
Titesetters & Marble Masons 11112013 $31.45 $14.10 $45.55
Truckdriver class 1{see notes) 5M1/2009 $28.58 $0.00 $28.58
Truckdriver class 1(see notes) 5/1/12010 $20.58 $0.00 $29.58
Truckdriver class 1(see notes} 512011 $30.73 $0.00 $30.73
Truckdriver class 2 {see notes) 5/1/2000 - $28.65 $0.00 $28.65
Truckdriver class 2 (see notes) 5M1/2610 - $29.65 $0C.00 $29.65
Truckdriver class 2 (see notes) 5M1/2011 $30.80 $0.00 $30.80
Truckdriver class 3 (see notes) 5/1/2009 $28.14 $0.00 $28.14
Truckdriver class 3 (see notes) 5/1/2010 $30.14 $0.00 $30.14
Truckdriver class 3 (see notes} 5172011 $31.29 $0.00 $31.29

Page 5of 8 Seria!_Number: 11-08701



PREVAILING WAGES PROJECT RATES

e Somion euy e o
Carpenters 5112010 $25.98 $10.83 $36.81
Carpenters 5/1/2011 $27.03 $11.43 | $38.46 |
Iron Workers (Bridge, Structural Steel, 712011 $28.67 $24.28 $52.95
Ornamental, Precast, Reinforcing) )

Iron Workers (Highway Reinforcing) , 72010 $28.17 $23.28 $51.45
Labecrers (Class 01 - See notes) 5M1/2009 $16.22 $11.03 $27.25
Lahorers (Class 01 - Sze notes) 5/1/2010 $16.77 $11.88 $28.65
Laborers (Class 61 - Seea notes) 512011 $17.32 $12.78 $20.10
Laborers (Class 02 - See notes) 5/1/2008 $22.84 $11.03 $33.87
Laborers (Class 02 - See notes) 5{1/2010 $23.39 $11.88 $35.27
Lzborers (Class 02 - See notes) 512011 $23.24 $12.78 $38.72
Laborars {Class 03 - See notes) 5112009 $19.83 $11.03 $30.86
Laborers (Class 03 - See notes) 511/2010 ' $20.38 $11.88 $32.26
Laborers (Class 03-- See notes) B/1/2011 V $20.83 $12.78 $33.71
Labarers {Class 04 - Sse notes) 5112009 $20.18 $11.03 $31.21
Laberers (Class 04 - See notes) 5/(1/2010 $20.73 $11.68 $32.61
Laborers (Class 04 - See notes) 51172011 $21.28 $12.78 $24.06
Laborers {Class 05 - See notes) 5/1/2008 $20.85_ $11.03 $31.88
Laborers (Class 05 - See nofes) 5/1/2010 $21.40 - $11.88 $33.28
Laborers {Class 05 - See notes) ' 51172011 | $21.95 $12.78 $34.73
Laborers (Class 08 - See notes) ‘ 5M1/2009 $20.27 $11.03 $31.30
Laborers (Class 06 - See notes) 5/1/2010 $20.82 $11.88 $32.70
Laborers (Class 06 - See notes) 51142011 $21.37 $12.78 $34.15
lLaborers (Class 07 - See notes) - 5/1/2009 . $20.56 $11.03 $31.59
Izborers (Class 07 - See nofes) 5/1/2010 $21.11 $11.88 $32.99
Laborers (Class D7 - See notes) 5M1/201% $21.66 $12.78 $34.44
Laborers (Class 08 - See notes) 5/1/2009 $21.04 $11.03 $32.07
Laborers (Class 08 - See notes) 5/1/2010 $21.59 $11.88 $33.47
Laborers (Class DB - See notes) 51142014 $22.14 $12.78 $34.92
Operators {Highway, Class 01 - See 5/1/2009 $27.45 $16.30 $43.75
Notes)

Operators (Highway, Class 01 - See 5/12010 $28.79 $17.26 - $46.05
Notes)
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Heavy/Highway

Operators (Highway, Class 01 - See
Notes)

' Operatars {Highway, Ciass 01a - See
Notes)

Operators (Highway, Class 01a - See

Notes)

Operators {(Highway, Class 01a - See
Notes)

Operators (Highway, Class 02 - See
Notes)

Operators (Highway, Class 02 - See
Notes)

Operators (Highway, Class 02 - See
Notes)

Operators (Highway, Class 03 - See
Notes)

Operators (Highway, Class 03 - See
Notes)

Oparaters (Highway, Class 03 - See
Notes}

Operators (Highway, Glass 04 - See
Notes)

Operators (Highway, Class 04 - See
Notes}

Operators (Highway, Class 04 - See
Notes)

Operators (Highway, Class 05 - See
Notes}

Operators {Highway, Class 05 - See
Notes)

Operators (Highway, Class 05 - See
Notes}

Operators {Highway, Class 06 - See
Notes)

Operators (Highway, Class 06 - See
Notes)

Operators {Highway, Class 06 - See
Nofes)

Operatars (Highway, Class 06/A - See
Notes)

Operators {Highway, Class 06/A - See
Notes)

Qperators (Highway, Class 06/A - See
Notes})

Operators {Highway, Class 07/A - See
Notes)

Operators (Highway, Class 07/A - See
Notes)

Operators (Highway, Class 07/A - See
Notes)

Operators (Highway, Class 07/8 - See
Notes)

Page 7 cf 8

PREVAILING WAGES PROJECT RATES

Effective
Date

5112011
5/1/2009
5{1/2010
5/1/20114
5/1/2008
5/1/2010
572011
51172009
5172010
5r1/2011
5/1/2009
5(1/2010
5M1/2011
5/1/2009
5M/2010
5/1/2011
512009
5/ 172010
5M/2011
5/1/2008
5/1/2010
5172011
5/1/2009
5/1/2010
5/1/2011%

5/1/2008

Expiration
Date

Hourly
Rate

$30.09
$29.70
$31.04
$32.34
$26.27
$27.61
$28.91
$25.58
$26.91
$28.21
$25.13
$26.48
$27.76
$24.62
$25.95
$27.25
$27.69
$29.03
$30.33
$29.94
$31.28
$32.58
$32.04
$34.55
$36.10

$31.53

Fringe
Benefits

$18.26

$16.98
$17.94
$15.84
$15.96
$16.92
$17.92
$15.75
$16.72
$17.72
$15.62
$16.59
$17.59
$15.47
$16.44
$17.44
$16.36
$17.32
$18.32
$17.02
$17.08
$18.98
$18.67
$19.72
$20.83

$18.25

Total

$48.35

$46.68

$48.98

$51.28

$42.23

$44.53

$46.83

$41.33

$43.63

$45.93

$40.75

$43.05

$45.35

$40.09

$42.39-

$44.69

$544.05

$46.35

$48.65

$46.96

$49.26

$51.56

$51.61

$54.27

$58.93

$48.78
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PREVAILING WAGES PROJECT RATES

. Effective  Expiration Hourfy Fringe
H High

eavylHighway Date Date Rate Benefits Total
Operators (Highway, Class 07/B - See 5172010 - $33.13 $19.31 $52.44
Notes)

Oparaters (Highway, Class 07/B - See 5/1/2011 $34.69 $20.41 $55.10
Notes) . .

Piledrivers 51112009 $25.30 $9.86 $35.16
Piledrivers BM/2010 $25.98 $10.83 $36.81
Piledrivers 5/1/2011 $27.03 $11.43 $38.46
Steamfitters (Heavy and Highway - Gas 5/1/2010 $30.27 $26.00 $56.36
Distribution)

Truckdriver class 1(see notes) 5/1/2008 $28.58 $0.c0 $28.58
Truckdriver class 1(ses notes) 5/1/2010 $28.58 $0.00 $29.58
Truckdriver class 1{see notes) 5112011 $30.73 $0.00 $30.73
Truckdriver class 2 (see notes) 5/1/2009 $28.65 $0.00 $28.65
Truckdriver class 2 (see notes) ' 5/1/2010 $29.85 $0.00 $29.65
Truckdriver class 2 {see notes) 51/20H1 $30.80 $0.00 $30.80
Truckdriver class 3 (see notes) 5/1/2009 (%2914 $0.00 $28.14
Truckdriver class 3 {see notes) 5/1/2010 $30.14 $0.00 $30.14
Truckdriver class 3 (see notes) 5/1/2011 $31.29 $0.00 $31.29
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L.obbying Certification and Disclosure

Commonwealth agencies will not contract with outside firms or individuals
to perform lobbying services, regardless of the source of funds. With
respect to an award of a federal contract, grant or cooperative agreement
exceeding $100,000 or an award of a federal loan or a commitment
providing for the United States to insure or guarantee a loan exceeding
$150,000, all recipients must certify that they will not use federal funds for
lobbying and must disclose the use of non-federal. funds for lobbying by
filling required documentation. The Contractor will be required to complete
and return a Lobbying Certification Form and a Disclosure of Lobbying
Activities Form, along with their signed contract. These forms will be made
attachments to the contract.

t.  Lobbying Certification Form must be signed by the contractor.
3 Disclosure of Lobbying Activities. If the contractor has no Lobbying

Activities to disclose, “N/A” may be written across the face of this
form. :



Lobbying Certification Form

Certification for Contracts, Grants, Loans and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

i. No federal appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an
officer or employee of any agency, a member of Congress, an officer or employee
of Congress, or an employee of a member of Congress in connection with the
awarding of any federal contract, the making of any federal grant, the making of
any federal loan, the entering into of any cooperative agreement and the
extension, continuation, renewal, amendment or modification of any federal
contract, grant, loan or cooperative agreerment.

2. If any funds other than federal appropriated funds have been paid or will be paid
to any person far influencing or attempting to influence an officer or employee of
any agency, a member of Congress, an officer or employee ‘of Congress or an
employee of a member of Congress in connection with this federal contract, grant,
loan or cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, “Disclosure of Lobbying Activities,” in accordance with its
instructions.

3. The undersigned shall require that the language of this certification be included in
the award documents for all subawards at all tiers (including subcontracts,
subgrants and contracts under grants, loans and cooperalive agreements) and that
all subrecipients shall certify and disclose accordingly,

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this trensaction imposed under Section 1352,
Title 31,"U.S. Code. Any person who fails to file the required certification shall he
subject fo a civil penalty of not less than $10.000 and not more than $100,000 for such
failure.

SIGNATURE

TITLE /%@S

DATE fal2e | i




DISCLOSURE OF LOBBYING ACTIVITIES
Cotnplete this form to disciose lobbying activities pursuant to 31 TL5.C, 1352
(See reverse for public burden disclesure)

7.

O Prime [0 Subawardes

Cangressional Distriot if known

Feral Department/Agency

Naine and Address of Reporting Entiy

Tier____ifknown

11} that apply)

1. Amount of Pa F%ut (check :
5

0 actual

¥ nitein 1.

1. Type of Federal Action: 2. Status of Federal Action 3. Report Type
O contracr 3 bidroffer/application 3 inidal filing
I prant [ material change
[ cooperative agresment O initial award For Meterial Change Ouly:
3 loan : Year
[3 foan puarantes [ post award
3 loas insurance Quarfer
Date of last report

Prime

Congressional District if known 1

of sérvices performed or to be performed and date(s) of service, ncludin i offfver{s),

Attach continuation sheei(s)

CFDA Number if applicable:
S Tk R TR T it S
8. Federal Action Number if known
10, a Nawme and Address of Lobbying Entity ib. Indi
{if individual, last name, first ndne, MO o. 10a)
2 (tst name, first name, Mi)
ATTACH CONTINUATIGN SHEET(S) SF-LLL-A JF NECHSSARY
) T A

If Reporting Entity in #4 iz Svhawardes, enter naiie and address of

viduals Performing Services (including address i€ differem from

e A P A

1 vetainer

'] one time fee
D‘ commission
[0 contingent fee
[ deferred

[ other, specify

PR e
12, Type of Payment {chack all that apply}

iy

9 L if necess

employee(s) or member(s) comtacted, for

FEDERAL USE ONLY:

16, Information requested fivough this form is avthorized by Title 31 U.S.C. | SIGNATURE

section 1352,  This disclosure of lobbying activities is & tnatedal

representation of fact upen which reliance was placed by the tier shove when

this tremsaction was made or enfered into.  This disclasice is requited | pe T WAME

pursuant to 31 U.S.C. 1352, This information witl be reporred to the

Congress Semiannually and will be zvaiiable for public inspection. Any

persen who fails to file the reauired disclosure shall be subject fo 2 eivil T

penalty- of not Jess than $10,000 and not more than S100.600 for cach sach LE

faiture.
TELEPLIONE NO
DATE

Authorfzed for Lacal repraduction Standard Fommn - LLL

Enclosure 2 to Management Directive 305.16
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INSTRUCTIONS FOR COMPLETION OF SF;LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or
receipt of a covered Federal action, or a material change to a previous filing, pursuent to Title 31 U.S.C. Section 1352. The filing of &
form is required for each payment or agreement fo make payment to any lobbying entity for influencing or attempting to influence an
officer or employes of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member of
Congress in connection with a covered Federal action. Use the SF-LLL-A Continuation Sheet for additional information if the space
on the form is inadequate. Complete all items that apply for both the initial filing and material change report. Refer 1o the
implementing guidance published by the Qffice of Management and Budget for additional information

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence
the oulcome of a covered Federal action. ’

2. Identify the status of the covered Federal action,

3. Identify the appropriate classification of this report. 1If this is a follow-up report caused by a material change fto
the information previously reported, enter the year and guarter in which the change occurred. Enter the date of
the last previously submitted report by this reporting entity for this covered Federal action.

4, Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if
know. Check the appropriate classification of the reporting entity that designates if it is, or expects o be, &
prime or subaward recipient. [dentify the tier of the subawardee, e.g., the first subawardee of the prime is the 1%
tier. Subawards include, but are not limijred to, subcentracts, subgrants and contract awards under grants.

5. If the arganization filing the report in item 4 checks “Subawardes” then enter the Tull name, address, city, state
and zip code of the prime Federal recipient, Include Congresstonal District if know.

5. Enter the name of the Federal agency making the award or loan commitment, Include at least one
organizational level beiow agency name, if known, For example, Department of Transportation, United States
Coast Guard. ’ '

7. Enter the Federal program name of description for the covered Faderal action (item 1). If known, enter the full

Catalog of Federal Domestic Assistance (CGDA) number for grants, cooperative agreements, loans and loan
commitments. :

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1{eg,
Request for Proposal {(RFP) number, Invitation for Bid (IFB) number, grant anaouncement number, the
contract. grant or loan award number, the application/proposat control number assigned by the Federal agency).
Include prefixed, ¢ g, “RFP-DE-90-001.>

3. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter
ihe Federal amount of the award/loan commitment for the prime entity identified in jtem 4 or 3,

10. (2} Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity
identified in item 4 to influence the covered Federal action. :

{b) Enter the full names of the individual(s) performing services and include full address if different from 10(a).
Enter last name, first name and middle initial (MJ).

il Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made {actual) or will be made (planned),
Check all boxes that apply. Jf this is a material change report, enter the cumulative amount of payment made or
planned-to be made.

2. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution,
specily the nature and value of the in-kind payment, )

13. Check the appropriate box{es). Check all boxes that apply. If other, specify natore,

14 Provide a specific and detailed descripticn of the services that the lobbyist has performed, or will be expected to

perform and the dates(s) of any services rendered. Include all preparatory and related activity, not just time
spent in actual contact with Federal officials, identify the Federal official(s) or employee(s) contacted or the
officer{s), employee(s), or Member{s) of Congress that were contacted,

i5. Check whether ¢r not a SF-LLL-A Continuation Sheet(s) is attached.

16. The certifying official shall sign and date the form, print his/her name, title and telephone number.

Public reporting burden for this collection of information is estimated to average 30 minutes per response, inclhding time for
reviewing instructors, searching existing data sources, gathering and maintaining the data needed and completing and reviewing the
coffection of information. Send comments regarding the burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to the Qffice of Management and Budget, Paperwork Reduction Project (0343-0048),
Washington, DC 20503.
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DISCLOSURE OF LOBBYING ACTIVITIES
CONTINUATION SHEET '
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Print Request To Advertise ' Page 1 of 1

REQUEST TO ADVERTISE SOLICITATION: W-0502-1002

General Information

Department:
Date Prepared: 12/06/11 Type: _ IFB
Advertisement Agency Construction
Type:
Solicitation# :  w-osoz-1002 - Solicitation Title : Life Safety Code Improvements — Hilltop East
Description : Supplying of all labor, materials, toels, equipment and appurtenances fo perform the
fellowing work in Hilltop East Building: Consiruct & new 1-hour fire rated ceiling in the
seven (7} pipe chases and install fire rated access doors and frames in the chases.
Department Information
Department/Agency : Public Delivery Clarks Summit State Hospital, 1451 Hillside Drive,
Welfare Location : Clarks Summit, PA 18411
County {if Lackawanna Duration : 60 days
applicable) : .
Contact Infermation
First Name : - Christina Last Name: Schmoyer
Phone Number : F17-772-2092 Ext: Emall chschmoyer@pa.gov
Bid inforimation
Solicitation Start Date: 12/06/11 Solicitation End Date : 1221141
Bid Opening Date : 12/2111 Bid Opening Thne : 2:00 PM
Bid Opening l.ocation: 1401 Nerth 7th Street, Berfolino Building, 2nd Floor, Harrisburg, PA 17105
[Z s there a Pre-proposal Conference? No. of Flyers:  (# of bid versions)

. Check here if this Solicifation is in SRM

Amended Date: 12/06/11

http://www . emarketplace.state. pa.us/PrintSolicitation.aspx?SID=W-0502-1002 12/6/2011



