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Contract

Addendum issued subsequent to the printed proposal have been incorporated into the text of this contract and 
the modified portions are annotated in the contract - e.g., A1, A2 etc.

Incorporated Addenda are As follows:

Addendum No. 1, A1, dated 04/19/2012

Addendum No. 2, A2, dated 04/23/2012

THIS AGREEMENT, Made this 8 day of May A.D. 2012, between the Commonwealth of Pennsylvania by the 
Secretary of Transportation, hereinafter called the Commonwealth and J. D. Eckman, Inc. his, hers, its or their 
executors,administrators, successors, or assigns, hereinafter called the Contractor.

W I T N E S S E T H: 

1. That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by 
the Commonwealth, hereby covenants and agrees to furnish and deliver all the materials and to do and 
perform all the work and labor in the improvement of a certain section of highway at the unit prices bid by said 
Contractor for the respective estimated quantities aggregating approximately the sum of $987,617.50  and 
such other items as are mentioned in the Contractor's original proposal, which proposal and prices named, 
together with Publication 408/2011-1 - Specifications  (as specified in the proposal), are made a part of this 
contract and accepted as such, also the drawings of the project, prepared and/or approved by the Department 
of Transportation, which drawings are also agreed by each party as being a part hereof.

2. The location and description being situated as follows:
The description and location of the project is as follows: This project involves the rehabilitation of the Limekiln 
Pike (PA 152) stone arch bridge over Little Neshaminy Creek, and other miscellaneous construction, all as 
indicated on the drawings approved for STATE ROUTE 152, SECTION MLN, in Montgomery COUNTY, 
Horsham and Montgomery Townships from approximately Segment 0230 Offset 1504 to Segment 0240 Offset 
0495.

3. The Contractor further covenants and agrees that all work shall be performed in the best and most 
workmanlike manner. He also agrees that all materials furnished and labor performed shall be in strict and 
complete conformity, in every respect, with all parts of this contract and shall be subject to the inspection and 
acceptance of authorized representatives of the Department of Transportation. In the event that any portion of 
work (including materials supplied pursuant thereto) performed by the Contractor is rejected by the 
Department's authorized representatives as defective, unsuitable, or unacceptable, the Contractor agrees to 
remove and replace all such rejected portions of work in conformance with this contract and to the satisfaction 
of and at no expense to the Department. The Contractor further covenants that prompt payment will be made 
in full for all labor and materials used in the performance of work on this project.

4. The Contractor covenants and agrees that all work (including, but not limited to, all labor performed and all 
materials supplied) on this project shall be performed and completed to the satisfaction of the Chief Highway 
Engineer of the Department of Transportation on or before the expiration date of 11/13/2012 . If, for any 
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reason, except as provided in the contract, the Contractor fails to complete all work on this project to the 
satisfaction of the Chief Highway Engineer within the aforementioned time allowed, the Department shall 
deduct from any sums due or which may become due the Contractor the amount indicated in the 
Specifications for each calendar day used in excess of the aforementioned number of days allowed, or, in 
case a completion date is fixed, for each calendar day elapsing between that completion date and the actual 
date of completion. If no sums are due the Contractor, the Contractor agrees to remit to the Department the 
aforementioned sum for each day used in excess of the time allowed for completion of the contract. The 
amounts deducted or remitted under this paragraph are liquidated damages and not penalties.

5. The Contractor further covenants and warrants that the Contractor has had sufficient time to examine and 
has examined the site of the contract work to ascertain for itself those conditions such as may be determined 
by inspection, investigation, and inquiry, including the location, accessibility, and general character of the site.

6. The Contractor further covenants that he has not relied upon any information provided by the Department, 
including information contained in the Special Provisions, concerning the time within which publicly or 
privately- owned facilities below, at or above the ground are expected to be installed, removed, repaired, 
replaced, and/ or relocated; that he has not relied upon any information provided by the Department 
concerning the location or existence of all such facilities that might be below, at or above the ground; that he 
has contacted or will contact all owner of such facilities to verify the location and position of all such facilities 
and the time within which work on such facilities will be performed; and that he is aware delays might be 
incurred in the performance of work on this project as a result of work being performed or that will be 
performed on such facilities by their owners. It is understood further that, notwithstanding assistance of any 
kind and extent that might be provided by the Department, the Contractor, in every instance, bears the 
ultimate responsibility of resolving all disputes of every kind with the owners of such facilities. The Contractor 
agrees to save and hold the Department harmless from liability for all delays, interference and interruptions 
that might arise during the performance of work on this project as a result of work being or that will be 
performed on such publicly or privately-owned facilities.

7. The Contractor further covenants and warrants that he has read, is completely familiar with and 
understands thoroughly the General Conditions; the Specifications of the Commonwealth of Pennsylvania, 
Department of Transportation, currently in effect; the Supplements, Special Provisions and/or Conditions; and 
any other addenda or requirements, contained in the governing the performance of work under this contract, 
whether attached hereto and made a part hereof, or incorporated herein by reference.

8. It is distinctly understood and agreed that the Contractor shall not do any work (including, but not limited to, 
the supply of labor and/or materials) not covered by the specifications and the contract, unless such work has 
been authorized in writing as provided in the Specifications. In no event shall the Contractor incur any liability 
by reason of refusing to obey any verbal directions or instructions that he might be given to perform additional 
or extra work. Likewise, the Department will not be liable for any work performed as additional or extra work, 
unless such work is required of the Contractor in writing as provided in the Specifications. All such work which 
might have been performed by the Contractor without such written order first being given shall be at the 
Contractor's risk, cost, and expense, and the Contractor hereby covenants and agrees that, without such 
written order, he shall make no claim for compensation for such unauthorized work.

9. It is further distinctly agreed that the Contractor shall not assign this contract, nor any part thereof, nor any 
right to any sums to be paid him hereunder, nor shall any part of the work to be done or material furnished 
under this contract be sublet, without the consent in writing of the Secretary of Transportation.

10. It is also agreed and understood that the acceptance of the final payment by the Contractor shall be 
considered as a release in full of all claims against the Commonwealth of Pennsylvania arising out of, or by 
reason of, the work done and materials furnished under this contract.
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11. The Contractor shall accept, insofar as the work covered by the contract is concerned, the provisions of 
the Workmens Compensation Act of 1915, and any supplements or amendments thereto, and shall insure his 
liability thereunder or file with the Department of Transportation a certificate of exemption from insurance from 
the Bureau of Workers' Compensation of the Department of Labor and Industry.

12. In order to secure proper and complete compliance with the terms and provisions of this contract, the 
Contractor shall provide a bond in a sum equal to one hundred percent (100%) of the total contract price of 
the work to be done. The Contractor shall also secure an additional bond in the same amount for the prompt 
payment in full for all labor and materials supplied in performing work on this project. Both bonds are attached 
to and made a part of this contract.

13. Conditioned upon compliance by the Contractor with all pertinent conditions and procedures contained in 
the contract, claims for damages or extra costs in excess of three hundred dollars ($300.00) arising out of 
disputes pertaining to this contract shall be referred to the Board of Claims pursuant to Section 1724(a) of the 
Commonwealth Procurement Code, 62 Pa. C.S. § 1724(a).

14. If for any reason the Commonwealth Procurement Code is inoperative or the Board of Claims cannot 
function, such claims shall be referred and decided by a panel consisting of the Secretary of Transportation 
and the General Counsel or their respective deputy or deputies.

15. The Contractor hereby further agrees to receive and the Commonwealth agrees to pay the prices set forth 
in the linked bid items as full compensation for furnishing all the materials and labor which may be required in 
the prosecution and completion of all work to be done under this contract, and in all respects to complete the 
contract to the satisfaction of the Secretary of Transportation.

16. The Contractor certified in his, her, its or their bid submission (covering federal aid projects only) to the 
disclosure of lobbying activities and, if applicable, completed the disclosure form and by said certification 
understands that Public Law 101-121, Section 319, prohibits federal funds from being expended by recipient 
or any lower tier sub-recipients of a federal contract, grant, loan or cooperative agreement to pay any person 
for influencing or attempting to influence a federal agency or Congress in connection with the awarding of any 
federal contract, the making of any federal grant or loan, or the entering into of any cooperative agreement.

17. If federal funds are involved, the Contractor shall not discriminate on the basis of race, color, national 
origin or sex in the performance of this contract. Contractor shall carry out applicable requirements of 49 
C.F.R. Part 26 - DATED OCTOBER 16, 2001 in the award and administration of United States Department of 
Transportation assisted contracts. Failure by the Contractor to carry out these requirements is a material 
breach of this contract, which may result in the termination of this contract or such other remedy as the 
Pennsylvania Department of Transportation deems appropriate. Contractor must include this assurance in 
each subcontract that it signs with a subcontractor.

Fiscal Information:

Recorded Number: 15769

Certified Fund Available Under Activity Program: 323

Symbol: 010-008-10916-11/12-1

Amount: $987,617.50

ECMS Highway Construction Contract 15769

http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=Workmens Compensation Act of 1915&FILE_DATE=06/21/2002
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=Workmens Compensation Act of 1915&FILE_DATE=06/21/2002
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=Workmens Compensation Act of 1915&FILE_DATE=06/21/2002
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=Workmens Compensation Act of 1915&FILE_DATE=06/21/2002
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=Workmens Compensation Act of 1915&FILE_DATE=06/21/2002
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=Public Law 101-121, Section 319&FILE_DATE=06/21/2002
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=Public Law 101-121, Section 319&FILE_DATE=06/21/2002
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=Public Law 101-121, Section 319&FILE_DATE=06/21/2002
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=Public Law 101-121, Section 319&FILE_DATE=06/21/2002
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=Public Law 101-121, Section 319&FILE_DATE=06/21/2002
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=49 C.F.R. Part 26&FILE_DATE=10/16/2001
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=49 C.F.R. Part 26&FILE_DATE=10/16/2001
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=49 C.F.R. Part 26&FILE_DATE=10/16/2001
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=49 C.F.R. Part 26&FILE_DATE=10/16/2001
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=49 C.F.R. Part 26&FILE_DATE=10/16/2001
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=49 C.F.R. Part 26&FILE_DATE=10/16/2001
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=49 C.F.R. Part 26&FILE_DATE=10/16/2001
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=49 C.F.R. Part 26&FILE_DATE=10/16/2001
http://www.dot15.state.pa.us:80/SVCOMFileCabinet?action=GETURL&FILE_NAME=49 C.F.R. Part 26&FILE_DATE=10/16/2001


Page 7 of 73May 8, 2012 09:23:47 AM

Contract Workflow Status 

Status Name Disposition Date/Time 

Draft Becki G Mescher-Vuxta/
PennDOT Award 05/03/2012 08:22:38 AM 

Contractor Review David D Maugle/PennDOT 
BP-000425 Sign 05/03/2012 02:45:50 PM 

BOD CMD Review Becki G Mescher-Vuxta/
PennDOT Accept 05/04/2012 04:48:42 PM 

BOD Director Review R. Wayne Willey/PennDOT Sign 05/05/2012 01:56:56 PM 
Chief Counsel Preliminary 
Review Jeffrey M Spotts/PennDOT Accept 05/07/2012 03:53:08 PM 

Chief Counsel Final Review Jeffrey M Spotts/PennDOT Accept 05/07/2012 03:53:25 PM 
Comptroller Review Rick A Zettlemoyer/PennDOT Accept 05/08/2012 08:26:53 AM 

CMD Execute Becki G Mescher-Vuxta/
PennDOT Submit 05/08/2012 09:21:57 AM 
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Addenda

Addendum: 1
  
Description: 
The description and location of the project is as follows: This project involves the rehabilitation of the Limekiln Pike (PA 152) stone 
arch bridge over Little Neshaminy Creek, and other miscellaneous construction, all as indicated on the drawings approved for 
STATE ROUTE 152, SECTION MLN, in Montgomery COUNTY, Horsham and Montgomery Townships from approximately 
Segment 0230 Offset 1504 to Segment 0240 Offset 0495. 

Estimated Project: $1,209,483.41 
Federal Project Status: Non - Federal (100% State) 

MBE/WBE: 3.00% / 3.00% 
Structure Work: 63.00% 

Wage Rates: Yes 
Project Type: Standard 

State Type of Work: MISCELLANEOUS REHABILITATION WORK 
Prequalification Required: Yes 

Pre-Bid Meeting: None 
Scheduled Let: 04/26/2012 11:00:00 AM 

New Let: 
Let Date Move: 

Anticipated NTP: 06/11/2012 
Required Completion: 11/13/2012 

Additional Information 
This is an ECMS project. All Addenda will be electronically posted. Place for delivery of diskette bid before 11:00 a.m. prevailing 
local time on the scheduled let date: PENNDOT CONTRACT AWARDS ROOM, 7TH FLOOR; COMMONWEALTH KEYSTONE 
BUILDING; 400 NORTH STREET; HARRISBURG PA 17120 

Item and Quantity 
ADDED THE FOLLOWING ITEM(S):
ITEM 0601-5901
ITEM 0865-0001
ITEM 0963-0001
ITEM 9000-0003
ITEM 9000-0004
ITEM 9601-0001

MODIFIED THE FOLLOWING ITEM(S):
ITEM 0212-0001
ITEM 0850-0022
ITEM 0954-0011
ITEM 0954-0012
ITEM 0954-0151
ITEM 1002-0053
ITEM 8700-0010
ITEM 9000-0001 

Special Provision 
ADDED THE FOLLOWING SPECIAL PROVISION(S):
00 - 00 - ITEM 9000-0003 REPLACEMENT OF EXISTING BRIDGE PLAQUE
00 - 00 - ITEM 9000-0004 STONE MASONRY ARCH REPAIR
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00 - c00 9601-0001 15" TRENCHLESS PIPE REHABILITATION
00 - CLASS 3 EXCAVATION, MODIFIED

MODIFIED THE FOLLOWING SPECIAL PROVISION(S):
00 - c8700-0010 - MASONRY ARCH BRIDGE STRUCTURE REHABILITATED, AS DESIGNED, S-30744
00 - ITEM 9050-0001 DISMANTLING OF PORTIONS OF EXISTING WINGWALLS
00 - ITEM 9051-0001, 9051-0002, 9052-0001 MASONRY CLEANING AND REPOINTING
00 - ITEM 9100-0001 THROUGH ITEM 9100-0004 STONE MASONARY
00 - STONE VENEER

REMOVED THE FOLLOWING SPECIAL PROVISION(S):
G7028C - a07028 CHANGES TO SPECIFICATIONS: SECTION 1105
G7035B - a07035 CHANGES TO SPECIFICATIONS: SECTIONS 108, 711, and 948
G7036B - a07036 CHANGES TO SPECIFICATIONS: SECTIONS 609 AND 688 

Other 
Revised the following attachment(s):
State Wage Rate

Modified the following set of plan(s):
Erosion and Sedement Polution Control Plan - Sheets 3 and 4 of 10 have been revised.
Structure Plan S-30744 - Entire set of plan sheets have been revised.

On sheet 3 of 12 of Roadway Plans, revise quantity of class 3 excavation under "Earthwork Summary Entire Project" to read: 436 
CY. 

Other revised plan sheet(s) will be issued to the successful bidder. 
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Addendum: 2
  
Description: 
The description and location of the project is as follows: This project involves the rehabilitation of the Limekiln Pike (PA 152) stone 
arch bridge over Little Neshaminy Creek, and other miscellaneous construction, all as indicated on the drawings approved for 
STATE ROUTE 152, SECTION MLN, in Montgomery COUNTY, Horsham and Montgomery Townships from approximately 
Segment 0230 Offset 1504 to Segment 0240 Offset 0495. 

Estimated Project: $1,233,743.77 
Federal Project Status: Non - Federal (100% State) 

MBE/WBE: 3.00% / 3.00% 
Structure Work: 64.00% 

Wage Rates: Yes 
Project Type: Standard 

State Type of Work: MISCELLANEOUS REHABILITATION WORK 
Prequalification Required: Yes 

Pre-Bid Meeting: None 
Scheduled Let: 04/26/2012 11:00:00 AM 

New Let: 
Let Date Move: 

Anticipated NTP: 06/11/2012 
Required Completion: 11/13/2012 

Additional Information 
This is an ECMS project. All Addenda will be electronically posted. Place for delivery of diskette bid before 11:00 a.m. prevailing 
local time on the scheduled let date: PENNDOT CONTRACT AWARDS ROOM, 7TH FLOOR; COMMONWEALTH KEYSTONE 
BUILDING; 400 NORTH STREET; HARRISBURG PA 17120 

Item and Quantity 
MODIFIED THE FOLLOWING ITEM(S):
8700-0010 MASONRY ARCH BRIDGE STRUCTURE REHABILITATED, AS DESIGNED, S-30744 (Component item is revised) 

Special Provision 
ADDED THE FOLLOWING SPECIAL PROVISION(S):
00 - 00 - LIGHTWEIGHT CEMENT CONCRETE FILL, CLASS A

REMOVED THE FOLLOWING SPECIAL PROVISION(S):
00 - FLOWABLE BACKFILL, TYPE B 

MODIFIED THE FOLLOWING SPECIAL PROVISION(S):
00 - c8700-0010 - MASONRY ARCH BRIDGE STRUCTURE REHABILITATED, AS DESIGNED, S-30744 
00 - ITEM 9000-0001 SAWCUT (Item number under the "Header" is revised to read: 9000-0002)
00 - ITEM 9000-0001 UNDERPINNING 

Other 
Modified the following set of plan(s):
Roadway Plan - Sheets 3, 5, 6, 7, and 8 of 12 have been revised.
Signing and Pavement Marking Plan - Sheets 1, 2, and 3 of 5 have been revised.

Under "SCOPE OF WORK" on sheet 1 of 9 of Structure Plan, revise 11th note to read: PLACE LIGHTWEIGHT CEMENT 
CONCRETE FILL, CLASS A WITHIN THE LIMITS OF THE BRIDGE

Under "APPROXIMATE QUANTITIES - BRIDGE STRUCTURE Table on sheet 2 of 9 of Structure Plan, revise the component item 
titled: FLOWABLE BACKFILL, TYPE B to read: LIGHTWEIGHT CEMENT CONCRETE FILL, CLASS A
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Under "GENERAL NOTES” on sheet 2 of 9 of Structure Plan, revise Note 22 to read: PROVIDE LIGHTWEIGHT CEMENT 
CONCRETE FILL, CLASS A BENEATH THE PROPOSED RELIEF SLAB WITHIN THE LIMITS OF WORK FOR THE PROPSOED 
RELIEF SLAB AND AS SHOWN ON THE PLANS.

Under the sequence of work on sheet 7 of 9 of Structure Plan, revise Note 15 under Stage 2 to read: PLACE LIGHTWEIGHT 
CEMENT CONCRETE FILL, CLASS A WITHIN THE LIMITS OF THE BRIDGE WHERE SHOWN.

Revise the “LEGEND” on sheet 9 of 9 of Structure Plan to read: LIMITS OF LIGHTWEIGHT CEMENT CONCRETE FILL, CLASS 
A AND CLASS 3 EXCAVATION.

Remove Note No.1 on sheet 9 of 9 of Structure Plans.

Revised plan sheets will be issued to the successfull bidder. 
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Bid Items

Item Description Quantity Unit Price Item Total Addendum 
0201-0001 CLEARING AND GRUBBING 1.000 $10,000.00 $10,000.00   
0203-0001 CLASS 1 EXCAVATION 303.000 $21.00 $6,363.00   
0212-0001 GEOTEXTILE, CLASS 1 137.000 $6.00 $822.00 1 
0212-0003 GEOTEXTILE, CLASS 2, TYPE B 26.000 $5.20 $135.20   
0212-0014 GEOTEXTILE, CLASS 4, TYPE A 615.000 $3.50 $2,152.50   

0309-0426 
SUPERPAVE ASPHALT MIXTURE DESIGN, HMA BASE 
COURSE, PG 64-22, 0.3 TO < 3 MILLION ESALs, 25.0 MM 
MIX, 6" DEPTH 

279.000 $40.00 $11,160.00   

0350-0108 SUBBASE 8" DEPTH (NO. 2A) 279.000 $14.00 $3,906.00   

0409-0482 
SUPERPAVE ASPHALT MIXTURE DESIGN, HMA 
WEARING COURSE, PG 64-22, 0.3 TO < 3 MILLION 
ESALS, 9.5 MM MIX, 1 1/2" DEPTH, SRL-H 

2,840.000 $10.00 $28,400.00   

0409-1492 
SUPERPAVE ASPHALT MIXTURE DESIGN, HMA 
WEARING COURSE (LEVELING), PG 64-22, 0.3 TO < 3 
MILLION ESALS, 9.5 MM MIX, SRL-H 

11.000 $100.00 $1,100.00   

0409-6450 
SUPERPAVE ASPHALT MIXTURE DESIGN, HMA BINDER 
COURSE, PG 64-22, 0.3 TO < 3 MILLION ESALS, 19.0 MM 
MIX, 2 1/2" DEPTH 

279.000 $25.00 $6,975.00   

0460-0001 BITUMINOUS TACK COAT 2,228.000 $0.75 $1,671.00   
0491-0012 MILLING OF BITUMINOUS PAVEMENT SURFACE, 1 1/2" 

DEPTH, MILLED MATERIAL RETAINED BY CONTRACTOR 2,228.000 $5.00 $11,140.00   

0601-5901 CLEANING EXISTING PIPE CULVERTS, DIAMETERS UP 
TO AND INCLUDING 36" 250.000 $7.25 $1,812.50 1 

0608-0001 MOBILIZATION 1.000 $49,000.00 $49,000.00   
0609-0003 INSPECTOR'S FIELD OFFICE AND INSPECTION 

FACILITIES, TYPE B 1.000 $12,000.00 $12,000.00   
0609-0009 EQUIPMENT PACKAGE 1.000 $2,000.00 $2,000.00   
0610-7002 6" PAVEMENT BASE DRAIN 90.000 $10.00 $900.00   
0615-0022 6" SUBSURFACE DRAIN OUTLETS 45.000 $14.00 $630.00   

0619-0470 
PERMANENT IMPACT ATTENUATING DEVICE, TYPE II, 
TEST LEVEL 3 (ENERGY ABSORBING TERMINALS, 
TANGENT) 

4.000 $2,400.00 $9,600.00   

0620-0010 TYPICAL AND ALTERNATE CONCRETE BRIDGE 
BARRIER TRANSITION WITHOUT INLET PLACEMENT 4.000 $2,500.00 $10,000.00   

0620-0502 REMOVE EXISTING GUIDE RAIL (DEPARTMENT 
PROPERTY) 371.000 $5.00 $1,855.00   

0620-1075 TYPE 2-S GUIDE RAIL 484.000 $21.00 $10,164.00   
0620-1100 TYPE 2-SC GUIDE RAIL 50.000 $39.00 $1,950.00   
0630-0001 PLAIN CEMENT CONCRETE CURB 50.000 $46.00 $2,300.00   
0686-0060 CONSTRUCTION SURVEYING, TYPE D, MODIFIED 1.000 $10,000.00 $10,000.00   
0689-0003 CPM SCHEDULE 1.000 $1,000.00 $1,000.00   
0703-0020 NO. 1 COARSE AGGREGATE 138.000 $34.00 $4,692.00   
0802-0001 TOPSOIL FURNISHED AND PLACED 281.000 $27.00 $7,587.00   
0804-0011 SEEDING AND SOIL SUPPLEMENTS - FORMULA B 5.000 $105.00 $525.00   
0804-0014 SEEDING - FORMULA E 17.000 $40.00 $680.00   
0805-0022 MULCHING - STRAW 2.000 $450.00 $900.00   
0806-0051 EROSION CONTROL MULCH BLANKET 282.000 $2.60 $733.20   
0810-0052 SELECTIVE TREE REMOVAL 10.000 $500.00 $5,000.00   
0850-0022 ROCK, CLASS R-4 10.000 $31.00 $310.00 1 
0855-0003 PUMPED WATER FILTER BAG 2.000 $700.00 $1,400.00   
0855-0004 REPLACEMENT PUMPED WATER FILTER BAG 2.000 $115.00 $230.00   
0865-0001 SILT BARRIER FENCE, 18" HEIGHT 200.000 $8.00 $1,600.00 1 
0867-0022 COMPOST FILTER SOCK, 24" DIAMETER 416.000 $9.00 $3,744.00   
0901-0001 MAINTENANCE AND PROTECTION OF TRAFFIC DURING 

CONSTRUCTION 1.000 $15,000.00 $15,000.00   
0901-0231 ADDITIONAL WARNING LIGHTS, TYPE B 100.000 $1.30 $130.00   
0901-0240 ADDITIONAL TRAFFIC CONTROL SIGNS 100.000 $12.00 $1,200.00   
0931-0001 POST MOUNTED SIGNS, TYPE B 93.000 $35.00 $3,255.00   
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0935-0001 POST MOUNTED SIGNS, TYPE F 39.000 $15.00 $585.00   
0937-0114 GUIDE RAIL MOUNTED DELINEATOR TYPE D, (W/W) 12.000 $4.60 $55.20   
0954-0011 1 INCH CONDUIT 10.000 $7.50 $75.00 1 
0954-0012 2 INCH CONDUIT 40.000 $8.40 $336.00 1 
0954-0151 TRENCH AND BACKFILL, TYPE I 50.000 $15.00 $750.00 1 
0954-0301 JUNCTION BOX, JB-26 1.000 $380.00 $380.00   
0956-0001 DETECTOR LEAD IN CABLE 370.000 $1.50 $555.00   
0956-0101 LOOP SENSOR 66.000 $11.00 $726.00   
0960-0011 12" WHITE HOT THERMOPLASTIC PAVEMENT 

MARKINGS 63.000 $14.00 $882.00   

0960-0021 24" WHITE HOT THERMOPLASTIC PAVEMENT 
MARKINGS 34.000 $14.00 $476.00   

0960-0022 24" YELLOW HOT THERMOPLASTIC PAVEMENT 
MARKINGS 100.000 $14.00 $1,400.00   

0960-0101 WHITE HOT THERMOPLASTIC LEGEND, "ONLY", 8' - 0" 1.000 $350.00 $350.00   
0960-0113 WHITE HOT THERMOPLASTIC LEGEND, "MPH", 8' - 0" 1.000 $260.00 $260.00   
0960-0222 WHITE HOT THERMOPLASTIC LEGEND, "RIGHT 

ARROW", 12' - 0" X 3' - 0" 1.000 $175.00 $175.00   
0960-0300 WHITE HOT THERMOPLASTIC LEGEND, "0", 8' - 0" 1.000 $85.00 $85.00   
0960-0302 WHITE HOT THERMOPLASTIC LEGEND, "2", 8' - 0" 1.000 $85.00 $85.00   
0962-1000 4" WHITE WATERBORNE PAVEMENT MARKINGS 3,566.000 $0.35 $1,248.10   
0962-1005 4" YELLOW WATERBORNE PAVEMENT MARKINGS 4,596.000 $0.35 $1,608.60   
0963-0001 PAVEMENT MARKING REMOVAL 366.000 $5.20 $1,903.20 1 
0966-0011 SNOWPLOWABLE RAISED PAVEMENT MARKER TWO 

WAY HOLDER WITH REFLECTOR (Y/Y) 21.000 $115.00 $2,415.00   
0971-0001 REMOVE POST MOUNTED SIGNS, TYPE B 10.000 $46.00 $460.00   
0975-0001 REMOVE POST MOUNTED SIGNS, TYPE F 12.000 $12.00 $144.00   
1002-0053 REINFORCEMENT BARS, EPOXY COATED 38,000.000 $2.00 $76,000.00 1 
1091-0331 EPOXY INJECTION CRACK SEAL 30.000 $100.00 $3,000.00   
8700-0010 MASONRY ARCH BRIDGE STRUCTURE REHABILITATED, 

AS DESIGNED, S-30744 1.000 $268,380.00 $268,380.00 2 
9000-0001 UNDERPINNING 30.000 $100.00 $3,000.00 1 
9000-0002 SAWCUT 122.000 $9.00 $1,098.00   
9000-0003 REPLACEMENT OF EXISTING BRIDGE PLAQUE 1.000 $1,500.00 $1,500.00 1 
9000-0004 STONE MASORY ARCH REPAIR 1.000 $10,000.00 $10,000.00 1 
9000-0015 TEMPORARY TRAFFIC SIGNAL TIMING REVISIONS 1.000 $275.00 $275.00   
9000-0208 SANDBAG COFFERDAM 1.000 $20,000.00 $20,000.00   
9050-0001 DISMANTLING OF PORTIONS OF EXISTING WINGWALLS 130.000 $50.00 $6,500.00   
9051-0001 MASONRY CLEANING AND REPOINTING, ARCH BARREL 690.000 $100.00 $69,000.00   
9051-0002 MASONRY CLEANING AND REPOINTING, EXISTING 

WALLS 170.000 $50.00 $8,500.00   

9052-0001 MASONRY CLEANING AND REPOINTING, 
RECONSTRUCTED WALLS AND STONE VENEER 1,700.000 $25.00 $42,500.00   

9100-0001 STONE MASONRY RUBBLE BACKING, SALVAGED 
STONE 20.000 $1,300.00 $26,000.00   

9100-0002 STONE MASONRY RUBBLE BACKING, NEW STONE 10.000 $1,800.00 $18,000.00   
9100-0003 STONE MASONRY FACING, SALVAGED STONE 30.000 $1,300.00 $39,000.00   
9100-0004 STONE MASONRY FACING, NEW STONE 10.000 $2,000.00 $20,000.00   
9203-0102 TEMPORARY SUPPORT AND PROTECTION SYSTEM, 

ARCH SUPERSTRUCTURE 1.000 $76,000.00 $76,000.00   

9205-0266 SELECTED BORROW EXCAVATION ROCK, CLASS R-6 
CHOKED WITH R-3 120.000 $110.00 $13,200.00   

9601-0001 15" TRENCHLESS PIPE REHABILITATION 90.000 $250.00 $22,500.00 1 
9660-0030 CENTERLINE RUMBLE STRIPS 837.000 $4.00 $3,348.00   
9804-0012 SEEDING AND SOIL SUPPLEMENTS, FORMULA C 

NATIVE ALTERNATE 7.000 $120.00 $840.00   

  
Contract Total: $987,617.50   

  
Bid Total: $987,617.50   
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Special Provisions

00 - 00 - ITEM 9000-0003 REPLACEMENT OF EXISTING BRIDGE PLAQUE
Addendum: 1 

Associated Item(s): 9000-0003 

 
Header:
ITEM 9000-0003 REPLACEMENT OF EXISTING BRIDGE PLAQUE
 
Provision Body:
DESCRIPTION – This work is removal and conservation of the existing engraved bridge plaque and the furnishing and installation 
of a new bridge plaque matching the existing plaque at the previous location on the south barrier, Station 16+45.

MATERIAL – 

Provide new bridge plaque matching existing bridge plaque size and material.

Mortar, in accordance with Item 9052-0001 MASONRY CLEANING AND REPOINTING, RECONSTRUCTED WALLS AND 
STONE VENEER

CONSTRUCTION – 

Remove existing stone plaque pieces and preserve.

Install the new stone plaque to match the existing plaque location, and as indicated on the drawings. Plaque is to be installed 
during stone barrier facing installation. Do not construct stone facing and leave opening for later installation of plaque. Plaque is to 
be integral with barrier stone facing using dovetail type anchors in mortar joints.

Perform all work by a mason experienced with masonry bridge plaque construction.

Submit shop drawings of the plaque and anchoring devices to the Engineer prior to fabrication. Submit a rubbing of the text set-up 
to the representative for confirmation prior to fabrication.

MEASUREMENT AND PAYMENT – Each

 
00 - 00 - ITEM 9000-0004 STONE MASONRY ARCH REPAIR
Addendum: 1 

Associated Item(s): 9000-0004 

 
Header:
ITEM 9000-0004 STONE MASONRY ARCH REPAIR
 
Provision Body:
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DESCRIPTION - This work is the repair of the existing stone arch ring adjacent to the spandrel walls on the upstream end of Span 
1, and as required.

MATERIAL - 

Mortar - Section 705.7 and in accordance with the Secretary of the Interior's Standards for the Treament of Historic Properties and 
the PennDOT Stone Arch Bridge Maintenance Manual (October 2007) or pre-approved equal in consultation with PHMC. Also in 
accordance with Item 9051-0001 MASONRY CLEANING AND REPOINTING, ARCH BARRELS.

CONSTRUCTION -

Construction is to be in accordance with the Secretary of the Interior's Standards for the Treatment of Historic Properties and the 
PennDOT Stone Arch Bridge Maintenance Manual (October 2007).

Following the installation of the temporary arch support system and the removal of the arch fill material and dismantling of the 
adjacent spandrel walls, match, mark and remove the affected ring stones to ensure they are returned to their existing locations. 

Perform required stone arch barrel repairs and then reset arch ring stones and reconstruct spandrel walls together to ensure the 
arch system is tied together properly.

Perform masonry cleaning and repointing of the repaired area in accordance with Item 9051-0001 MASONRY CLEANING AND 
REPOINTING, ARCH BARRELS.

Patch area of removed shotcrete to match existing shotcrete within rmeaining sections of the arches.

MEASUREMENT AND PAYMENT - Lump Sum

 
00 - 00 - LIGHTWEIGHT CEMENT CONCRETE FILL, CLASS A
Addendum: 2 

Associated Item(s):

 
Header:
LIGHTWEIGHT CEMENT CONCRETE FILL, CLASS A
 
Provision Body:
DESCRIPTION - This work includes all labor, material and equipment for the placement of lightweight cement concrete on the 
rehabilitated arch structure and within wingwalls as indicated on the contract drawings.

MATERIAL - 

Lightweight Aggregate - Section 703.2(a)6

The maximum average unit weight of the cured concrete is to be 118 pounds per cubic foot.

CONSTRUCTION - In accordance with Section 1001 and as follows:

Backfilling of the rehabilitated arch structure and wingwalls, where shown on the contract documents to be performed in maximum 
of two (2) foot vertical increments. Symmetrically backfill about centerline of all arches to prevent unsymmetrical loadings.
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Submit he sequence of operations at least two (2) weeks before starting work.

MEASUREMENT AND PAYMENT - Cubic Yard.

 
G2A - a00002 PUBLIC BID OPENING LOCATION
Addendum:

Associated Item(s):

 
Header:
PUBLIC BID OPENING LOCATION
 
Provision Body:

The location of the public bid opening is the Commonwealth Keystone Building, 7th Floor, Contract Awards Room, 400 North 
Street, Harrisburg. Allow sufficient time before the bid opening to obtain a visitor pass on the 5th Floor and to be escorted to the 
7th Floor Contract Awards Room.

 
G101B - a00101 GOVERNING SPECIFICATIONS AND APPLICABLE DESIGNATED SPECIAL 
PROVISIONS
Addendum:

Associated Item(s):

 
Header:
GOVERNING SPECIFICATIONS AND APPLICABLE DESIGNATED SPECIAL PROVISIONS
 
Provision Body:

I. GOVERNING SPECIFICATIONS. This bid proposal is made under, subject to, and governed by:

Specifications 408/2011, Change No. 1 effective date of October 7, 2011 of the Pennsylvania Department of Transportation. Within 
these Specifications where dual measurement and tabular options are presented "English" standards apply.

II. APPLICABLE DESIGNATED SPECIAL PROVISIONS. The following Designated Special Provisions are found in Appendix C to 
the above Governing Specifications. Those that apply to this bid proposal are preceded with a check (i.e., "X"). Goals, minimum 
levels of participation, or other project specific requirements associated with these documents are also established where 
applicable:

(_x_) DSP1. Offset Provision for Commonwealth Contracts.

(_x_) DSP2. Contractor Responsibility Provisions.

( x ) DSP3. Provisions for Commonwealth Contracts Concerning the Americans with Disabilities Act.

(_x_) DSP4. Minority Business and Women Business Enterprise Participation Requirements. This is used on 100% State projects 
requiring Prequalification. The minimum levels of participation for this project are:

MBE WBE

3% 3%
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(__) DSP5. Minority Business and Women Business Enterprise Program. This is used only on 100% State projects over $100,000 
requiring Prequalification and where DSP4 does not apply.

(__)  DSP6. Minority Business and Women Business Enterprise Utilization Requirements. This is used on State projects without 
Prequalification requirements. Minimum participation levels of 5% for MBE and 3% for WBE of the dollar amount of the bid have 
been established for this project.

(__) DSP7. Disadvantaged Business Enterprise Requirements. This is used on Federal - aid projects only. In conjunction with this 
contract a goal of (fill in) % of the original contract amount has been established.

(_x_) DSP9. Special Supplement - Anti-Pollution Measures - August 26, 1999.

(_x_) DSP10. Nondiscrimination/Sexual Harassment Clause.

(_x_) DSP11. Contractor Integrity Provisions.

(__) DSP12. Executive Order 11246, with Appendix A and B.

 
G113B - a00113 CONTRACT PROVISIONS - RIGHT-TO-KNOW LAW
Addendum:

Associated Item(s):

 
Header:
CONTRACT PROVISIONS - RIGHT TO KNOW LAW
 
Provision Body:

I. Contract Provisions – Right to Know Law 8-K-1532

a. The Pennsylvania Right-to-Know Law (RTKL), 65 P.S. §§ 67.101-3104, applies to this Contract. 

b. If the Department needs assistance in any matter arising out of the RTKL related to this Contract, the Department will notify the 
Contractor using the legal contact information provided in this Contract. The Contractor, at any time, may designate a different 
contact for such purpose upon reasonable prior written notice to the Department.

c.  Upon written notification from the Department that it requires assistance in responding to a request under the RTKL for 
information related to this Contract that may be in the Contractor’s possession, constituting, or alleged to constitute, a public record 
in accordance with the RTKL (“Requested Information”), the Contractor will:

1. Provide the Department, within 10 calendar days after receipt of written notification, access to, and copies of, any document or 
information in the Contractor’s possession arising out of this Contract that the Department reasonably believes is Requested 
Information and may be a public record under the RTKL; and

2. Provide such other assistance as the Department may reasonably request, in order to comply with the RTKL with respect to this 
Contract.

d. If the Contractor considers the Requested Information to include a request for a Trade Secret or Confidential Proprietary 
Information, as those terms are defined by the RTKL, or other information that the Contractor considers exempt from production 
under the RTKL, notify the Department and provide, within 7 calendar days of receiving the written notification, a written statement 
signed by a representative of the Contractor explaining why the requested material is exempt from public disclosure under the 
RTKL.

e. The Department will rely upon the written statement from the Contractor in denying a RTKL request for the Requested 
Information unless the Department determines that the Requested Information is clearly not protected from disclosure under the 
RTKL. Should the Department determine that the Requested Information is clearly not exempt from disclosure, provide the 
Requested Information within 7 calendar days of receipt of written notification of the Department’s determination.
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f. Failing to provide the Requested Information within the time period required by these provisions, indemnify and hold the 
Department harmless for any damages, penalties, costs, detriment or harm that the Department may incur as a result of this 
failure, including any statutory damages assessed against the Department.

g. The Department will reimburse the Contractor for any costs associated with complying with these provisions only to the extent 
allowed under the fee schedule established by the Office of Open Records or as otherwise provided by the RTKL if the fee 
schedule is inapplicable.

h. The Contractor may file a legal challenge to any Department decision to release a record to the public with the Office of Open 
Records, or in the Pennsylvania Courts, however, indemnify the Department for any legal expenses incurred by the Department as 
a result of such a challenge and hold the Department harmless for any damages, penalties, costs, detriment or harm that the 
Department may incur as a result of the failure, including any statutory damages assessed against the Department, regardless of 
the outcome of such legal challenge. As between the parties, agree to waive all rights or remedies that may be available as a 
result of the Department’s disclosure of Requested information pursuant to the RTKL.

i. The Contractor’s duties relating to the RTKL are continuing duties that survive the expiration of this Contract and continue as 
long as the Requested Information remains in the Contractor's possession.

 
G311A - a00311 ROAD USER LIQUIDATED DAMAGES (RULD)
Addendum:

Associated Item(s):

 
Header:
a003011 ROAD USER LIQUIDATED DAMAGES (RULD)
 
Provision Body:

Road User Liquidated Damages (RULDs) will be assessed as specified in Section 108.07(b) and as follows:

Unrestricted traffic is defined as opening the roadway/structure full width including shoulders as approved by the Representative 
with no further need for traffic restrictive devices.

24 hours in advance of the completion of portions of the work which control the assessment of liquidated damages, notify the 
Representative so that a mutual inspection can be performed. If the Representative determines that the work is completed 
satisfactorily, the travel lanes will be opened to unrestricted traffic and no further liquidated damages will be assessed for that 
portion of work.

Damage charges as outlined below will be assessed independent of and concurrent with, as appropriate, Construction Engineering 
Liquidated Damages (CELD) as specified in Section 108.07(a).

RULDs as specified will be deducted from money due or to become due.

Detour

RULDs in the amount of $6,356.00/day will be assessed for each day/or portion of day that the detour for SR 0152 is not removed 
and traffic is open to unrestricted traffic in all lanes on or after November 16, 2012.

 
G401A - a00401 ADVANCE NOTICE OF TRAFFIC RESTRICTIONS
Addendum:

Associated Item(s):
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Header:
ADVANCE NOTICE OF TRAFFIC RESTRICTIONS
 
Provision Body:

Notify the Engineer at least 4 calendar days in advance of the start of any operation which will affect the flow of traffic and provide 
the Engineer with details of the work to be done. After notification, the District Office will advise the public of these traffic 
restrictions and possible delays.

 
G501A - a00501 AIR POLLUTION CONTROL IN AIR BASINS
Addendum:

Associated Item(s):

 
Header:
AIR POLLUTION CONTROL IN AIR BASINS
 
Provision Body:

No burning will be permitted on this project except that the Department of Environmental Protection will permit the operation of an 
air curtain destructor, (open pit incinerator) as defined in Title 25, Section 129.14, of the Rules and Regulations of the Department 
of Environmental Protection, for the destruction of wood waste generated by clearing and grubbing operations, provided that the 
incinerators are properly designed, located, and operated. Permission may be granted for units both within and outside the air 
basin areas defined in Title 25, Section 121.1 of Chapter 121 of the Rules and Regulations of the Department of Environmental 
Protection, but each proposal is required to be reviewed on an individual basis by the appropriate Regional Air Pollution Control 
Engineer.

If an air pollution problem is subsequently created by the operation of such a unit the Department of Environmental Protection will 
notify the Contractor and will take appropriate enforcement action if necessary.

 
G901B - a00901 ALTERNATE EROSION AND SEDIMENT POLLUTION CONTROL PLAN
Addendum:

Associated Item(s):

 
Header:
ALTERNATE EROSION AND SEDIMENT POLLUTION CONTROL PLAN
 
Provision Body:

Comply with these requirements when submitting an alternate plan for accomplishing equal or better temporary and permanent 
erosion and sediment pollution control. Do not start work until the alternate erosion and sediment pollution control plan, schedules, 
and operation methods have been approved by the Department and the Department of Environmental Protection, or by the 
Department and the County Conservation District, as applicable.

Apply for any earth disturbance permits or permit amendments not included in the proposal documents that are required because 
of the nature of the contemplated construction procedures.

Prepare and furnish, with the applications, plans and documents that are required by the Department of Environmental Protection 
or the County Conservation District.
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Provide simultaneously to the District Executive a copy of all plans and documents that affect the construction requirements.

Provide immediately to the District Executive any modifications that are made to the plans and documents that are required by the 
Department of Environmental Protection or the County Conservation District.

Obtain the approval of the Department and the permit from the Department of Environmental Protection prior to beginning any 
work when a permit is required, and the approval of the Department and the County Conservation District when a permit is not 
required.

Acquire areas outside of the right- of- way that are necessary for erosion and sediment pollution control. Proceed with the 
agreement procedure described in Section 105.14 (Borrow Areas and Waste Areas).

 
G1101B - a01101 CONSTRUCTION PROCEDURES - EROSION AND SEDIMENT POLLUTION CONTROL
Addendum:

Associated Item(s):

 
Header:
CONSTRUCTION PROCEDURES - EROSION AND SEDIMENT POLLUTION CONTROL
 
Provision Body:

I. Observe the applicable following procedures during the entire period of construction as directed:

(a) Conduct all operations as specified in the erosion and sediment pollution control plan and in such a manner to minimize 
turbidity in streams. Do not discharge water containing sediments or pollutants into the streams.

(b) Direct flowing water away from project construction areas.

(c) Limit movement of equipment through the streambed in accordance with the approved plan so as to prevent unnecessary 
siltation or disturbance. Permit equipment to cross flowing channels only on rock roadways and/or bridges to prevent constant 
turbulency and siltation.

Construct rock crossings, causeways or cofferdams with rock having a minimum size of 75 mm (3 inches) or larger as directed; 
also, the surface may be choked with stone aggregate having a minimum size of 9.5 mm (3/8- inch). Do not use earth or other 
materials which may cause sedimentation, for any crossings, causeways or cofferdams.

(d) Seed and/or stabilize all stream banks immediately upon completion of grading.

(e) Seed all cut and fill slopes when they have reached a vertical height of 4.5 m (15 feet). On areas where permanent seeding will 
not be performed within a period of 20 days after the excavation or embankment operations have been completed place temporary 
seeding (annual Ryegrass) and mulching on all soil areas.

(f) Control the entire grading area at all times during construction by placing the erosion and sediment pollution control devices that 
can be installed prior to disturbing the earth and the stabilization devices as soon as the required earthwork has been performed.

(g) For any excavation material stockpiled more than 20 days, take interim stabilization measures to minimize erosion of the 
stockpile slopes.

(h) Clean the sedimentation structures during construction as specified in Section 861. Dispose of silt fencing and sediment 
removed from the project, as directed.

(i) Separate all water originating outside of the project from that originating within.

(j) During the life of the contract, be responsible for the maintenance of all erosion and sediment pollution control devices.

(k) Seed all borrow and waste areas in accordance with the approved plans and with item (e) above.
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G1401A - a01401 EQUAL EMPLOYMENT OPPORTUNITY WITH PREQUALIFICATION
Addendum:

Associated Item(s):

 
Header:
EQUAL EMPLOYMENT OPPORTUNITY WITH PREQUALIFICATION.
 
Provision Body:

I. The Contractor's Prequalification Statement together with any approved revisions or amendments will constitute an approved 
Affirmative Action Program and is hereby incorporated in this contract by reference.

II. Insert all advertisements for employees in connection with this contract in newspapers having a large circulation in the area of 
the construction work among minority groups. Include, but do not limit to, such newspapers as listed below:

• Philadelphia Afro-American, 427 S. Broad St., Philadelphia, PA 19147

• Philadelphia Tribune, 522 S. 16th St., Philadelphia, PA 19146

• Pittsburgh Courier, 315 E. Carson St., Pittsburgh, PA 15219

III. Conduct and direct systematic recruitment of employees in connection with this contract through public and private employee 
referral sources likely to yield qualified minority group applicants, including but not limited to the schools, colleges, and minority 
group organizations listed below:

• Cheyney University, Chester & Creek Roads, Cheyney, PA 19319

• Lincoln University, Oxford, PA 19352

• California University, California, PA 15419

• West Chester University, West Chester, PA

• NAACP, Labor and Industry Committees

• Community Action Centers

• O.I.C. Technical and Vocational Schools

• Black Community Centers

• Black Ministers

• CORE

 
G3401A - a03401 PREVAILING WAGE ACT
Addendum:

Associated Item(s):

 
Header:
PREVAILING WAGE ACT
 
Provision Body:
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Submit bids on this project in compliance with the Pennsylvania Prevailing Wage Act, as specified in Section 107.22. If that Act or 
any portion thereof is finally determined by a court to be invalid and unenforceable, any savings realized by the Contractor as a 
result of such invalidation accrue to the benefit of the Department or its designee. The prospective bidder agrees, by submitting 
this bid, to make payroll records available for audit by the Department. In the event that the bidder fails to afford the Department or 
its designee the benefit of any savings realized under this paragraph the Department will have the right to withhold payments from 
this or any other contract in an amount equal to the savings realized plus interest.

 
G3501B - a03501 RECIPROCAL LIMITATIONS ACT REQUIREMENTS FOR CONSTRUCTION
Addendum:

Associated Item(s):

 
Header:
RECIPROCAL LIMITATIONS ACT REQUIREMENTS FOR CONSTRUCTION
 
Provision Body:

I. REQUIREMENTS AND DISCRIMINATING STATES -

(a) States Which Apply Preference Favoring In-State Bidders. The Reciprocal Limitations Act, Act 146 of 1986, requires the 
Commonwealth agencies to give resident bidders a preference against a nonresident bidder from any state that gives or requires a 
preference to bidders from that state. The amount of the preference will be equal to the amount of the preference applied by the 
state of the nonresident bidder. The following is a list of the states which have been found by the Commonwealth agencies to have 
applied a preference for in-state bidders and the amount of the preference:

STATE PREFERENCE

1. Arizona 5% (construction materials from Arizona
resident dealers only)
2. Montana 3%
3. Wyoming 5%

(b) States Which Prohibit Use of Out-of-State Goods, Supplies, Equipment, or Materials. The Reciprocal Limitations Act also 
requires that the Commonwealth agencies not specify, use, or purchase any goods, supplies, equipment, or materials which are 
produced, manufactured, mined, or grown in any state that prohibits the specification, use, or purchase of such items in or on its 
public buildings or other works, when such items are not produced, manufactured, mined, or grown in that state. The following is a 
list of the states which have been found by the Commonwealth agencies to have prohibited the use of out-of-state goods, supplies, 
equipment, materials, or bidders and the type of prohibition:

STATE PROHIBITION

1. Georgia Forest Products Only
2. New Mexico Construction
3. New Jersey Chain Link Fence, Portable Sanitation Units, Storage
Batteries, Hardware Supplies, Fasteners, Lumber,
Building Supplies

If a bid discloses that the bidder is offering to supply the above listed products from the states listed above, it will be rejected. 
Contractors are prohibited from supplying these items from these states.

II. CALCULATION OF PREFERENCE -

In calculating the preference, the amount of a bid submitted by a Pennsylvania resident bidder will be reduced by the percentage 
preference which would be given to a nonresident bidder by its state of residency, only for the purpose of determining the apparent 
low bidder.

III. FOREST OR LUMBER PRODUCTS -
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If the project requires the Contractor to provide forest or lumber products for the construction of the project, certify that the lumber 
or forest products which will be provided were not grown or harvested in a state or foreign country listed in paragraph I.(b) above. 
Failure to certify, may result in the rejection of the bid.

 
G4301D - a04301 UTILITIES--THE REQUIREMENT TO LIST INFORMATION
Addendum:

Associated Item(s):

 
Header:
UTILITIES--THE REQUIREMENT TO LIST INFORMATION
 
Provision Body:

I. Cooperate with the public utility companies and local authorities in the placement, replacement, relocation, adjustment, or 
reconstruction of their structures and facilities during construction. Contact all utility representatives at least 15 calendar days 
before starting operations.

PRIOR Anticipated completion before the Notice to Proceed is issued. 
Use actual or anticipated completion date shown.

RESTRICTIVE To be completed by the utility or string of utilities before operating 
without restriction. Number of calendar days will start from the 
actual notice to proceed that is issued to the contractor.

CONCURRENT Simultaneous with, but not restricting, operations. Number of 
calendar days required.

COORDINATED Phasing with specific construction operations. Number of 
calendar days required after completion of specific construction 
operations.

NOT AFFECTED Identifies utility with facilities in the construction area not 
anticipated to be affected. Specific information may be provided 
by the utility.

INCORPORATED Utility relocation work to be incorporated into the prime highway 
construction contract.

CONDITIONAL RESTRICTIONS AND TIME REQUIREMENTS Identify conditions affecting the utility's ability to perform a certain 
type of utility relocation work, i. e., certain times of the day, week, 
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or year that a facility cannot be shut down, acquisition of Right-of-
Way by the state, or demolition of buildings.

Montgomery Township Municipal Sewer Authority

CONTACT Thomas Zarko at 215-340-0600 prior to construction.

NOT AFFECTED (underground): S.R. 0152 at station 20+93 LT

Note: Utility maintains facilities within project limits.

North Wales Water Authority

CONTACT Joe Murphy at 215-651-7756 prior to construction.

NOT AFFECTED (underground): S.R. 0152 from stations 10+50 RT to 22+50 RT

Note: Utility maintains facilities within project limits.

PECO Energy Co. – Electric

CONTACT Dave Shaner at 215-956-3105 prior to construction.

NOT AFFECTED (aerial): S.R. 0152 from stations 10+50 to 22+50

Note: Utility maintains facilities within project limits. If de-energizing is needed, contact PECO at least

twelve (12) weeks prior to the date needed. De-energizing, and all related expenses requested by the

contractor and not part of the project relocation/accommodation plan, will be at contractor's expense.

PECO Energy Co. – Gas

CONTACT Mike Gabriel at 610-832-6534 prior to construction.

NOT AFFECTED (underground): S.R. 0152 crossing at station 19+90

Note: Utility maintains facilities within project limits.

Verizon Pennsylvania Inc.

CONTACT Vince Pawlicki at 215-591-6306 prior to construction.

NOT AFFECTED (aerial): S.R. 0152 from stations 10+50 to 22+50

Note: Utility maintains facilities within project limits.

Comcast Cable Communications

CONTACT Kevin McIntyre at 215-918-3146 prior to construction.

NOT AFFECTED (aerial): S.R. 0152 from stations 10+50 to 22+50
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G4802A - a04802 INDEX PRICE FOR DIESEL FUEL
Addendum:

Associated Item(s):

 
Header:
Index Price for Diesel Fuel
 
Provision Body:

The index price for diesel fuel (FB), as determined by the Department, is $3.39 per Gallon. Use this index price in accordance with 
Section 110.12 PRICE ADJUSTMENT FOR DIESEL FUEL COST FLUCTUATIONS.

 
G4901A - a04901 PRICE INDEX FOR ASPHALT CEMENT
Addendum:

Associated Item(s):

 
Header:
PRICE INDEX FOR ASPHALT CEMENT
 
Provision Body:

The price index for asphalt cement (PG 64-22), as determined by the Department is $628.00/ Ton. Use this price index in 
accordance with Section 110.04 PRICE ADJUSTMENT OF BITUMINOUS MATERIALS.

 
G4902B - a04902 PRICE ADJUSTMENT FOR STEEL COST FLUCTUATIONS
Addendum:

Associated Item(s):

 
Header:
PRICE ADJUSTMENT FOR STEEL COST FLUCTUATIONS
 
Provision Body:

These requirements provide for a price adjustment, in the form of a payment to the Contractor or a rebate to the Department, for 
fluctuations in the cost of the steel used in the applicable materials placed as part of the construction work specified in Sections 
620, 621, 948, 1002, 1005, 1050, 1056, 1080, and 1085. 

(a) General. These price adjustment provisions apply to items in the contract Schedule of Prices, as specified above, including any 
modified standard or non-standard item where the work to be performed includes incorporation of one or more of the applicable 
steel materials specified in the above Sections and addressed herein. Additionally, items in the Component Item Schedule (CIS) 
for an "as-designed" or alternate design structure, as well as work performed under a design-build contract, will be included when 
applying the specified price adjustment requirements, provided the work to be performed includes incorporation of one or more of 
the applicable steel materials specified in the above Sections and addressed herein. Terminal sections, end treatments, 
transitions, and transition treatments associated with guide rail and metal median barrier work; as well as mechanical splice 
systems, pile tip reinforcement, high load multi-rotational bearings, shear connectors, and scuppers; will not be subject to the price 
adjustment criteria and conditions specified herein. 
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To elect to have these price adjustment provisions apply to one or more of the steel product categories identified herein, when 
planned for incorporation into a specific project, advance notification must be submitted to the Department. The apparent low 
bidder is required to submit the Steel Escalation Option form attached to the proposal, via fax to (717) 705-1504, or email to 
steeloptions@state.pa.us no later than 3:00 pm prevailing local time on the seventh calendar day after the bid opening. When the 
seventh calendar day after the bid opening falls on a day PENNDOT offices are closed, submit the Steel Escalation Option form no 
later than 3:00 pm prevailing local time on the next business day. If a properly completed Steel Escalation Option form is not 
provided by the apparent low bidder within the time specified, the Department will consider the option to apply these price 
adjustment provisions to the project to be declined. Furthermore, if a Steel Escalation Option form, when provided within the 
specified time, has been completed such that the Department is unable to ascertain the bidder's intention with regard to the 
inclusion of any one of the applicable steel product categories, the Department will consider the option to apply these price 
adjustment provisions to that product category to be declined. No further opportunity to elect steel escalation for the project or an 
individual steel product category will be made available. In the event the apparent low bid is rejected, the next lowest bidder will be 
notified to submit the Steel Escalation Option form no later than 3:00 pm prevailing local time on the seventh calendar day after 
notification. 

The Department posts a monthly index price for steel ($ per ton) based on data obtained from the U.S. Department of Labor 
(USDOL), Bureau of Labor Statistics, which publishes monthly Producer Price Index (PPI) values for various commodities. The 
statewide index price for steel will be based on the PPI value posted by USDOL for "Semi-finished Steel Mill Products" (Series ID: 
WPU101702). The Department will post its monthly index price for steel after the USDOL lists the PPI value on which it is based 
as final. 

The "base / benchmark" index price, SB, will be the steel index price posted by the Department, determined as specified above, for 
the month in which project letting occurred. 

The "invoice" index price, SI, will be the steel index price posted by the Department, determined as specified above, for the month 
in which applicable steel material is invoiced. 

Steel material will be considered invoiced as of the date when an invoice from the steel mill providing the necessary raw material is 
sent to the Contractor or to a subcontractor, fabricator, manufacturer, or supplier. The steel price adjustment provisions specified 
herein are not applicable to raw steel material having a mill invoice date that precedes the project letting date. On a quarterly 
basis, provide documentation of the invoice date for applicable steel material incorporated into the work during the prior 3-month 
period. Documentation is to be in the form of a tabulation that lists all material invoiced during the period, in chronological order by 
invoice date; the quantity invoiced; and the applicable contract item(s) and corresponding project location(s) where the invoiced 
quantity or portion thereof was incorporated, along with copies of supporting invoices. Have a representative of the Contractor, 
authorized to make such statements, certify that the information provided in the tabulation is complete and accurate and may be 
relied upon by the Department.

Failure to provide the required tabulation within 10 calendar days of the end of each, applicable 3-month period will result in the 
Department computing a price adjustment (rebate or increase) using a value for SI that results in the greatest possible price rebate 
or least possible price increase based on the monthly index prices posted by the Department, to date, since work on the project 
began. 

(b) Price Adjustment Criteria and Conditions. The following criteria and conditions will be considered in determining a price 
adjustment for steel cost fluctuations.

1. No Price Adjustment.  When the ratio SI/ SB falls within the range of 0.95 to 1.05, no price adjustment will be made for 
applicable steel material having an invoice date that falls within the month for which the SI index price was posted.

2. Price Rebate. When the ratio SI/SB is calculated to be less than 0.95, the Department will receive an automatic price rebate, for 
applicable steel material having an invoice date that falls within the month for which the SI index price was posted, to be 
determined in accordance with the following formula: 

P.R. = (0.95 - SI / SB) (SB) (ST)

where: 

P.R. = Price Rebate

SI = Index price for the month in which applicable steel material is invoiced. 
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SB = Index price for the month in which project letting occurred. 

ST = Quantity (tons) of applicable steel material incorporated into the work during the 
applicable 3-month period.*

*Computed based on the quantity paid, under applicable contract items, on current estimates processed during the 3-
month period addressed in the tabulation provided by the Contractor. Not to exceed the total tonnage of applicable 
steel material invoiced during the month for which the SI index price was posted, as shown on the Contractor's 
tabulation. 

3. Price Increase.  When the ratio SI/SB is calculated to be greater than 1.05, the Contractor will receive a price increase, for 
applicable steel material having an invoice date that falls within the month for which the SI index price was posted, to be 
determined in accordance with the following formula:

P.I. = (SI / SB - 1.05) (SB) (ST)

where: 

P.I. = Price Increase

SI = Index price for the month in which applicable steel material is invoiced.

SB = Index price for the month in which project letting occurred. 

ST = Quantity (tons) of applicable steel material incorporated into the work during the 
applicable 3-month period.*

* Computed based on the quantity paid, under applicable contract items, on current estimates processed during the 
3-month period addressed in the tabulation provided by the Contractor. Not to exceed the total tonnage of applicable 
steel material invoiced during the month for which the SI index price was posted, as shown on the Contractor's 
tabulation. 

4. Equivalent Tonnage. For applicable steel material furnished under a separate contract item, under a design-bid-build contract, 
or under a design-build contract the equivalent steel tonnage will be computed as indicate in the following sections. 

For design-build contracts, provide an itemized breakdown of the applicable steel materials addressed herein incorporated into the 
work and indicate the quantity of each actually installed. Indicated quantities should be based on field measurements or take-offs 
from the approved plans or shop drawings and be equivalent to those used to compute payments made against the Lump Sum 
construction item on current estimates. 

4.a Guide Rail and Metal Median Barrier.  For applicable guide rail and metal median barrier components (i.e. rail elements, 
posts, and rubbing rail) furnished under separate contract items or as part of a single contract item for guide rail / metal median 
barrier complete in place, the equivalent steel tonnage is computed as follows: 

4.a.1 Guide Rail or Median Barrier Rail Element (Weak Post or Strong Post).

Steel Tonnage (ST) = 7.84 (Q) / 2000

where: 

Q = Quantity (linear feet) of weak post or strong post guide rail element paid on current 
estimates processed during the applicable 3-month period

4.a.2. Type 2W Posts.

Steel Tonnage (ST) = 8.67 (L) (Q) / 2000

where: 
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L = Length of each post (feet) as required by the Standard Drawings or as specified

Q = Quantity (each) of Type 2W posts paid on current estimates processed during the 
applicable 3-month period. 

4.a.3 Type 2S Posts.

Steel Tonnage (ST) = 9.17 (L) (Q) / 2000

where: 

L = Length of each post (feet) as required by the Standard Drawings or as specified

Q = Quantity (each) of Type 2S posts paid on current estimates processed during the 
applicable 3-month period

4.a.4 Rubbing Rail. 

Steel Tonnage (ST) = 8.56 (Q) / 2000

where:

Q = Quantity (linear feet) of rubbing rail paid on current estimates processed during the 
applicable 3-month period 

4.b Reinforcement Bars.  For applicable reinforcement bars furnished under a separate contract item, as a component item 
associated with an alternate design structure, or as a component item associated with a design-build contract, the equivalent steel 
tonnage is computed as follows: 

Steel Tonnage (ST) = (Q) / 2000

where: 

Q = Quantity (pounds) of reinforcement bars paid on current estimates processed during 
the applicable 3-month period.

4.c Piles. For applicable steel beam bearing piles, cast-in-place concrete bearing piles, cast-in-place concrete piles, and steel pipe 
piles, furnished under a separate contract item, as a component item associated with an alternate design structure, or as a 
component item associated with a design-build contract, the equivalent tonnage is computed as follows: 

4.c.1 Steel H-Piles. 

Steel Tonnage (ST) = (UW) (Q) / 2000

where: 

UW= Unit Weight of the Steel Beam* (pounds per foot)

Q = Quantity (linear feet) of steel piles paid on current estimates processed during the 
applicable 3-month period. 

* The unit weight of steel will be the second of the two numbers associated with the size designation for 
the beam as cited in the item description (i.e. If the item description is "Steel Beam Bearing Piles, 
HP12x74", the unit weight of the steel is 74 pounds per foot). 

4.c.2 Cast-in-Place Concrete Piles. 

Steel Tonnage (ST) = 2.80 (D) (Q) / 2000

where: 
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D = Diameter of the steel shell (inches)*

Q = Quantity (linear feet) of cast-in-place concrete piles paid on current estimates 
processed during the applicable 3-month period. 

* From the approved structure Plans or field measurements. For cylindrical shells of varying diameter, a 
weighted average diameter will be used, computed based on the number of shells of each diameter 
actually installed. For tapered shells, an average diameter will be used, computed as the average of the 
shell diameters at the butt end and at the tip. 

4.c.3 Pipe Piles. 

Steel Tonnage (ST) = 6.70 (D) (Q) / 2000

where: 

D = Diameter of the steel pipe (inches)*

Q = Quantity (linear feet) of pipe piles paid on current estimates processed during the 
applicable 3-month period. 

* From the approved structure Plans or field measurements. 

4.d Steel Sign Structure. For applicable steel sign structures constructed under a separate contract item, the equivalent tonnage 
is computed as follows: 

Steel Tonnage (ST) = (Q) / 2000

where: 

Q = Quantity (pounds) of steel in each sign structure, or portion thereof, paid on current 
estimates processed during the applicable 3-month period.*

*Not to exceed the estimated weight of each sign structure as indicated on the structure Plans. 

4.e Fabricated Structural Steel.  For applicable fabricated structural steel; furnished under a separate contract item, as a 
component item associated with an "as-designed" or alternate design structure, or as a component item associated with a design-
build contract; the equivalent tonnage is computed as follows: 

Steel Tonnage (ST) = (Q) / 2000

where: 

Q = Quantity (pounds) of fabricated structural steel girders, rolled beams, angle, and plate 
paid on current estimates processed during the applicable 3-month period. 

4.f Precast Reinforced Concrete Box Culverts and Prestressed Concrete Bridge Beams.  For applicable precast reinforced 
concrete box culvert segments and prestressed concrete bridge beams; furnished under a separate contract item, as a component 
item associated with an "as- designed" or alternate design structure, or as a component item associated with a design- build 
contract; the equivalent tonnage is computed as follows:

Steel Tonnage (ST) = (UW)(Q)/2000

where: 

UW= Unit Weight (pounds per foot) of reinforcing steel in a box culvert segment or of 
reinforcing steel and prestressing strands in a prestressed bridge beam.*
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Q = Quantity (linear feet) of precast reinforced concrete box culvert segments and 
prestressed concrete bridge beams paid on current estimates processed during the 
applicable 3-month period.

* Submit documentation indicating the weight (pounds) of reinforcing steel included in and the length 
(feet) of each box culvert segment, and the weight (pounds) of mild reinforcing steel and prestressing 
strands included in and the length (feet) of each prestressed bridge beam. UW will be computed as the 
average of the unit weight of steel (i.e. weight of steel divided by length) in each box culvert segment, 
or as the average of the unit weight of steel (i.e. weight of steel divided by length) in each prestressed 
bridge beam. Documentation must be submitted at the time required shop drawings are submitted for 
approval.

5. Payment/Rebate.  The price adjustment will be paid, or rebated, upon approval of a contract adjustment to be prepared on a 
quarterly basis as applicable work is completed. Cumulative quarterly price adjustments amounting to less than $1,000 will be 
disregarded.

6. Expiration of Contract Time. When eligible materials are purchased after expiration of contract time and liquidated damages 
are chargeable, the value for SI used to compute the price adjustment will be either the index price for the month in which 
applicable steel material is invoiced or the index price at the time contract time expired, whichever is less.

7. Final Quantities.  Upon completion of the work and determination of final pay quantities, a final contract adjustment may be 
prepared to reconcile any difference between estimated quantities previously paid and the final quantities. In this situation, the 
value for SI used in the price adjustment formula will be the average of all SI values previously used for computing price 
adjustments.

8. Inspection of Records. The Department, through the Office of Inspector General, reserves the right to inspect the records of 
the prime contractor and its subcontractors and material fabricators and suppliers to ascertain actual invoicing dates and quantity 
information for the steel material used in the performance of applicable items of work.

9. Extra Work. When applicable items of work, as specified herein, are added to the contract as Extra Work, in accordance with 
the provisions of Section 110.03, no price adjustment will be made for fluctuations in the cost of the steel used in manufacturing 
the materials placed during performance of the extra work. The current price for steel is to be used when preparing required 
backup data for extra work to be performed at a negotiated price. For extra work performed on a force account basis, 
reimbursement of actual material costs, along with the specified overhead and profit markup, will be considered to include full 
compensation for the current cost of steel.

 
G7022A - a07022 CHANGES TO SPECIFICATION: SECTION 107
Addendum:

Associated Item(s):

 
Header:
CHANGES TO SPECIFICATIONS: SECTION 107
 
Provision Body:

SECTION 107 - Legal Relations and Responsibility to the Public

• Section 107.30(a)1. Revise to read as follows:

1.  Equal employment opportunity requirements not to discriminate and to take affirmative action to assure equal employment 
opportunity, as required by Executive Order 11246 and Executive Order 11375, are set forth in Required Contract Provisions 
(Form FHWA-1273, except V. 2.b. revise first sentence to read as follows: the payroll records shall contain the name; an 
individually identifying number [e.g., the last four digits of the employee's social security number]; his or her correct classification; 
hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent 
thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of hours worked; deductions 
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made; and actual wages paid) and these requirements; imposed pursuant to 23 U.S.C. 140, as established by Section 22 of the 
Federal-Aid Highway Act of 1968. The Equal Opportunity Construction Contract Specifications set forth under 41 CFR 60-43 and 
the provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 
1630 are incorporated by reference in this contract. The requirements set forth herein constitute the specific affirmative action 
requirements for project activities under this contract and supplement the equal employment opportunity requirements set forth in 
the Required Contract Provisions.

 
G7037C - a07037 CHANGES TO SPECIFICATIONS: SECTIONS 106, 108, 514, 515, 516, AND 1107
Addendum:

Associated Item(s):

 
Header:
Changes to Specifications: Sections 106, 108, 514, 515, 516, and 1107
 
Provision Body:

SECTION 106—CONTROL OF MATERIAL

• Section 106.01 General.Revise to read as follows:

106.01  GENERAL—Use material complying with the requirements of these specifications. At the pre-construction conference, 
submit a list of material to be sampled and tested by the Contractor and a list of material to be sampled and tested by the 
Department.

Comply with the provisions of the Pennsylvania Trade Practices Act, 71 P.S. Section 773.101, et seq., concerning the purchase of 
aluminum and steel products produced in a foreign country. On Federal Aid projects, also comply with the provisions specified in 
Section 106.10.

Comply with the provisions of the Steel Products Procurement Act, 73 P.S. Section 1881, et seq. in the performance of the 
contract or any subcontract.

Following contract execution, furnish to the Department a complete statement of the project construction material’s origin, 
composition, and manufacture.

For Fabricated Structural Steel materials, as identified in Section 1105.01(a) and inspected in accordance with Section 1105.01(e), 
and any other fabricated aluminum, precast or prestressed concrete products inspected during manufacturing, stamped and 
approved for shipment by the Department’s Representative, furnish Form CS-4171 to the Inspector- in-Charge.Certified mill test 
reports for any steel included will be reviewed by the Department’s Inspector and retained by the fabricator.

For all other steel products or products containing steel that will serve a permanent functional use in the project, provide the 
Inspector-in-Charge the following when the product is delivered to the project site:

• For any “identifiable” steel products, certification that Section 4 of the Steel Products Procurement Act, 73 P.S. Section 
1884, has been complied with.Identifiable steel products are steel products which contain permanent markings which 
indicate the material was both melted and manufactured in the United States.

• For all other “unidentifiable” steel products, documentation such as invoices, bills of lading, and mill certification that 
positively identify that the steel was melted and manufactured in the United States.

The provisions of the Steel Products Procurement Act will not be waived unless the Secretary has determined, under authority 
granted in Section 4 (b) of the act, that a certain steel product or products is not produced in the United States in sufficient 
quantities to meet contract requirements. Such a determination will be set forth in a proposal for the Department’s review and 
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response.Include with the proposal a comprehensive list of sources, including names and contact information, for verification.The 
Secretary does not have the authority to waive the provisions specified in Section 106.10.

Steel products are defined as products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated, otherwise similarly 
processed, or processed by a combination of two or more of these operations from steel made in the United States by the open 
hearth, basic oxygen, electric furnace, Bessemer, or any other steel producing process. Included are cast iron products and 
machinery and equipment as listed in United States Department of Commerce Standard Industrial Classification 25, 35, and 37 
and made of, fabricated from, or containing steel components. If a product, as delivered to the project, contains both foreign and 
United States steel, such product is considered to be a United States steel product only if at least 75% of the cost of the articles, 
materials, and supplies have been mined, produced, or manufactured, as the case may be, in the United States. On Federal Aid 
projects, comply with the provisions specified in Section 106.10.

No payment will be made on the contract if unidentified steel products are supplied, until the hereinbefore requirements are met.

Any payments made that should not have been made may be recoverable from a manufacturer or supplier as well as from a 
contractor or subcontractor.

Any person who willfully violates the Steel Products Procurement Act will be prohibited from submitting bids for any contract for a 
period of 5 years from the date of determination that a violation has occurred. If a subcontractor, manufacturer or supplier, violates 
the Steel Products Procurement Act, such person will be prohibited from performing any work or supplying any materials to the 
Department for a period of 5 years from the date of determination that a violation has occurred.

If steel products are used as a construction tool or appurtenance and will not serve a permanent functional use in the project, 
compliance with the Steel Products Procurement Act is not required.

When standard manufactured items are specified and these items are identified by unit mass (unit weight), section dimensions, or 
similar characteristics, their identification will be considered to be nominal masses (weights) or dimensions. Unless more 
stringently controlled by specified tolerances, industry established manufacturing tolerances will be accepted.

SECTION 108—PERFORMANCE AND PROGRESS

• Section 108.07(a) Construction Engineering Liquidated Damages. Revise to read as follows:

(a) Construction Engineering Liquidated Damages . For each day that any physical work remains uncompleted after the 
Required Completion Date, the sum per day specified in the following schedule, unless otherwise stated in the proposal, will be 
deducted from money due or to become due. This deduction will not be as a penalty, but as Construction Engineering Liquidated 
Damages.

Original Contract Amount

Schedule of Daily Charges For 
Construction Engineering 
Liquidated Damages

From More Than To and Including Per Calendar Day

$ 0 $ 400,000 $ 825

400,000 1,000,000 1,535

1,000,000 5,000,000 2,085

5,000,000 10,000,000 3,280

10,000,000 15,000,000 4,285

15,000,000 5,660
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In the event the Contractor is declared in default, as specified in Section 108.08, Construction Engineering Liquidated Damages 
will be charged as provided by this section. If the total amount chargeable as Construction Engineering Liquidated Damages 
exceeds the amount payable to the Contractor or the surety, the excess is to be paid to the State by the Contractor or the surety.

SECTION 514—DIAMOND GRINDING OF CONCRETE PAVEMENT

• SECTION 514.3(e) Concrete Pavement Rehabilitation. Revise to read as follows:

(e) Concrete Pavement Rehabilitation. Concrete pavement repairs including concrete pavement patching, concrete spall repair, 
dowel retrofit, slab stabilization, and slab jacking must be completed before the start of any diamond grinding operations.

After completing the concrete rehabilitation operation, determine the ride quality of the existing pavement in accordance with 
Section 507.3(a) and Section 507.3(b), before performing any diamond grinding. After completing the diamond grinding operations, 
reevaluate the ride quality of the pavement surface according to Section 507.3(a) and Section 507.3(b). Use the same pavement 
surface profile measuring equipment to perform all ride quality evaluations on the project. 

After diamond grinding the pavement surface, provide a maximum IRI of 70 in/mile for facilities where posted speed limits are 
greater than 45 miles per hour, and a maximum IRI of 90 in/mile for facilities where posted speed limits are less than or equal to 45 
miles per hour. Meet these requirements in all IRI lots where diamond grinding of the pavement was performed to receive 
payment.

1. Lots. A full lot is 528 feet of a single lane. The Representative will designate lots starting at the beginning ride quality limit and 
continuing to the ending ride quality limit for each pavement lane and ramp that is 12 feet or wider. Do not include the length of 
excluded areas in the 528 feet. Excluded areas will consist of; bridge decks, ramps less than 1,500 feet,in length, tapered 
pavements less than 12 feet wide, partial lots less than 100 feet in length, shoulders, medians, and other pavement surfaces as 
indicated.

SECTION 515—SAWING AND SEALING OF BITUMINOUS OVERLAYS

• SECTION 515.3(b) Sawing. Revise to read as follows:

(b) Sawing. Make all saw- cuts directly above the existing transverse joints within ± 1 inch. Saw- cuts which do not meet this 
tolerance will be declared defective as outlined in Section 105.12. Do not saw cut until the bituminous course has cooled below 
140F. Perform saw cutting within 7 days after placing the wearing course. Perform this work on all finished overlay areas before 
discontinuing work due to seasonal paving limitations. 

Make saw-cuts only in the lane in which the existing joint is located. Extend the saw-cuts through any existing widening. Provide 
separate saw-cuts in each lane if existing transverse joints are offset more than 1 inch.

Use the following table to determine saw-cut reservoir size:

Overlay Thickness Reservoir

inches inches

≤1 1/2 1/2 deep by 1/2 wide
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>1 1/2 1 deep by 1/2 wide

Additionally, if the total depth of overlay is 3 1/2 inches or greater, make an initial saw-cut 1/8 inch wide to a depth of 1 1/2 inches 
or one-third of the total overlay thickness, whichever is greater. Indicated overlay depths do not include scratch or leveling courses 
less than 1 inch.

If wet sawing, immediately flush the reservoir with water.

If not placing the wearing course within the same construction season, provide a 1/8- inch wide saw- cut in the last placed 
bituminous course to a minimum depth of 1 inch or one-third the thickness of the bituminous material placed, whichever is greater.

SECTION 516—CONCRETE PAVEMENT PATCHING

• SECTION 516—Description. Revise to read as follows:

516.1 DESCRIPTION—This work is the construction of single course, full depth, normal strength or accelerated strength, cement 
concrete pavement patches. Do not patch less than one lane width. If diamond grinding is to be performed, test the pavement 
surface in the longitudinal direction as specified in Section 514.3(d)2.

(a) Patching Joint.  Provide full depth saw- cuts at the existing pavement/ patch interface, install load transfer dowels in the 
transverse faces of the existing pavement, construct a sealant reservoir, and seal the joint.

(b) New Pavement Joint. Provide load transfer unit, construct sealant reservoir, and seal the joint.

(c) Normal and Accelerated Concrete Pavement Patching, Type A. Construct patches between 6 feet and 20 feet long.

(d) Normal and Accelerated Concrete Pavement Patching, Type B. Construct patches between 20.1 feet and 65 feet long.

(e) Normal and Accelerated Concrete Pavement Patching, Type C. Construct patches between 65.1 feet and 500 feet long.

• Section 516.2(a) – Cement Concrete—Class AA. Revise to read as follows: 

(a) Cement Concrete—Class AA. Section 704

• Section 516.2(g) Concrete Curing Materials. Revise to read as follows:

(g) Concrete Curing Materials.  For normal strength concrete, use Section 711.1(a), (b), (c), (d), and (e); or Section 711.2(a), 
Type 2.

For accelerated strength concrete, use Section 711.1(b) and Section 711.2(a), Type 2, or 711.2(b).

• Section 516.2(j) Tape Bond Breaker. Revise to read as follows:

(j) Tape Bond Breaker. An approved self adhesive tape.
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• Section 516.2(k) Anchor Material. Revise to read as follows:

(k) Anchor Material. An approved adhesive anchoring material listed in Bulletin 15.

• Section 516.3(a) General. Revise to read as follows:

(a) General.  Prepare a QC Plan as specified in Section 106.03 (a) 2.a and submit it for review. The QC Plan must describe 
appropriate action points for all phases of construction, including concrete mixing and curing, joint sawing and sealing, and 
sampling and testing for opening to traffic. If patching adjacent lanes, construct concrete pavement patches one lane at a time 
where two lane width construction would interfere with traffic. The Representative will surface mark patch areas in advance of the 
sawing operations.

Protect traffic from drop off conditions as specified in Section 901.3(j). Do not allow excavated patch areas to remain un-patched 
for more than 2 calendar days or over weekends or holidays.

If it rains while the patch area is open, excavate an outlet through the shoulder at the lowest point of the patch as directed. Repair 
any damage to the existing shoulders as a result of this work, at no expense to the Department. After saw cutting the existing 
pavement, allow traffic on patch areas of existing pavement for a maximum of 72 hours. Do not allow saw cuts in excess of 1/2 
inch in width to be opened to traffic.

For normal strength patches, do not place concrete if the air temperature falls below 40F. For accelerated strength patches, do not 
place concrete if the air temperature falls below 45F. Before placing concrete, ensure adequate equipment and trained personnel 
are available, and sufficient hauling units scheduled, to maintain continuity in placement.

• Section 516.3(b) Saw Cutting. Revise to read as follows:

(b) Saw Cutting. Use a saw equipped with a diamond-tipped blade, a blade guard, alignment guides, water cooling system, and 
cut-depth controls for saw cutting the perimeter of the patch. Do not allow cooling water, slurry, and dust from the sawing operation 
to enter any lane opened to traffic. Make all required full depth longitudinal saw cuts along the perimeter of the patch prior to 
making any full depth transverse saw cuts.

Where only one lane is being patched, make a full depth saw-cut in the existing longitudinal joint for the full length of the patch. 
Where multiple lanes are being patched one lane at a time, perform one of the following:

• Make a full depth saw-cut within the adjacent lane to be patched. Make the saw-cut parallel and not more than 
1 foot from the existing longitudinal joint. Form the patch joint in the same location as the existing longitudinal 
joint and backfill behind the forms with aggregate at no additional cost to the Department.

• Make a full depth saw-cut in the existing longitudinal joint for the length of the patch and insert a temporary 
rigid separator between the adjacent lane and the patch area. Do not use a temporary rigid separator greater 
than 1/8 inch thick.

Make full depth transverse saw-cuts at the locations marked on the pavement surface. Do not break back the underside of the 
existing pavement. If break back or spalling occurs, make a new full depth transverse saw-cut beyond the area of break back or 
spalling. Place the additional length of patch at no expense to the Department. If break back or spalling occurs in the adjacent 
lane, repair the damaged area at a minimum with a full depth Type A concrete patch at no additional expense to the Department. 
Full depth saw cuts at the patch limits will be allowed to extend transversely into the adjacent pavement up to full depth + 2 inches 
provided dowel bars in the adjacent lane are not damaged. Additional full depth transverse saw cuts will be allowed to facilitate 
slab removal but may not extend transversely into the adjacent pavement to remain in place.

• Section 516.3(c) Removal of Existing Pavement. Revise to read as follows:
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(c) Removal of Existing Pavement. Remove concrete between narrowly spaced saw-cuts at the end of a proposed patch area in 
a manner that does not damage any adjacent pavement that is to remain in place.

As an alternate, a wheel saw having carbide steel tips may be used before making the full depth transverse saw-cuts necessary 
for the patching joint. Limit penetration of the wheel to minimize disturbance to the subbase. Do not allow wheel saws with carbide 
steel tips to cut into pavement that is to remain in place. Discontinue using a wheel saw if unsatisfactory results are obtained as 
determined by the Representative.

Remove the concrete in the patch area in one or more pieces minimizing disturbance to the subbase, subgrade, and the adjacent 
pavement to remain in place. Do not use drop hammers or hydro hammers. If damage occurs to pavement to remain in place, 
repair as specified in Section 516.3(b) at no additional cost to the Department.

If the surface of the subbase is disturbed by the removal technique, recompact the surface using small vibratory compactors. If the 
disturbed material is deeper than 1 inch, remove the disturbed material with hand tools and replace with concrete during paving at 
no expense to the Department.

Correct all subbase surface irregularities exceeding 1 inch in depth by loosening the surface and removing or adding material as 
required. Compact the corrected area and surrounding surface by rolling to proper grade and slope.

• Section 516.3(j) Curing of Concrete. Revise to read as follows:

(j) Curing of Concrete. For normal strength patches, immediately after finishing operations have been completed, cover and cure 
the patch surface as specified in Section 501.3(l).

For accelerated patches, cure concrete as specified in Section 501.3(l)1.b or using approved curing insulation materials. Apply 
white membrane-forming curing compound as specified in Section 501.3(l)1.c. The Contractor may use black membrane-forming 
curing compound provided the patch area will not be accessible to traffic before placement of a surface course. Discontinue use of 
black membrane-forming curing compound if it performs unsatisfactorily as a curing agent, and resume curing by other methods as 
specified. Cure test cylinders under the same conditions as the concrete pavement patch. Provide insulation or heating of patches 
if the ambient temperature drops below 80F during the curing operation. Control the curing temperature and monitor at least hourly 
to ensure that the concrete pavement patch does not experience a curing temperature change in excess 40F within any 1-hour 
period during the curing operation. If a change in curing temperature in excess of 40F occurs in the concrete pavement patch 
within any 1-hour period, the work will be considered defective.

• Section 516.3(m) Longitudinal Joints. Revise to read as follows:

(m) Longitudinal Joints. In two lane width patching being performed at the same time, construct a Type L joint as shown on the 
Standard Drawings.

In two lane patching being performed one lane at a time, or one lane patching, provide a 1/4-inch, full depth, polystyrene board 
bond breaker in the longitudinal joint of Type A and B patches. Do not provide a bond breaker in the longitudinal joint of Type C 
patches. Provide tiebars in all Type C patches. For all patch types, saw cut the longitudinal joint 1/4 inch wide and 1 inch deep. 
Center the saw-cut over the joint.

• Section 516.3(n) Sealing. Revise to read as follows:

(n) Sealing. Seal all longitudinal and transverse joints constructed as part of this work, as specified in Section 501.3(n).

Seal all saw-cuts extending beyond the patch limits.

• Section 516.3(q) Opening to Traffic. Revise to read as follows:

(q) Opening to Traffic.  For normal strength patches, do not open the repaired area to traffic until the concrete has obtained a 
minimum compressive strength of 3,000 pounds per square inch, when tested according to PTM No. 604.
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For accelerated strength patches, obtain samples of plastic concrete, for compressive strength testing for opening to traffic, from 
each 100 cubic yards or fraction thereof of the day’s placement, and, unless otherwise required, from the last mixer load of the 
day, according to the approved QC Plan. Sample locations will be selected according to PTM No. 1. Test concrete for compressive 
strength according to PTM No. 604, at the time of opening to traffic but no later than 7 hours after the test specimens were molded. 
Concrete lots that have not attained a minimum compressive strength of 1,200 pounds per square inch at the time of opening to 
traffic will be considered defective work.

SECTION 1107—PRESTRESSED CONCRETE BRIDGE BEAMS

• Section 1107.03(d)5.b. Air Content. Revise to read as follows:

5.b Air Content. Provide an air content of 6% ± 1.5% for traditional mixes and 7% ± 2% for self consolidating (SCC) mixes. The 
air content requirement may be waived if the mix meets the following additional qualification tests before production:

• Rapid Chloride Permeability, AASHTO T277: 1500 coulombs at 56-days
• Freeze Thaw Resistance, ASTM C666, Procedure A or B: Minimum durability factor of 90 at 300 

cycles.

 
N10401B - a10401 BRIDGE PARAPET
Addendum:

Associated Item(s):

 
Header:
BRIDGE PARAPET
 
Provision Body:

All references to Precast Parapet in Standard Drawings, BLC Standards, and Publication 408 Specifications are voided. Only cast-
in-place parapets are permitted.

 
S6201B - b06201 SECTION 620 - GUIDE RAIL
Addendum:

Associated Item(s):

 
Header:
SECTION 620 - GUIDE RAIL
 
Provision Body:

Provide guide rail posts 300 mm (1 foot) longer than indicated on the Standard Drawings at those locations indicated on the plans. 
Additional 300 mm (1foot) length is incidental to the items of guide rail and no separate or additional compensation will be allowed 
therefore. 
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S10301A - b10301 SECTION 1030 - BENCH MARKS (SU)
Addendum:

Associated Item(s):

 
Header:
SECTION 1030 - BENCH MARKS
 
Provision Body:

1030.1 DESCRIPTION - This work is the placing of bench marks on structures. 

1030.2 MATERIAL - Bench marks will be furnished and delivered to the project by the Department. 

1030.3 CONSTRUCTION - Unless otherwise indicated, place the bench marks on top of the right parapet walls over the near 
abutments of the indicated structures in a position so the bridge railings do not obstruct use of the bench marks. 

No bench marks, other than those furnished by the Department will be permitted on any structures.

1030.4 MEASUREMENT AND PAYMENT - Bench Marks will be considered incidental to the other items of bridge construction 
and will not be paid for separately.

 
00 - c00 9601-0001 15" TRENCHLESS PIPE REHABILITATION
Addendum: 1 

Associated Item(s): 9601-0001 

 
Header:
ITEM 9601-0001 15" TRENCHLESS PIPE REHABILITATION
 
Provision Body:

I. DESCRIPTION — This work is trenchless pipe rehabilitation (TPR) to improve flow and prevent infiltration for storm drains and 
culverts in compliance with these specifications, contract documents, installation plan, and Appendix B “General Guidelines for 
Trenchless Pipe Rehabilitation” (TPR). TPR is to be used where the host pipe or liner pipe is capable of sustaining design and 
construction loads through review and inspection by a Professional Engineer. Acceptance and verification of all documents are the 
responsibility of the owner.

II. MATERIAL — If the Engineer determines the host pipe cannot sustain existing loads provide a pipe design with sufficient 
strength to support all dead loads, live loads and groundwater loads imposed and in compliance with Pennsylvania Publication 
15M. Provide a pipe with a minimum thickness of SDR 32.5. Submit design calculations signed and sealed by a professional 
engineer registered in the Commonwealth of Pennsylvania. Provide a sample installation if required by the owner.

A. General.

1. The outside perimeter of the lining tube before reforming is to be smaller than the inside perimeter of the segment to be 
lined. The difference is not to exceed 12% for PVC and 3% for PE. The percentage is not to exceed over at least 80% of the 
length of each section lined. A larger percentage difference is allowed on up to 20% of each segment length to account for 
all variations in host pipe diameter. The 20% allowance cannot be exceeded in an individual segment being lined. For round 
facilities the perimeter can be computed as p= π(ID) where ID is the measured inside diameter resulting from averaging at 
least three diameter measurements. Measure the perimeter directly.
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2. Provide a liner that is resistant to abrasion caused by solids, grit, and/or sand. Provide a liner that is resistant to corrosion 
due to acids and gases such as dilute sulfuric acid, carbonic acid, hydrogen sulfide,methane, and carbon monoxide.

3. Provide a liner tested in accordance with ASTM D790 and ASTM D543 before and after conditioning. Reference: Appendix 
A.

B. High Density Polyethylene (PE) Liner.

1. Deformed. ASTM F1533.
2. Slip Lining. ASTM D585, FIS 33.
3. Slip Lining Joints. ASTM D3212 (with liner pipe joints that do not increase the pipe O.D. or decrease the pipe I.D.).

C. Polyvinylchloride (PVC)

1. Deformed PVC liner. ASTM F1504, F1697 or F1871.
2. Spiral-wound PVC liner. ASTM F1735.
3. Machine-wound liner. ASTM F1697.
4. PVC Pipe. ASTM F949, D618.
5. Gaskets. ASTM F447.
6. Slip lining joints. ASTM D3212 (with PVC liner pipe joints that do not increase the pipe O.D. or decrease the pipe I.D.)

D. Glass Fiber Reinforced Polymer Pipe (FRP)

1. FRP Pipe. ASTM D3262, 46 psi minimum pipe stiffness.
2. Gaskets. ASTM F477.
3. Joints. ASTM D4161.

E. Polymer Concrete Pipe. Use only polyester or vinyl ester resin systems designed for the service intended.

1. Aggregate, sand and quartz powder. ASTM C 33.
2. Gaskets. ASTM F 477.
3. Stainless steel joint sleeves/couplings. ASTM A276.

F. Cured-in-Place-Pipe (CIPP). Premium, Non-Recycled resin. ASTM F1216.

G. Grouting Materials

1. Work is to be performed under the guidelines of Appendix A “General Guidelines for Trenchless Pipe Rehabilitation (TPR).
2. Provide grouts that consist of Portland cement, water, fly ash, and admixtures as recommended by the PVC liner and HDPE 

liner supplier, suitable for completely filling the annular space and all voids.
3. Develop mix designs based on the following criteria:

• Size of the annular void.
• Sufficient durability to prevent movement of the liner in the pipe.
• Distance between grout injection ports.
• Absence or presence of ground water.
• Pumping time.
• Less than one percent shrinkage by volume in compliance with ASTM C-1090.

4. Provide grout having the following properties:

• Compressive Strength-Minimum of 145 psi in seven days, and a max of 722 psi in 28 days in compliance with 
ASTM C-942. Provide grout for machine spiral winding having a minimum compressive strength of 3002 psi in 
28 days in compliance with ASTM C495 or ASTM C109. Collect and test three samples for each grout lift.

• Apparent Viscosity-Maximum of 35 seconds in compliance with ASTM C-939, unless otherwise approve.
• Density. ASTM C138. 1922.4 +- 80.1 kg/m3.
• Penetration Resistance-Minimum of 690 Kpa in 24 hours in compliance with ASTM C403.

5. Certification. MS-447A

III. CONSTRUCTION —
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A. General Requirements

1. Work is to be performed under the guidelines of Appendix A “General Guidelines for Trenchless Pipe Rehabilitation (TPR).
2. Provide an installation plan a minimum of 10 days prior to starting work. Include pipe manufacturer’s instructions, 

dewatering, assembly drawings, necessary insertion, bracing methods, proposed shotcreting, concrete, deflection 
tolerances, and void filling methods.

3. For installations where a direct visual inspection is not possible, perform video inspections and connection reopening (if 
applicable) using a swivel head camera capable of looking directly up a connection in any nominal line size with service 
connections to be re-installed in the project. Utilize cutting and trimming equipment capable of performing operations in lines 
6" and larger. Demonstrate satisfactory operation, and obtain approval of cameras and other equipment before lining 
operations begin.

4. Perform point repairs using PVC SDR-35 pipe and no-hub adapters or by other materials approved by the engineer.

B. Installation

1. Perform installation of the liner in compliance to the installation procedure described in the Installation Plan. All equipment, 
labor, materials, and processes required to complete the work must be ready on-site before installation begins.

2. The first segment completed and accepted is to become the "job standard" against which all subsequent work is judged.
3. If the pre-installation inspection reveals a sagging joint with less than 90% clearance, take the necessary steps to eliminate 

the sagging points.

a. Thermoplastic Folded Pipe

1. Install High Density Polyethylene by Thermoplastic Folded Pipe technique ASTM F1606.
2. Install PVC by Thermoplastic Folded Pipe technique ASTM F1947 or ASTM F1867

b. Grouted Spiral Wound

1. Install PVC by spiral wound technique ASTM F1698, for manual installation, or ASTM F1741, for 
mechanized installation.

c. Expanded Spiral Wound

1. Install PVC Lining System with an inside diameter not more than 4 inch smaller than the existing 
pipe to provide for a 2 inch thick cementitious grout seal when complete.

2. Install PVC by machine-driven spiral-wound technique ASTM F1741.

d. Cured-in-Place-Pipe

1. Install CIPP. ASTM F1741, ASTM D638, and ASTM D790.

e. Glass Fiber Reinforced Polymer Pipe

1. Install FRP. As per manufacturers recommendations and ASTM D3754-04.

C. Finished Pipe

1. Provide a finished TPR liner continuous over the entire length of each section lined, and free from visual defects such as 
foreign inclusions, folds, pinholes and other defects. Service connections or branches are to be reopened and trimmed to a 
neat, clean opening concentric with the service line pipe. Any defects that are encountered during the warranty period 
affecting the integrity or strength of the liner pipe or hydraulic capacity are to be repaired at the Contractor’s expense in a 
manner agreed to by the Owner.

D. Service Reconnection

1. After the lining process is completed, reconnect the existing line service connections (if any). Reconnect by internal remote 
cutting method or external excavation.

2. Ventilate the pipe, monitor the surrounding area, and mitigate any odors that occur due to construction activities.
3. Reopen service connections or branches to 90% service line size (minimum) and trimmed to a neat, clean, circular opening 

concentric with the service line pipe, free of jagged edges, "saw-teeth," resin plugs or resin shelves.
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E. Sealing at Manholes

1. Make a tight seal at manholes, openings, or abutments with no annular gaps.
2. Rebuild manholes between liner ends resulting in a smooth, continuous flow-line through the manhole.
3. Rebuild manholes using epoxy grout or TPR liner material up to bench level. Complete these procedures before proceeding 

to the next manhole section.

F. Repair of Previously Installed Lines

1. At locations where access to a previously lined pipe is required, neatly cut to allow for subsequent repair.
2. Repair the location as described in the Installation Plan and approved by the Owner.
3. Cover the repaired area with concrete to a minimum thickness of four inches. The repair joint must be approved before 

covering with concrete.

IV. MEASUREMENT AND PAYMENT — Linear Foot.

Gaskets, Joint sleeves/couplings and grout are incidental to this item.

 
I6091F - c06091 ITEM 0609-0009 EQUIPMENT PACKAGE
Addendum:

Associated Item(s): 0609-0009 

 
Header:
ITEM 0609-0009 EQUIPMENT PACKAGE
 
Provision Body:

Appendix

Table A

EQUIPMENT PACKAGE

Equipment Quantity

Communications Equipment

Copier (1) 1

Fax Machine (1) 1
Cellular Phone(s) 3

Electronic Equipment

Digital Camera 1

Document Scanner (2)

Laser Printer (2)

Color Printer (2)
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Specialized Equipment

Surveyor's Level & Measuring Rod 0
Electronic Digitizer 0
Digital Display Level 1
Infrared Thermometer 1
Laser Range Finder 0
Paper Shredder 0

Miscellaneous Items

Internet Service Provider 1
Computer Media Yes
Toners/Cartridges Yes

(1) Unless otherwise approved, a multifunction machine may not be furnished in lieu of a separate copier and fax.

(2) Unless otherwise approved, a multifunction machine may not be furnished in lieu of a separate scanner, laser printer and color 
printer.

Microcomputer Systems. A total of (2) microcomputer systems will be used on the project.

This information is being provided to assist Bidders in meeting the requirements of Section 609.2(f), Internet Service, and Section 
609.2(g), Miscellaneous Materials.

Microcomputer systems may be furnished by the Department. If microcomputer systems are to be furnished by the Contractor, as 
part of the construction Contract, the bid will include applicable, 0688-XXXX bid items. When indicated, furnish microcomputer 
systems meeting the requirements of Section 688.

 
00 - c8700-0010 - MASONRY ARCH BRIDGE STRUCTURE REHABILITATED, AS DESIGNED, S-30744
Addendum: 2 

Associated Item(s): 8700-0010 

 
Header:
ITEM 8700-0010 MASONRY ARCH BRIDGE STRUCTURE REHABILITATED, AS DESIGNED, S-30744
 
Provision Body:

DESCRIPTION – This work is the construction of the arch bridge structure rehabilitation.

MATERIAL- In accordance with the applicable sections of the Specifications, Publication 408/2011, Supplements thereto, 
and/or the Special Provisions for each respective item included in the rehabilitated structure. Also, as indicated and as 
specified.

CONSTRUCTION – In accordance with the applicable sections of the Specifications, Publication 408/2011, Supplements 
thereto, and/or the Special Provisions for each respective item included in the rehabilitated structure. Also, as indicated 
and as specified.

The arch intrados should appear clean and repaired, clear of efflorescence, cracks, spalling, mortar losses, or masonry 
deterioration.
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MEASUREMENT AND PAYMENT – Lump Sum. Submit component item schedule with total equal to Lump Sum.

 
00 - CLASS 3 EXCAVATION, MODIFIED
Addendum: 1 

Associated Item(s):

 
Header:
CLASS 3 EXCAVATION, MODIFIED
 
Provision Body:
In accordance with Section 204 and as follows:

CONSTRUCTION - Section 204.3 and as follows:

Excavation of the existing arch fill is to be accomplished with equipment within the weight and location limits indicated on the 
temporary arch support system details. The excavation equipment is to be kept to a minimum size to perform its planned task.

Prior to the start of the existing arch fill removal, submit for approval the excavation equipment specifications.

Excavation is to be performed in a maximum of two (2) foot vertical increments along the entire length of the arch structure.

Symmetrically excavate about the centerline of the arch to prevent unsymmetrical loadings.

Care is to be taken to prevent excavation equipment from contacting the existing stone arch barrel. Do not operate equipment 
directly on exposed existing stone arch barrel.

Do not allow equipment to come closer than one foot to the arch extrados or two feet to the inside faces of the arch spandrel/
wingwalls. Remove the remaining fill from the top of the arches and adjacent to the walls by use of shovels, or other approved 
hand tools.

Lay back excavation or provide temporary earth retaining structure as required to access masonry components to be dismantled 
and reset. Submit for approval the temporary plan, design, and details to the representative. Allow ten (10) days for review. Do not 
install temporary earth retaining structures until approval has been obtained. All costs associated with temporary earth retaining 
structures is considered incidental to Class 3 Excavation, Modified.

MEASUREMENT AND PAYMENT - Cubic Yard.

This work is a component of Item 8700-0010 MASONRY ARCH BRIDGE STRUCTURE, REHABILITATED, AS DESIGNED, 
S-30744.

 
00 - CLASS AA CONCRETE, MODIFIED
Addendum:
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Associated Item(s):

 
Header:
CLASS AA CONCRETE, MODIFIED
 
Provision Body:

DESCRIPTION - This work is for the construction of the 10-inch concrete relief slab and barrier system as shown on the contract 
plans. This work does not include architectural treatment of the barrier system. 

MATERIAL – In accordance with Section 501, and as follows:

Provide a minimum slab thickness of 10-inches at the spandrel wall or wingwall supports. 

SUBMITTALS -

Reinforcement plan and bar schedule.

CONSTRUCTION –

Section 501.3(a). Revise the first paragraph as follows:

Construct relief slab and barrier system within the limits shown on the contract plans. Provide concrete slab following grade and 
cross slopes as indicated on the plans. Provide a minimum slab thickness of 10- inches at the stone wall supports. Provide 
adequate thickness to follow the roadway cross slopes.

Construct relief slab joints a minimum of 1-foot beyond the outside edge of the arch ring located the abutments. No joints permitted 
over the arches except at the centerline of the pier. Place the concrete symmetrically on each side of the span and progress 
uniformly from the spring line to the crown

Provide a minimum of 2- inches of bituminous cover over the width of the roadway within the limits of the proposed bridge as 
shown on the plans. Adjust roadway elevations as necessary to maintain a minimum of 3-inches over the spandrel wall range work 
in order to maintain the historical aspect of the structure.

Adjust slab elevations and reinforcement as needed to provide a minimum of 2-inches of bituminous cover over the moment slab 
as shown on the contract plans.

Provide a concrete pad for the connection of the guiderail as indicated on the contract plans.

MEASUREMENT AND PAYMENT – Cubic Yards

Class AA Concrete, Modified to be considered a component of Item 8700-0010 MASONRY ARCH BRIDGE STRUCTURE, 
REHABILITATED, AS DESIGNED, S-30744.

 
00 - ITEM 0901-0001 MAINTENANCE AND PROTECTION OF TRAFFIC DURING CONSTRUCTION
Addendum:

Associated Item(s): 0901-0001 
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Header:
ITEM 0901-0001 MAINTENANCE AND PROTECTION OF TRAFFIC DURING CONSTRUCTION
 
Provision Body:

DESCRIPTION – This work is the furnishing, installing, maintaining and relocating of traffic control devices for all work associated 
with the project. This work includes the coordination of traffic control operation and staging with adjacent, overlapping and 
concurrent construction projects being performed by others, and tree trimming along detour route . All work shall be done as 
described in these Specifications, Publication 213M, the Special Provisions, Standard Drawings, the approved Traffic Control 
Plans (TCP) and as directed.

CONSTRUCTION – In accordance with Section 901 and as follows:

A) General

In accordance with Section 901 and as follows:

Provide and maintain detour signing in accordance with the traffic control plan, the Manual on Uniform Traffic Control Devices, 
2009 Edition, Part 6 (MUTCD) and the provisions of Publication 213 (67 PA Code Chapter 212). Remove detour signing upon 
completion of the project.

Maintain constant surveillance of the traffic control operation and detour and replace or correct any missing, damaged, ineffective 
or misaligned equipment to the satisfaction of the Engineer within four hours.

Install signs on breakaway posts in accordance with the standard drawings TC-8702B (Publication 111M), except those mounted 
on barricades.

Do not park personal vehicles on local or state highways or seeded areas along the highway.

Have any deviation from the Traffic Control Plan approved by the Engineer before putting the change into operation.

Assure that high visibility warning vests, shirts or jackets are worn by all employees engaged in daylight work operation; or on 
immediately adjacent to the traveled portion of the highway; on berms and material stocking areas; when flagging; and where 
worker sight recognition is desirable. Wear reflectorized vests at night.

Cover or remove all conflicting signs. Do not place tape or adhesive on face of signs.

Notify the local municipalities, post office, the local fire departments, the county emergency control, local school district’s 
transportation coordinator, Pennsylvania State Police, the local police, the local ambulance services, District Construction 
Engineer,PennDOT Permits Unit, and the Engineering District 6-0 Community Relation Coordinator (610-205-6800) two (2) weeks 
prior to implementing the detour. Provide documentation of the notification to the Engineer.

Jointly survey and record with the Department’s Representative all official signs and devices by standard number, description, size 
and station (left side/ right side) before operations begin at all locations within the project limits where existing traffic signs and 
devices are to be removed or relocated.Carefully remove and set aside all existing official traffic signs and devices as needed to 
perform required operations.The removal, relocation and resetting of official traffic signs is incidental to Item 0901-0001.Do not 
scratch or damage reflective sheeting face. Allow any vital traffic signs as determined by the Department’s Representative to 
remain, although they may be placed on temporary supports on an interim basis.Replace in kind all signs or posts damaged during 
removal or replacement at no expense to the Department.

Have all traffic control devices inspected by the Engineer prior to the start of work.

Coordinate delivery of material to minimize any inconvenience to the traveling public. Have all vehicles entering and leaving the 
work area do so in a manner that is not hazardous to or does not interfere with highway traffic.

Maintain all vehicular and pedestrian access to adjacent property owners at all times, unless otherwise arranged with property 
owner, in writing, or as directed.

Furnish and place “ROAD TO BE CLOSED” signs as indicated on detour plan two weeks in advance of road closure. Remove 
signs at the start of road closure work
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Maintain construction site in neat and orderly condition to satisfaction of Inspector-In-Charge.

Protect excavations, obstructions and construction work so as not to expose pedestrians to hazards.

Provide all signs with Type III (orange) retroreflective sheeting material on all long term traffic control devices.Use Type III (orange) 
retroreflective sheeting material for the “ROAD TO BE CLOSED” signs.

Designate an individual (or individuals) as Traffic Control Supervisor(s) responsible for the maintenance and protection of traffic 
items. Furnish to the Department, the Pennsylvania State Police, the local police, the local fire department (s), the county 
emergency control, and the local school district(s) the name(s), address(s) and telephone(s) of the Traffic Control Supervisor(s). 
Have the Traffic Control Supervisor(s) available at all times. Be responsible for the maintenance and protection of traffic items for 
the entire duration of the project, 24 hours per day, 7 days a week. Have the Traffic Control Supervisor(s) make a daily review of 
all devices and traffic control operations. Document in a diary, kept current at all times, all daily field views and corrective action 
taken pertaining to maintenance and protection of traffic.

Provide sufficient number of Type III Barricades at the points of closure, as directed. Extend the Type III Barricades completely 
across the roadway.

Do not open the bridge to traffic until approval is issued by PennDOT.

B) Detours

A detour route for all vehicles is to be provided using County Line Road (SR 2038), Kenas Road (SR 2014), and Horsham Road 
(SR 0463).

Perform selective tree trimming along the entirety of the detour route for sign clearance and visibility prior to implementation of 
detour.Trim all tree branches along the specified detour route which may impact traffic per the direction of the Resident Engineer.

The Contractor is to carefully remove all existing temporary traffic control signs and devices associated with the existing 
southbound detour of Limekiln Pike and stockpile or deliver them to the Department at no additional expense.The Contractor shall 
not remove any signs or devices associated with the existing detour until the new detour signs and devices are in place.

MEASUREMENT AND PAYMENT – Lump Sum (LS)

 
00 - ITEM 9000-0001 SAWCUT
Addendum: 2 

Associated Item(s): 9000-0002 

 
Header:
ITEM 9000-0002 SAWCUT
 
Provision Body:

DESCRIPTION – This work is sawcutting the pavement full depth

CONSTRUCTION – Saw cut full depth, as directed

MEASUREMENT AND PAYMENT – Linear Foot (LF)

 
00 - ITEM 9000-0001 UNDERPINNING
Addendum: 2 

Associated Item(s): 9000-0001 
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Header:
ITEM 9000-0001 UNDERPINNING
 
Provision Body:

DESCRIPTION - This work is the underpinning of the abutments and pier for scour protection measures as shown on the 
plans.

MATERIAL – 

Class C Cement Concrete - Section 704

CONSTRUCTION – 

Provide cofferdam in accordance with the Erosion and Sedimentation Plans.

Excavate/ remove loose material, silt and other debris as directed. Provide all required excavation in accordance with 
Section 203. Provide support to the existing masonry in regions of undermining as required or as directed by the 
Representative.

Place Class C Cement Concrete to bear on a firm surface and ensure no voids exist between the existing stone masonry 
and the Class C Cement Concrete.

MEASUREMENT AND PAYMENT – Cubic Yards. Incidental to this item is the excavation/removal of loose materials and 
existing masonry support, as required.

 
00 - ITEM 9000-0015 TEMPORARY TRAFFIC SIGNAL TIMING REVISIONS
Addendum:

Associated Item(s): 9000-0015 

 
Header:
ITEM 9000-0015 TEMPORARY TRAFFIC SIGNAL TIMING REVISIONS
 
Provision Body:

DESCRIPTION - This work is the retiming of traffic signals at intersections along the proposed detour route, including resetting the 
signal timings to the current conditions.

CONSTRUCTION –Revise the traffic signal timings at the following intersections as directed by the PennDOT Representative.

• Limekiln Pike and County Line Road
• County Line Road and Kenas Road
• Horsham Road and Kenas Road
• Horsham Road and Lower State Road
• Horsham Road and Chestnut Lane
• Horsham Road and Limekiln Pike.

In coordination with the PennDOT Representative, notify the PennDOT Traffic Unit, Montgomery Township, Warrington Township 
and/or Horsham Township if temporary traffic signal timing revisions will be implemented.This must be completed three (3) days 
prior to implementing any temporary traffic signal timing revisions.

Record the existing timing of each controller prior to making any revisions to the traffic signal timings. Make two copies of the 
recorded traffic signal timings, placing one in the controller cabinet while retaining the other. 
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In coordination with the PennDOT Representative and PennDOT Traffic Unit, revise the traffic signal timings to optimize the 
operation of the traffic signal (s).Record the temporary timings of each controller.Make two copies of the recorded traffic signal 
timings, placing one in the controller cabinet while retaining the other. 

Upon removal of the detour, the controller will be reset to its original timings as directed by the PennDOT Representative.

MEASUREMENT AND PAYMENT – Lump Sum. Includes resetting the existing signal timings. Coordination with adjacent signals 
is incidental to this item. This item allows for a maximum of two (2) timing revisions at each intersection not including resetting to 
the existing signal timings.

 
00 - ITEM 9000-0208 SANDBAG COFFERDAM
Addendum:

Associated Item(s): 9000-0208 

 
Header:
ITEM 9000-0208 SANDBAG COFFERDAM
 
Provision Body:

DESCRIPTION - This work is the construction, maintaining and removal of a temporary sandbag cofferdam to provide contractor 
access for the the bridge rehabilitation and underpinning.

MATERIAL -

Sandbags

CONSTRUCTION -

Install the cofferdam as indicated on the drawings and de-water area to access the footing locations.

After construction of the bridge structure is completed, remove the cofferdam in a manner to minimize turbidity. Repair and 
stabilize stream banks as required.

MEASUREMENT AND PAYMENT - Lump Sum

 
00 - ITEM 9050-0001 DISMANTLING OF PORTIONS OF EXISTING WINGWALLS
Addendum: 1 

Associated Item(s): 9050-0001 

 
Header:
ITEM 9050-0001 DISMANTLING OF PORTIONS OF EXISTING WINGWALLS
 
Provision Body:

DESCRIPTION – This work is for the removal, cleaning, and storage of existing stone to be salvaged for the reconstruction of 
spandrel walls and portions of wingwalls.This work also includes the removal, cleaning, and storage of the existing stone along the 
existing walls to remain for the construction of the moment slab and placement of the new guiderail as shown on the plans.
Salvage stone removed from the walls to remain for the moment slab barrier stone veneer as shown on the contract plans.
Carefully remove and store the historical concrete marker plaque separate from the existing stone to be salvaged. This work also 
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includes the removal and disposal of existing concrete elements of the wingwalls installed as part of past repairs at 
guiderail tie-in locations.

CONSTRUCTION - In accordance with Section 106.03, 106.05, 106.06, 1018, and as follows:

Dismantle the stone and concrete cap from the existing parapets and wingwalls where indicated to construct the new stone 
wingwall, moment slab and roadway embankment.Clean and remove old mortar from all stone to be re-used as approved by the 
Engineer.Perform removal, storage, and cleaning of the existing stone and plaque to prevent damage to salvaged materials.With 
the Engineers approval, use a cleaning solution that will not damage the cut stone, cobbles or historical plaque.Properly maintain, 
neutralize, and dispose this cleaning solution, and thoroughly wash the cut stone, cobbles, and historical plaque prior to re-use.
Dispose of all excess materials and unusable stone or cobbles from the existing wall and parapet.

a. Submit a plan to the Engineer showing or describing the dismantling and dismantling methods to be used for the wingwall 
and parapets.Within the plan provide methods for the protection and safety of the general public and public utilities.Dismantle
the masonry in stages complying with the Erosion and Sediment Pollution Control Plan.Provide temporary support for the 
entire structure to ensure stability of the arch barrels and spandrel walls during both dismantling and reconstruction.Address 
this for each of the stages of dismantling/reconstruction.Provide additional temporary support as needed for dismantling/
reconstruction or as shown on the plans.Provide for any necessary forming for the reconstruction stages.Do not proceed 
with the dismantling until the plan has been reviewed and accepted.

b. Storage of Material – Section 106.05 and as follows:
◦ Stockpile new and salvaged stone off the ground properly protected from construction, rain, ground moisture and 

airborne contaminants in an area approved by the Engineer.Avoid intrusions between different sections of stone.Separate
and store in another location any stone to be re-used for the concrete barrier stone veneer.Replace stones, which 
may become damaged or stained during stockpiling.

c. Provide temporary support to arch ring and barrel in all arch spans prior to dismantling of existing stone walls, including 
wingwalls and spandrel walls as needed for construction in accordance with Special Provision, ITEM 9203-0102 
TEMPORARY SUPPORT, ARCH SUPERSTRUCTURE.

d. Carefully dismantle and store according to their location in the existing structure to be re-used in a similar location and 
keeping with an approved stone pattern.

e. Carefully dismantle portions of the existing Wingwall A and the associated parapet stone to the limits indicated or as 
directed.

f. Carefully dismantle the stone parapets and portions of the wingwalls and spandrel walls to remain within the limits indicated 
or as directed.

g. Carefully remove the existing stone inscription tablet located on the northern spandrel wall parapet. Store the plaque off the 
ground properly protected from construction, rain, ground moisture and airborne contaminants in an area approved by the 
Engineer.

h. Dismantle the stone masonry in stages complying with the Erosion and Sediment Pollution Control Plan.Provide a plan for 
the dismantling prepared by a Professional Engineer registered in the state of Pennsylvania.Address the stability of the arch 
barrels, ring stone, and spandrel walls for the each of the dismantling and reconstruction stages.

i. Properly dispose of material not re-used. This includes stones damaged during removal, defective or highly weathered 
stones as well as other collected debris during the removal process.

MEASUREMENT AND PAYMENT –Cubic Yard

Quantities, cost of all labor, materials and equipment necessary to complete the work as shown on the plans, including dismantling 
the existing wall, storage of masonry stone, cleaning of salvaged stone, excavation is incidental to this item. Removal and 
disposal of existing concrete elements of the wingwalls, installed as part of past repairs at guiderail tie-in locations, is 
incidental to this item.

 
00 - ITEM 9051-0001, 9051-0002, 9052-0001 MASONRY CLEANING AND REPOINTING
Addendum: 1 

Associated Item(s): 9051-0001, 9051-0002, 9052-0001 

 
Header:
ITEM 9051-0001 MASONRY CLEANING AND REPOINTING, ARCH BARRELS
ITEM 9051-0002 MASONRY CLEANING AND REPOINTING, EXISTING WALLS
ITEM 9052-0001 MASONRY CLEANING AND REPOINTING, RECONSTRUCTED WALLS AND STONE VENEER
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Provision Body:

DESCRIPTION – This work is for the masonry cleaning, repair, pointing and repointing stone masonry walls in accordance with the 
current PennDOT Stone Arch Bridge Maintenance Manual and the National Park Service Technical Briefs 1, 2, and 6 for historical 
stone masonry work.The work includes cleaning, repair and repointing of the existing walls to remain; pointing of the reconstructed 
spandrel walls and existing walls where indicated on the plans; cleaning, repair and repointing of the existing abutments and piers 
to replace missing stone, and cleaning and pointing the bridge barrier stone veneer. This work also includes cleaning and 
repointing stone masonry of the arch barrels as required for crack repairs.

MATERIAL-

• Historical Stone Masonry Lime Mortar, Type S
• Historical Stone Masonry Hydraulic Lime Mortar, Type S

REFERENCES –

• ASTM C1713–10 Standard Specification for Mortars for the Repair of Historic Masonry
• ASTM C270 -08a Standard Specification for Mortar for Unit Masonry
• ASTM C 207-06Specification for Hydrated Lime for Masonry Purposes
• ASTM E- 2260-03 Standard Guide for Repointing (Tuckpointing) Historic Masonry
• ASTM E1857-97(2004) Standard Guide for Selection of Cleaning Techniques for Masonry, Concrete and Stucco Surfaces
• ASTM C 979-05 Standard Specification for Pigments for Integrally Colored Concrete

CONSTRUCTION – As specified in Section 108.03(b), and as follows:

Construction is to be in accordance with the Secretary of the Interior's Standards for the Treatment of Historic Properties 
and in accordance with the Stone Arch Bridge Maintenance Manual (October 2007) and as supplemented by the Special 
Provisions, and PennDOT Publication 408. Access the Maintenance Manual on the following web link: http://
www.pastonearch.org/

In accordance with the appropriate ASTM Standard Specifications, use The National Park Service, Preservation Brief 1: Assessing 
Cleaning and Water-Repellent Treatments for Historic Masonry Buildings; Preservation Brief 2: Repointing Mortar Joints in Historic 
Masonry Buildings; and, Preservation Brief 6: Dangers of Abrasive Cleaning to Historic Buildings, to provide additional guidance 
for the historical and structural integrity of the stone masonry and mortar. These Access Preservation Briefs from the following web 
link:

http://www.nps.gov/history/hps/tps/briefs/presbhom.htm.

Visually inspect the condition of the masonry and mortar for each area of stone masonry repair or rehabilitation in accordance with 
ASTM E- 2260-03 and as specified in the Special Provisions prior to dismantling of the walls.

Visually examine the exposed mortar and masonry units. The existing walls to remain, the reconstructed portions of the stone 
masonry and the arch intrados where indicated on the plans are to be examined, cleaned, and repointed.Remove any remaining 
shotcrete within the specified areas of repair through chipping methods under the gentlest means possible using a cold chisel and 
mason’s hammer.Practice extreme care in order to prevent further damage to the existing masonry stone underneath.Perform 
similar inspection, cleaning and repointing and/or pointing for the existing walls to remain and the reconstructed Wingwall A.

a. Use Type S Mortar in accordance with ASTM Standard Specifications for the repair and reconstruction areas within the 
limits of the proposed relief slab, and as indicated on the plans or as specified in Special Provision ITEM 8700-0010 
MASONRY ARCH BRIDGE STRUCTURE REHABILITATED, AS DESIGNED, S-30744.

b. Use Type S Hydraulic Mortar in accordance with ASTM Standard Specifications for existing stone masonry repairs 
subjected to stream flows or groundwater during repairs or reconstruction as indicated on the plans or as specified in 
Special Provision ITEM 8700-0010 MASONRY ARCH BRIDGE STRUCTURE REHABILITATED, AS DESIGNED, S-30744.

c. Remove shotcrete from the arch barrels within the limits necessary to perform crack repairs where indicated on the contract 
plans or as specified in the Special Provision ITEM 8700-0010 MASONRY ARCH BRIDGE STRUCTURE 
REHABILITATED, AS DESIGNED, S-30744.

d. Remove shotcrete from the pier and abutments as necessary to perform concrete collar strengthening as indicated on the 
contract plans or as specified in the Special Provision ITEM
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e. Determine the hardness and condition of the existing mortar and masonry units.Evaluate the hardness and type of the 
mortar referencing the “The Russack System for Brick & Mortar Description”.Use the scratching and chipping method.The 
mortar is to be in good, stable and a dry condition using this method.Scrape the mortar with a screwdriver, and through a 
gradual increase of tapping blows with a cold chisel and mason’s hammer.Select sample areas from a variety of locations to 
find unweathered mortar, if possible.Determine any presence of surface grouting of the intrados joints which may have 
previously been applied giving the area the appearance of wider joints then had originally been constructed.Handle 
masonry units in a similar manner using only the scratching method, and beginning more gently by scraping with a 
fingernail.Using these methods, verify through observation the existing condition of the masonry, as well as the 
workmanship and materials used during original construction.Refer to National Park Service, Preservation Briefs 2:Repointing
Mortar Joints in Historic Brick Buildings for visually inspecting the existing mortar and masonry units

f. Where visual inspection of the existing mortar conclude a Portland cement based mortar, a more in-depth inspection of the 
existing mortar is required.

g. Conduct an in-depth inspection when warranted in order to determine the existing mortar at the time of original construction. 
Conduct in-depth inspection consisting of removal of previous repointing efforts performed following the original 
construction. Remove mortar to a depth of approximately 1 inch to expose original mortar. Perform the visual inspection of 
the original mortar using the scratching and chipping method. 

h. Thoroughly clean the surfaces and voids in accordance with Section 1017.3, except as noted herein.Abrasive methods, 
including blasting with grit or high pressure water greater than 100 psi, the use of grinders, or sanding discs, are not 
permitted.

i. Proceed with cleaning of the masonry following identification of the masonry and soiling materials in order to determine the 
appropriate non-abrasive cleaning methods and materials to be used. Masonry cleaning consists of the removal of unsightly 
stains, heavy encrustations of dirt, and pollution deposits which will prevent sound pointing of the mortar or repair 
techniques. Masonry cleaning also includes the removal of efflorescence and bacterial growth from the intrados to prevent 
future deterioration Begin masonry cleaning at the springline and proceed to the apex of the arch intrados. Keep all surfaces 
below the area being cleaned wet and rinsed frequently during masonry cleaning procedures.

j. Chemical stone cleaning solutions are permitted as approved by the Engineer. Do not allow chemical solutions to damage 
the existing stone and historical mortar. Do not provide chemical solutions that contain salts or promote future deterioration 
caused by the methods of chemical solutions.

k. Submit a plan for Engineer approval describing an environmentally safe removal and disposal of the cleaning materials and 
methods, including the rinsing effluent before beginning the cleaning project.

l. No water-repellent surface coatings or waterproof surface coatings are permitted, except where noted on the plans.
m. Provide methods for the protection and safety of the general public, public utilities, safe storage, proper use and handling of 

approved cleaning solutions.
n. Remove and dispose of all debris resulting from the shotcrete removal, masonry cleaning, and repointing procedures which 

may fall into the streambed or impact the stream quality.Engineer to approve removal and disposal methods.
o. Provide mortar used for repointing the masonry stone that is free of salts and any other organic or inorganic contaminants 

that can cause efflorescence or future deterioration of the stone and existing mortar.
p. Provide mortar pigment used for repointing the existing walls that matches the historic mortar in the field as approved by the 

Engineer. White pigment is not permitted.
q. Refer to the U.S. Heritage Group, Inc. Guide Specification 4-2008, Section 04900 Masonry Restoration and Cleaning for 

additional guidance.
r. Repair areas of missing stone by replacing with salvaged stone.Thoroughly clean the area and set salvaged stone using the 

same mortar for repointing and in accordance with the Special Provisions.

QUALITY ASSURANCE

1. Have work performed by a firm having not less than 4 years successful experience in historical or cultural stone masonry 
projects and employing personnel skilled in the restoration process and operations indicated.

2. Provide only skilled journeymen masons who are familiar and experienced with the materials and methods specified and 
are familiar with the design requirements to perform masonry restoration. Provide one skilled journeyman mason, trained 
and Certified, present at all times during masonry restoration to personally direct the work.

3. Field – Construction Mock-ups and Sample Areas:Prior to start of general masonry restoration, prepare the following 
sample areas on existing structure where directed by the Engineer.Construct a sample Mock-up, approximately 5-foot high 
by 5-foot wide for visual inspection and evaluation of stone pattern using existing stone, mortar joints, mortar type and 
pigment.Obtain PHMC acceptance of visual qualities before proceeding with the work.Retain acceptable panels in 
undisturbed condition, suitably marked, during restoration as a standard for judging completed work.

4. Repointing:Prepare separate sample for each area of approximately 3-feet high by 3-feet wide on the existing structure 
using Type S Mortar and Type S Hydraulic Mortar, one for demonstrating methods and quality of workmanship expected in 
removal of mortar from joints and the other for demonstrating quality of materials and workmanship expected in pointing 
mortar jointsPrepare, install and finish each sample according to specifications.Apply sample to the actual masonry units in 
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place. Install samples in the same area that the exiting mortar samples were taken for testing. Cure sample a minimum of 
14 days prior to PHMC approval.Approval will be based on a viewing distance of 15 feet from the wall surface, except for 
the pier and abutments.

5. Obtain materials for stone repointing from a single manufacturer source to ensure match quality, color, texture and detailing.

MEASUREMENT AND PAYMENT – Square Foot (SF)

 
00 - ITEM 9100-0001 THROUGH ITEM 9100-0004 STONE MASONARY
Addendum: 1 

Associated Item(s): 9100-0001, 9100-0002, 9100-0003, 9100-0004 

 
Header:
ITEM 9100-0001 STONE MASONRY RUBBLE BACKING, SALVAGED STONE
ITEM 9100-0002 STONE MASONRY RUBBLE BACKING, NEW STONE
ITEM 9100-0003 STONE MASONRY FACING, SALVAGED STONE
ITEM 9100-0004 STONE MASONRY FACING, NEW STONE
 
Provision Body:

DESCRIPTION – This work is providing and installing salvaged stone and new stone to supplement salvaged stone used 
for the reconstruction of the spandrel walls and portions of the wingwalls. This also includes providing new stone or 
salvaged stone as needed for the stone veneer of the bridge barrier.

MATERIAL – In accordance with the Specifications, Special Provisions and contract plans, and as follows:

New Stone to supplement salvaged stone

REFERENCES –

• ASTM C 1528-08 Standard Guide for Selection of Dimension Stone for Exterior Use
• ASTM C 170-90/C 170M-09 Standard Test Method for Compressive Strength of Dimension Stone

IV. SUBMITTALS –

a. Submit stone samples for approval by the engineer in accordance with the requirements outlined in the Special Provision 
herein.

b. Masonry Testing in accordance with ASTM C-170-/C170M-09. Provide a minimum of three samples for testing as approved 
by the Engineer. Testing results shall meet the project requirements.

CONSTRUCTION –

Construction is to be in accordance with the Secretary of the Interior's Standards for the Treatment of Historic Properties 
and in accordance with the Stone Arch Bridge Maintenance Manual (October 2007).

Furnish additional new stone where there is insufficient quantities of re-usable salvaged stone.

Match new stone with the existing stone properties and characteristics, including type of stone, color, size, stone classification, and 
course character. Provide new face stone as needed to supplement the salvaged face stone. Dress all stones to required size and 
shape accordingly.

Provide new masonry rubble backing to supplement the rubble backing salvaged from the existing wingwall.

Provide stone that is sound, durable and free from flaws, discoloration and structural defects.

ECMS Highway Construction Contract 15769



Page 54 of 73May 8, 2012 09:23:47 AM

Stockpile the new stone separate from the salvaged stone. Store new stone in accordance with Section 106.05, and as follows:

• Stockpile new and salvaged stone off the ground properly protected from construction, rain, ground moisture and airborne 
contaminants in an area approved by the Engineer. Avoid intrusions between different sections of stone. Separate and store 
in another location any stone to be re-used for the concrete barrier stone veneer. Replace stones, which may become 
damaged or stained during stockpiling.

Reset stone masonry walls to match wall sections immediately adjacent to the dismantled wall. Damaged or cut stone 
faces are prohibited from being on an exposed wall face. Any stone work deemed unacceptable by the Inspector in 
Charge is to be removed and replaced at no additional cost to the Department.

MEASUREMENT AND PAYMENT - Cubic yard.

 
00 - ITEM 9203-0102 TEMPORARY SUPPORT AND PROTECTION SYSTEM, ARCH SUPERSTRUCTURE
Addendum:

Associated Item(s): 9203-0102 

 
Header:
ITEM 9203-0102 TEMPORARY SUPPORT AND PROTECTION SYSTEM, ARCH SUPERSTRUCTURE
 
Provision Body:

DESCRIPTION - This work is the design and construction of a temporary support and protection system for the arch barrels, as 
indicated, with a service life of less than or equal to 36 months. This work does not include temporary excavation support except 
as specified herein.

MATERIAL- MATERIAL - Provide certification or laboratory test results verifying material properties.For used steel, the salvage 
design values from AASHTO Guide Design Specification for Bridge Temporary Works (AASHTO Guide Spec) may be used as an 
alternate to testing to determine grade of steel.Materials need not be new but must be in serviceable condition as determined by 
the Engineer.Temporary material used does not have to be from a Bulletin 15 source, but must meet the following:

• Structural Steel: AASHTO M 270M/270 (ASTM A709M/A709) Grade 250(Grade 36), Grade 45(Grade 50) or Grade 345W
(Grade 50W)

• Steel Sheet Piling: ASTM A328M/A328, ASTM A572M/A572
• Steel H-Piles: AASHTO M 270M/270 (ASTM A709M/A709), Grade 250(Grade 36)
• Wood Lagging: Rough Cut Species in AASHTO Guide Specifications AppendixA and AASHTO Construction Handbook for 

Bridge Temporary Works Appendix C
• Cement: AASHTO M85 and AASHTO M240
• Pre-Stressing Steel: ASTM A416 Grade 270
• Welded Wire Fabric: AASHTO A55 (ASTM A185)
• Reinforcement Bars: AASHTO M 31M/31 (ASTM A615M/A615), AASHTO M42M/M42, (ASTMA616M/A616),Grade420

(Grade 60)
• Other Material: In accordance with applicable Sections of Publication 408

DESIGN - Design the temporary support and protection system in accordance with current AASHTO LRFD Bridge Design 
Specifications and Design Manual, Part 4 (Metric) Specifications, current FHWA guidelines and AASHTO Guide Specifications.
Design temporary support and protection system for final condition and all construction conditions, including surcharge loads due 
to vehicle traffic and construction equipment. Submit 4 sets of design calculations and 4 sets of completed detailed drawings, 
signed and sealed by a Professional Engineer, registered in the Commonwealth of Pennsylvania to the District Executive for 
review.Include in the design calculations all material properties, design loads, and design assumptions. Include on the completed 
detailed drawings all design dimensions, limits of work, elevations, material, member sizes and construction sequence.Provide 
cutoff elevation of steel and wooden components for work in streambed. Include specific installation procedures and testing 
requirements as part of the submittal.Allow 14 days for the review by the Department.

The temporary support and protection system will be selected by the Contractor.Examples include temporary centering of the arch 
spans, lateral support of the arch spans during wingwall removal and reconstruction, and cofferdams for scour protection work.
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These systems may be comprised of one or more of the following:Drilled Soldier Piles, Timber Lagging, Caissons, Slurry Walls, 
Tiebacks, Deadman Anchors, Wales, Cross lot Bracing, Raker Braces, Precast Concrete, Precast Lagging, Soil Cement Lagging, 
Cement Bentonite, Gabions, Minipiles, Concrete Reaction Blocks, Mechanically Stabilized Earth Walls or other methods.The use 
of vibratory and impact equipment will not be permitted.

Design temporary support and protection system based on the dead loads, construction vehicles, sequence of construction, and 
other construction loads proposed.

Submit design and details for the temporary centering system under loading conditions in accordance with AASTHO LRFD for 
construction loads. Include legal live loads where the bridge is open to traffic during construction. Submit a structural stability 
analysis to be approved by the Engineer.

Contractor responsible for determining soil and rock properties for the design and construction of the temporary arch supports.

Ensure that all components stay within the legal right-of-way unless an easement is obtained by the Contractor.

CONSTRUCTION - Install temporary support and protection system in accordance with applicable sections of Publication 408.Be 
responsible for adequacy, safety and compliance with Traffic Control Plan.If the design is not compliant with the approved Traffic 
Control Plan, furnish any additional traffic control devices at no additional cost to the Department.Have a Professional Engineer, 
registered in the Commonwealth of Pennsylvania, certify that the temporary support system has been installed as shown on the 
Professional Engineer's signed and sealed drawings. Submit the certification to the Representative within 3 working days of 
completion of the system.

Provide temporary arch bracing and support during dismantling and reconstruction of the bridge walls, excavation, backfill 
procedures and construction of the concrete relief slab.

The temporary arch centering system depicted on the contract drawings is provided for illustrational purposes only and is not to be 
construed as the actual support system to be used during construction.Provide temporary support in each span so that all masonry 
of the arch barrels is restricted from any movement for the duration of construction. Provide temporary arch centering, which is 
properly braced longitudinally and transversely and which conforms accurately to the curve of the intrados of the arches, after 
making proper allowance for settlement under load.Any excavation required for the installation of the arch centering system is to 
be incidental to this item.The temporary support system is to be in full contact with the masonry surfaces and only separated by 
padding to protect the existing from damage due to construction.The stone arches are to be restricted from moving for the duration 
of construction. Clean masonry as required prior to installation so that support structure is in full contact with the masonry as 
indicated. The maximum limit of restricted hydraulic opening from the arch support system is not to exceed 40% of the arch 
opening.

Lagging will consist of two-inch by three inch dressed plank laid transversely along the joints of the voussoir.Centering may be of 
any preferred design, subject to approval.Do not unequally or eccentrically load centers and exercise great care in the removal of 
arch centers to insure a slow and even subsidence, and to avoid unequal stresses in masonry.The centers are not to be removed 
without the express permission of the Engineer.

MEASUREMENT AND PAYMENT – Lump Sum

 
00 - ITEM 9205-0266 SELECTED BORROW EXCAVATION ROCK, CLASS R-6 CHOKED WITH R-3
Addendum:

Associated Item(s): 9205-0266 

 
Header:
ITEM 9205-0266 SELECTED BORROW EXCAVATION ROCK, CLASS R-6 CHOKED WITH R-3
 
Provision Body:

DESCRIPTION – This work is the construction of rock embankment of the class indicated.

MATERIAL – In accordance with Section 205.2 and Section 850.2.
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CONSTRUCTION – In accordance with Section 205.2 and Section 850.2 except as follows:

Place Rock Class R-3 to choke surface voids of Rock Class R-6 to a uniform, finished grade elevation, to the satisfaction of the 
Engineer.

MEASUREMENT AND PAYMENT – Cubic Yard

 
00 - ITEM 9660-0030 CENTERLINE RUMBLE STRIPS
Addendum:

Associated Item(s): 9660-0030 

 
Header:
ITEM 9660-0030 CENTERLINE RUMBLE STRIPS
 
Provision Body:

DESCRIPTION - This work is the construction of rumble strips along the double yellow line.

CONSTRUCTION– Section 660.3 and as follows:

As shown on the Standard Drawing RC-22M.

MEASUREMENT AND PAYMENT – Linear Foot

 
00 - ITEM 9804-0012 SEEDING AND SOIL SUPPLEMENTS, FORMULA C NATIVE ALTERNATE
Addendum:

Associated Item(s): 9804-0012 

 
Header:
ITEM 9804-0012 SEEDING AND SOIL SUPPLEMENTS, FORMULA C NATIVE ALTERNATE
 
Provision Body:

DESCRIPTION - Section 804.1

MATERIAL - Revise Section 804.2 as follows:

804.2 (f) Table A (English), Formula C – Replace Formula C with Formula C Native Alternate consisting of:

(1) Panicum virgatum - 14% total weight, @ 4.0 lbs/acre

(2) Elymus canadensis - 11% total weight, @ 3.0 lbs/acre

(3) Elymus villosus – 53.5% total weight, @ 15.0 lbs/acre

(4) Sporobulus asper – 3.5% total weight, @ 1.0 lbs/acre

(5) Lolium multiflorum – 18% total weight, @ 5 lbs/acre

Fertilizer: 10-20-20 (Commercial) fertilizer applied @ 140 lbs/1000 square yards
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CONSTRUCTION – Section 804.3

MEASUREMENT AND PAYMENT – Section 804.4

 
00 - STONE VENEER
Addendum: 1 

Associated Item(s):

 
Header:
STONE VENEER
 
Provision Body:

DESCRIPTION – This work is the construction of a stone veneer on the barrier.

MATERIAL -

Mortar – Section 705.7 and in accordance with the Secretary of the Interior’s Standards for the Treatment of Historic 
Properties and the PennDOT Stone Arch Bridge Maintenance Manual or pre-approved equal in consultation with PHMC.

Stone – reuse existing stone unless directed by the Department, additional stone required is to match the existing stone 
in material, size, texture/finish and color.

Galvanized Dovetail Slot and Galvanized Corrugated Dovetail from an approved supplier in Bulletin 15.

CONSTRUCTION – Construction is to be in accordance with the Secretary of the Interior’s Standards for the Treatment of 
Historic Properties and the PennDOT Stone Arch Bridge Maintenance Manual.

Construct a stone veneer on the concrete barrier core to the limits shown on the contract drawings. Construct the stone 
veneer to match the appearance of the existing barrier as near as practical.

Cut the stone, as required, to the veneer thickness stated on the contract drawings. Damaged or cut stone faces are 
prohibited from being on an exposed barrier face. 

Incorporate Historic Bridge Plaque where present.

Secure the stone veneer to the concrete barrier core with galvanized dovetail slots and galvanized corrugated dovetails, 
spaced as per the manufacturer specifications. Submit the manufacturer specification for approval prior to barrier 
construction.

Submit stone facing and mortar samples installed on a 6 x 6 sf sample board for the Representative to approve for its 
color, joint style and finish. The Representative will give final acceptance and approval of the sample board. Do not 
proceed with the stone facing until written approval by the Representative is received. The approved sample will remain 
in place for the duration of the project and will serve as the basis for acceptance of all work.

Final acceptance of the stone facing design will be based on a 6 x 6 sf panel board that is prepared by mason at onset of 
the project. Coordinate between the mason(s) and Representative. The bond pattern and dominant stone color of the 
facing will emulate the appearance of the existing bridge. The bond will consist of varying depth courses. Remove and 
replace any stone work not matching sample board at no additional cost to the Department.

After the stone veneer construction is complete, satisfactorily clean the exposed masonry faces.

MEASUREMENT AND PAYMENT – This work is a component of Item 8700-0010 MASONRY ARCH BRIDGE STRUCTURE, 
REHABILITATED, AS DESIGNED, S-30744. Includes cleaning the existing barrier stones, which are being reused to 
construct the stone veneer, the galvanized dovetail slots and galvanized corrugated dovetails. Also includes final 
repointing of the veneer.

ECMS Highway Construction Contract 15769



Page 58 of 73May 8, 2012 09:23:47 AM

 

ECMS Highway Construction Contract 15769



Page 59 of 73May 8, 2012 09:23:47 AM

Performance Bonds

Surety Company: The Fidelity and Deposit Company of Maryland Status: Accepted 
Bonding Agency: Murray Insurance Associates, Inc. Bond Number: PRF9051406 

Producer: Kimberly A Horning/PennDOT BP-002509 Bond Amount: $987,617.50 
Co-Insurer: No NAIC: 39306 

KNOW ALL MEN BY THESE PRESENTS, That we, J. D. Eckman, Inc. of P.O. Box 160 , 141 Lower Valley Rd., Atglen, PA 19310
as PRINCIPAL,and The Fidelity and Deposit Company of Maryland a corporation,as SURETY, are held and firmly bound unto the 
Commonwealth of Pennsylvania in the full and just sum of $987,617.50, lawful moneyof the United States of America, to be paid to 
the said Commonwealth of Pennsylvania, or it assigns, to which payment well and truly tobe made, we bind ourselves, our heirs, 
executors, administrators, and successors, jointly and severally, firmly by these presents.

Sealed with our respective seals and dated this 3 day of May   A.D. 2012.

Whereas, the above bounden PRINCIPAL has undertaken to contract with the said Commonwealth of Pennsylvania, by and 
through the Secretary of Transportation covering the workidentified below for approximately the sum of the bond amount defined 
above.

The description and location of the project is as follows: This project involves the rehabilitation of the Limekiln Pike (PA 152) stone 
arch bridge over Little Neshaminy Creek, and other miscellaneous construction, all as indicated on the drawings approved for 
STATE ROUTE 152, SECTION MLN, in Montgomery COUNTY, Horsham and Montgomery Townships from approximately 
Segment 0230 Offset 1504 to Segment 0240 Offset 0495.

and 

WHEREAS, it was one of the conditions of the award of the Secretary of Transportation, acting for and on behalf ofthe 
Commonwealth of Pennsylvania, pursuant to which said contract was undertaken by the PRINCIPAL that these presentsshould be 
executed, to become binding upon the date the said contract is approved for the office of Budget, by the Comptroller.

NOW, THEREFORE, The conditions of this obligation is such that if the above bounden PRINCIPAL, as Contractor, shall in 
allrespects comply with and faithfully perform the terms and conditions of said contract, and his, their, or its obligationsthereunder, 
including the plans, specifications, and conditions therein referred to and made a partthereof, and such alterations as may be 
made in said specifications as therein provided for, and shall well and truly, and in a manner satisfactory to the Commonwealth of 
Pennsylvania, complete the work contracted for, and shall save harmless the Commonwealth of Pennsylvania fromany expense 
incurred through the failure of said contractor to complete the work as specified, or for any damages growing outof the 
carelessness and/or negligence of said contractor or his, their, or its servants.

And shall save and keep harmless the said Commonwealth of Pennsylvania against and from all losses to it from any 
causewhatsoever, including patent, trademark, and copyright infringements, in the manner of constructing said section of 
roadway;then this obligation to be void or otherwise to be and remain in full force and virtue.

It is further provided that any alteration which may be made in the terms of the contract or in the work to be done under itor the 
giving by the Commonwealth of any extension of time for the performance of the contract or any other forbearance on thepart of 
either the Commonwealth or the PRINCIPAL to the other shall not in any way release the PRINCIPAL and the SURETY 
orSURETIES or either or any of them, their heirs, executors, administrators, successors or assigns, from their liability 
hereunder,notice to the SURETY or SURETIES of any such alteration, extension, or forbearance being hereby waived.

IN WITNESS WHEREOF, the said PRINCIPAL and SURETY have duly executed this Bond under seal the day and year firstabove 
written.

Attorney-in-Fact Certification

*The undersigned attorney-in-fact by executing this Performance Bond certifies that he/she is licensed with the company namedas 
surety for this bond and that to the best of his/ her knowledge the said surety islicensed with the Pennsylvania Insurance 
Department.
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Bond Workflow Status 

Status Name Disposition Date/Time 

Draft Dennis M Brubaker/
PennDOT BP-000425 Submit 05/03/2012 02:58:53 PM 

Producer Review Kimberly A Horning/
PennDOT BP-002509 Sign 05/03/2012 03:30:05 PM 

Contractor Review Dennis M Brubaker/
PennDOT BP-000425 Sign 05/04/2012 07:00:47 AM 

BOD CMD Review John C Grigalonis/
PennDOT Accept 05/04/2012 01:30:44 PM 
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Payment Bonds

Surety Company: The Fidelity and Deposit Company of Maryland Status: Accepted 
Bonding Agency: Murray Insurance Associates, Inc. Bond Number: PRF9051406 

Producer: Kimberly A Horning/PennDOT BP-002509 Bond Amount: $987,617.50 
Co-Insurer: No NAIC: 39306 

KNOW ALL MEN BY THESE PRESENTS, That we, J. D. Eckman, Inc. of P.O. Box 160 , 141 Lower Valley Rd., Atglen, PA 19310
as PRINCIPAL,and The Fidelity and Deposit Company of Maryland a corporation,as SURETY, are held and firmly bound unto the 
Commonwealth of Pennsylvania in the full and just sum of $987,617.50, lawful moneyof the United States of America, to be paid to 
the said Commonwealth of Pennsylvania, or it assigns, to which payment well and truly tobe made, we bind ourselves, our heirs, 
executors, administrators, and successors, jointly and severally, firmly by these presents.

Sealed with our respective seals and dated this 3 day of May   A.D. 2012.

Whereas, the above bounden PRINCIPAL has undertaken to contract with the said Commonwealth of Pennsylvania, by and 
through the Secretary of Transportation covering the workidentified below for approximately the sum of the bond amount defined 
above.

The description and location of the project is as follows: This project involves the rehabilitation of the Limekiln Pike (PA 152) stone 
arch bridge over Little Neshaminy Creek, and other miscellaneous construction, all as indicated on the drawings approved for 
STATE ROUTE 152, SECTION MLN, in Montgomery COUNTY, Horsham and Montgomery Townships from approximately 
Segment 0230 Offset 1504 to Segment 0240 Offset 0495.

and 

WHEREAS, it was one of the conditions of the award of the Secretary of Transportation, acting for and on behalf ofthe 
Commonwealth of Pennsylvania, pursuant to which said contract was undertaken by the PRINCIPAL that these presentsshould be 
executed, to become binding upon the date the said contract is approved for the office of Budget, by the Comptroller.

NOW, THEREFORE, The conditions of this obligation is such that if the above bounden PRINCIPAL shall and willpromptly or 
cause to be paid in full all sums of money which may be due by contractor or corporation, for all materials furnishedor labor 
supplied or performed in the prosecution of the work, whether or not the said material or labor entered into and becamecomponent 
parts of the work or improvement contemplated, and for rental of the equipment used and services rendered by public utilitiesin, or 
in connection with, the prosecution of such work, then this obligation to be void, otherwise to remain in full force andeffect.

The PRINCIPAL and SURETY hereby, jointly and severally, agree with the obligee herein that any individual, firm,partnership, 
association or corporation, which has performed labor or furnished material in the prosecution of the work as provided,and any 
public utility which has rendered services in, or in connection with, the prosecution of such work, and which has not been paidin full 
therefor, may sue assumpsit on this Payment Bond in his, their, or its own name and may prosecute the same to final 
judgementfor such sum or sums as may be justly due to him, them, or it, and have execution thereon. Provided, however, that 
theCommonwealth shall not be liable for the payment of any costs or expenses of such suit.

Recovery by any individual, firm, partnership, association or corporation hereunder shall be subject to theprovisions of the "Public 
Works Contractors' Bond Law of 1967", Act No. 385, approved December 20, 1967, P.L. 869, which Act shallbe incorporated 
herein and made a part hereof, as fully and completely as though its provisions were fully and at length herein recited.

It is further provided that any alteration which may be made in the terms of the contract or in the work to be done or materialsto be 
furnished or labor to be supplied or performed under it or the giving by the Commonwealth of any extension of time for 
theperformance of the contract or any other forbearance on the part of either the Commonwealth or the Principal to the other 
shallnot in any way release the PRINCIPAL and the SURETY or SURETIES or either or any of them, their heirs, executors, 
administrators,successors or assigns, from their liability hereunder, notice to the SURETY or SURETIES of any such alteration, 
extension, orforbearance being hereby waived.

IN WITNESS WHEREOF, the said PRINCIPAL and SURETY have duly executed this Bond under seal the day and year firstabove 
written.

Attorney-in-Fact Certification
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*The undersigned attorney- in- fact by executing this Payment Bond certifies that he/she is licensed with the company namedas 
surety for this bond and that to the best of his/ her knowledge the said surety islicensed with the Pennsylvania Insurance 
Department.

  

Bond Workflow Status 

Status Name Disposition Date/Time 

Draft Dennis M Brubaker/
PennDOT BP-000425 Submit 05/03/2012 02:58:20 PM 

Producer Review Kimberly A Horning/
PennDOT BP-002509 Sign 05/03/2012 03:29:26 PM 

Contractor Review Dennis M Brubaker/
PennDOT BP-000425 Sign 05/04/2012 07:01:05 AM 

BOD CMD Review John C Grigalonis/
PennDOT Accept 05/04/2012 01:30:21 PM 
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Insurance

Murray Risk Management and insurance 
  
  

PO Box 1728 
lancaster, PA 17608 

  
  

Company: Charter Oak Fire insurance Co. 
Policy: VTOCO5647b113cof12 

Expiration: 04/01/2013 
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MBE/WBE Commitments

MBE/WBE: 3% / 3% 
Approved: 3.04% / 3.10% 

Perform Less Than 50% of Work Items: No 
MPL Evaluation: No 

Status Business Partner Business % of Bid Submitted Acknowledged 
Conditionally Approved J Foster & Sons, Inc Subcontractor 3.04% 04/30/2012 04/30/2012 
Approved Established Traffic Control, Inc. Subcontractor 1.63% 04/30/2012 04/30/2012 
Approved General Sewer Service, Inc. t/a General Pipe 

Cleaning Subcontractor 0.22% 04/30/2012 04/30/2012 
Approved Guidemark, Inc. Subcontractor 1.25% 04/30/2012 04/30/2012 
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J Foster & Sons, Inc 
  

Prime 
  

Contact: Jim Roberts 
Phone: 610-593-3232 Status: Conditionally Approved 

MBE/WBE: 3% / 3% Revision Number: 
  

MBE/WBE 
  

Business Partner: J Foster & Sons, Inc 
Type: MBE 

Contact: Joe Foster 
Phone: 610-967-1771 

DBE JVT%: 
Certification: 11614 

Cert. Expiration: 04/30/2010 

Agreement Amount: $30,000.00 
% of Bid: 3.04 

Mobilization: $0.00 
Starting: 08/01/2012 

Completion: 09/28/2012 
Business Type: Subcontractor 

Items 
  

None 
  

Partial Items 
  

Item Description Unit of Measure Quantity 

8700-0010 MASONRY ARCH BRIDGE STRUCTURE REHABILITATED, AS DESIGNED, 
S-30744 LS 1.000 

1002-0053 REINFORCEMENT BARS, EPOXY COATED LB 38,000.000 
1002-0053 REINFORCEMENT BARS, EPOXY COATED LB 38,000.000 

Comment 
  

None 

Workflow 
  

Status Name Disposition Date/Time 

Draft James E Roberts/PennDOT 
BP-000425 Submit 04/30/2012 09:06:49 AM 

Awaiting Acknowledgement Joe L Foster/PennDOT 
BP-000852 Acknowledge 04/30/2012 09:34:45 AM 

Acknowledged James E Roberts/PennDOT 
BP-000425 Submit 04/30/2012 12:14:01 PM 

PennDOT Review Delores A Ritzman/PennDOT Conditionally Approve 04/30/2012 03:33:56 PM 

ECMS Highway Construction Contract 15769



Page 66 of 73May 8, 2012 09:23:47 AM

Established Traffic Control, Inc. 
  

Prime 
  

Contact: Jim Roberts 
Phone: 610-593-3232 Status: Approved 

MBE/WBE: 3% / 3% Revision Number: 
  

MBE/WBE 
  

Business Partner: Established Traffic Control, Inc. 
Type: WBE 

Contact: Kevin McFaddin 
Phone: 215-997-8801 

DBE JVT%: 
Certification: 12119 

Cert. Expiration: 04/30/2014 

Agreement Amount: $16,071.35 
% of Bid: 1.63 

Mobilization: $3,658.00 
Starting: 06/11/2012 

Completion: 11/13/2012 
Business Type: Subcontractor 

Items 
  

Item Description Unit of Measure Quantity 
0975-0001 REMOVE POST MOUNTED SIGNS, TYPE F EACH 12.000 
0971-0001 REMOVE POST MOUNTED SIGNS, TYPE B EACH 10.000 
0935-0001 POST MOUNTED SIGNS, TYPE F SF 39.000 
0931-0001 POST MOUNTED SIGNS, TYPE B SF 93.000 
0901-0240 ADDITIONAL TRAFFIC CONTROL SIGNS SF 100.000 
0901-0240 ADDITIONAL TRAFFIC CONTROL SIGNS SF 100.000 
0901-0231 ADDITIONAL WARNING LIGHTS, TYPE B DAY 100.000 

  
Partial Items 

  
Item Description Unit of Measure Quantity 
0901-0001 MAINTENANCE AND PROTECTION OF TRAFFIC DURING CONSTRUCTION LS 1.000 

Comment 
  

None 

Workflow 
  

Status Name Disposition Date/Time 

Draft James E Roberts/PennDOT 
BP-000425 Submit 04/30/2012 09:06:20 AM 

Awaiting Acknowledgement Kevin McFadden/PennDOT 
BP-002897 Acknowledge 04/30/2012 10:03:34 AM 

Acknowledged James E Roberts/PennDOT 
BP-000425 Submit 04/30/2012 12:14:01 PM 

PennDOT Review Delores A Ritzman/PennDOT Approve 04/30/2012 03:31:51 PM 
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General Sewer Service, Inc. t/a General Pipe Cleaning 
  

Prime 
  

Contact: Jim Roberts 
Phone: 610-593-3232 Status: Approved 

MBE/WBE: 3% / 3% Revision Number: 
  

MBE/WBE 
  

Business Partner: General Sewer Service, Inc. t/a General Pipe Cleaning 
Type: WBE 

Contact: Ozzie 
Phone: 610-461-1212 

DBE JVT%: 
Certification: 11869 

Cert. Expiration: 04/30/2014 

Agreement Amount: $2,137.50 
% of Bid: 0.22 

Mobilization: $375.00 
Starting: 11/01/2012 

Completion: 11/13/2012 
Business Type: Subcontractor 

Items 
  

Item Description Unit of Measure Quantity 
0601-5901 CLEANING EXISTING PIPE CULVERTS, DIAMETERS UP TO AND INCLUDING 36" LF 250.000 

  
Partial Items 

  
Item Description Unit of Measure Quantity 
0608-0001 MOBILIZATION LS 1.000 

Comment 
  

None 

Workflow 
  

Status Name Disposition Date/Time 

Draft James E Roberts/PennDOT 
BP-000425 Submit 04/30/2012 09:06:32 AM 

Awaiting Acknowledgement Kimberly J Mcerlean/
PennDOT BP-000749 Acknowledge 04/30/2012 10:18:36 AM 

Acknowledged James E Roberts/PennDOT 
BP-000425 Submit 04/30/2012 12:14:01 PM 

PennDOT Review Delores A Ritzman/PennDOT Approve 04/30/2012 03:31:24 PM 
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Guidemark, Inc. 
  

Prime 
  

Contact: Jim Roberts 
Phone: 610-593-3232 Status: Approved 

MBE/WBE: 3% / 3% Revision Number: 
  

MBE/WBE 
  

Business Partner: Guidemark, Inc. 
Type: WBE 

Contact: Nancy Dolinar 
Phone: 215-721-7100 

DBE JVT%: 
Certification: 11706 

Cert. Expiration: 03/31/2014 

Agreement Amount: $12,314.10 
% of Bid: 1.25 

Mobilization: $0.00 
Starting: 11/01/2012 

Completion: 11/13/2012 
Business Type: Subcontractor 

Items 
  

Item Description Unit of Measure Quantity 
9660-0030 CENTERLINE RUMBLE STRIPS LF 837.000 

0966-0011 SNOWPLOWABLE RAISED PAVEMENT MARKER TWO WAY HOLDER WITH 
REFLECTOR (Y/Y) EACH 21.000 

0963-0001 PAVEMENT MARKING REMOVAL SF 366.000 
0963-0001 PAVEMENT MARKING REMOVAL SF 366.000 
0963-0001 PAVEMENT MARKING REMOVAL SF 366.000 
0962-1005 4" YELLOW WATERBORNE PAVEMENT MARKINGS LF 4,596.000 
0962-1000 4" WHITE WATERBORNE PAVEMENT MARKINGS LF 3,566.000 
0960-0302 WHITE HOT THERMOPLASTIC LEGEND, "2", 8' - 0" EACH 1.000 
0960-0300 WHITE HOT THERMOPLASTIC LEGEND, "0", 8' - 0" EACH 1.000 
0960-0222 WHITE HOT THERMOPLASTIC LEGEND, "RIGHT ARROW", 12' - 0" X 3' - 0" EACH 1.000 
0960-0113 WHITE HOT THERMOPLASTIC LEGEND, "MPH", 8' - 0" EACH 1.000 
0960-0101 WHITE HOT THERMOPLASTIC LEGEND, "ONLY", 8' - 0" EACH 1.000 
0960-0022 24" YELLOW HOT THERMOPLASTIC PAVEMENT MARKINGS LF 100.000 
0960-0021 24" WHITE HOT THERMOPLASTIC PAVEMENT MARKINGS LF 34.000 
0960-0011 12" WHITE HOT THERMOPLASTIC PAVEMENT MARKINGS LF 63.000 

  
Partial Items 

  
None 

Comment 
  

None 

Workflow 
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Status Name Disposition Date/Time 

Draft James E Roberts/PennDOT 
BP-000425 Submit 04/30/2012 09:06:41 AM 

Awaiting Acknowledgement Nancy E Dolinar/PennDOT 
BP-000759 Acknowledge 04/30/2012 10:18:39 AM 

Acknowledged James E Roberts/PennDOT 
BP-000425 Submit 04/30/2012 12:14:01 PM 

PennDOT Review Delores A Ritzman/PennDOT Approve 04/30/2012 03:32:25 PM 
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Plans

Plans Addendum 
  Roadway Plan 2 
Supplemental Plans 
  Cross Section

  Erosion and Sediment Pollution Control Plan 1 

  Signing and Pavement Marking Plan 2 

  Structure Plan - S-30744 1 

  Traffic Control Plan
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Attachments

Project-Specific Checklist Items Addendum 

  None

Reviews   

  None

Contract Award Items   
  State Wage Rate 1 
Local Agreements and Coordination   

  None

Environmental Clearances   

  None

Permits   
  DEP Water Obstruction and Encroachment Permit 105/404 - GP-11

  Environmental Due Diligence (EDD) - Contractor - EDD - Contractor

  Environmental Due Diligence (EDD) - PennDOT - EDD-PennDOT

  US Army Corps of Engineers Section 404 Permit
Right of Way   

  None

Survey   

  None

Utilities Clearance   

  None

Utility Engineering   

  None

Construction Items   
  Pre-Bid Construction Schedule
Structures and Geotechnical   

  None

Railroad Coordination   

  None

Traffic   

  None

Construction Coordination   

  None

Maintenance Items   

  None

Estimates   

  None
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Comments: 
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