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Contract

Addendum issued subsequent to the printed proposal have been incorporated into the text of this contract and 
the modified portions are annotated in the contract - e.g., A1, A2 etc.

Incorporated Addenda are As follows:

Addendum No. 1, A1, dated 05/10/2013

Addendum No. 2, A2, dated 05/20/2013

THIS AGREEMENT, Made this 19 day of July A.D. 2013, between the Mifflinburg Buggy Museum Association, 
Inc. of the Commonwealth of Pennsylvania, Union County, hereinafter called the Sponsor, and Hepco 
Construction, Inc. his, hers, its or their executors, administrators, successors, or assigns, hereinafter called the 
Contractor.

W I T N E S S E T H:

1. That the Contractor, for and in consideration of the payment or payments herein specified and agreed to by 
the Sponsor, hereby covenants and agrees to furnish and deliver all the materials and to do and perform all 
the work and labor in the improvement of a certain section of highway at the unit prices bid by said Contractor 
for the respective estimated quantities aggregating approximately the sum of $279,919.00  and such other 
items as are mentioned in the Contractor's original proposal, which proposal and prices named, together with 
Publication 408/2011-4 - Specifications  (as specified in the proposal) (except that the Sponsor shall be 
substituted for "Engineer". "Secretary", "Department" and "State Treasurer" name therein), are made a part of 
this contract and accepted as such, also the drawings of the project, prepared and/ or approved by the 
Sponsor and/ or the Pennsylvania Department of Transportation, which drawings are also agreed by each 
party as being a part hereof.

2. The location and description being situated as follows:
RESTORATION OF THE REPOSITORY BUILDING located at the INTERSECTION OF QUARRY ROAD AND 
SOUTH 6TH STREET, in the BOROUGH OF MIFFLINBURG, UNION COUNTY.

3. The Contractor further covenants and agrees that all work shall be performed in the best and most 
workmanlike manner. He also agrees that all materials furnished and labor performed shall be in strict and 
complete conformity, in every respect, with all parts of this contract and shall be subject to the inspection and 
acceptance of authorized representatives of the Sponsor and/ or the Pennsylvania Department of 
Transportation. In the event that any portion of work (including materials supplied pursuant thereto) performed 
by the Contractor is rejected by the authorized representatives as defective, unsuitable, or unacceptable, the 
Contractor agrees to remove and replace all such rejected portions of work in conformance with this contract 
and to the satisfaction of and at no expense to the Sponsor and/ or Pennsylvania Department of 
Transportation. The Contractor further covenants that prompt payment will be made in full for all labor and 
materials used in the performance of work on this project.

4. The Contractor covenants and agrees that all work (including, but not limited to, all labor performed and all 
materials supplied) on this project shall be performed and completed to the satisfaction of the Sponsor and/or 
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the Pennsylvania Department of Transportation on or before the expiration date of 12/06/2013 . If, for any 
reason, except as provided in the contract, the Contractor fails to complete all work on this project to the 
satisfaction of the Engineer of the Sponsor within the aforementioned time allowed, the Sponsor shall deduct 
from any sums due or which may become due the Contractor the amount indicated in the Specifications for 
each calendar day used in excess of the aforementioned number of days allowed, or, in case a completion 
date is fixed, for each calendar day elapsing between that completion date and the actual date of completion. 
If no sums are due the Contractor, the Contractor agrees to remit to the Sponsor the aforementioned sum for 
each day used in excess of the time allowed for completion of the contract. The amounts deducted or remitted 
under this paragraph are liquidated damages and not penalties.

5. The Contractor further covenants and warrants that the Contractor has had sufficient time to examine and 
has examined the site of the contract work to ascertain for itself those conditions such as may be determined 
by inspection, investigation, and inquiry, including the location, accessibility, and general character of the site.

6. The Contractor further covenants that he has not relied upon any information provided by the Sponsor and/
or the Pennsylvania Department of Transportation, including information contained in the Special Provisions, 
concerning the time within which publicly or privately- owned facilities below, at or above the ground are 
expected to be installed, removed, repaired, replaced, and/ or relocated; that he has not relied upon any 
information provided by the Department concerning the location or existence of all such facilities that might be 
below, at or above the ground; that he has contacted or will contact all owner of such facilities to verify the 
location and position of all such facilities and the time within which work on such facilities will be performed; 
and that he is aware delays might be incurred in the performance of work on this project as a result of work 
being performed or that will be performed on such facilities by their owners. It is understood further that, 
notwithstanding assistance of any kind and extent that might be provided by the Sponsor and/ or the 
Pennsylvania Department of Transportation, the Contractor, in every instance, bears the ultimate responsibility 
of resolving all disputes of every kind with the owners of such facilities. The Contractor agrees to save and 
hold the Sponsor and/or the Pennsylvania Department of Transportation harmless from liability for all delays, 
interference and interruptions that might arise during the performance of work on this project as a result of 
work being or that will be performed on such publicly or privately-owned facilities.

7. The Contractor further covenants and warrants that he has read, is completely familiar with and 
understands thoroughly the Publication 408 Specifications (as specified in the proposal), the Special 
Provisions and/or Conditions, the Plans, and any other addenda or requirements, contained in the proposal 
governing the performance of work under this contract, whether attached hereto and made a part hereof, or 
incorporated herein by reference.

8. It is distinctly understood and agreed that the Contractor shall not do any work (including, but not limited to, 
the supply of labor and/or materials) not covered by the specifications and the contract, unless such work has 
been authorized in writing as provided in the Specifications. In no event shall the Contractor incur any liability 
by reason of refusing to obey any verbal directions or instructions that he might be given to perform additional 
or extra work. Likewise, the Sponsor will not be liable for any work performed as additional or extra work, 
unless such work is required of the Contractor in writing as provided in the Specifications. All such work which 
might have been performed by the Contractor without such written order first being given shall be at the 
Contractor's risk, cost, and expense, and the Contractor hereby covenants and agrees that, without such 
written order, he shall make no claim for compensation for such unauthorized work.

9. It is further distinctly agreed that the Contractor shall not assign this contract, nor any part thereof, nor any 
right to any sums to be paid him hereunder, nor shall any part of the work to be done or material furnished 
under this contract be sublet, without the consent in writing of the Sponsor.
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10. It is also agreed and understood that the acceptance of the final payment by the Contractor shall be 
considered as a release in full of all claims against the Sponsor and/ or the Pennsylvania Department of 
Transportation arising out of, or by reason of, the work done and materials furnished under this contract.

11. The Contractor shall accept, insofar as the work covered by the contract is concerned, the provisions of 
the Workmens Compensation Act of 1915, and any supplements or amendments thereto, and shall insure his 
liability thereunder or file with the Department of Transportation a certificate of exemption from insurance from 
the Bureau of Workers' Compensation of the Department of Labor and Industry.

12. In order to secure proper and complete compliance with the terms and provisions of this contract, the 
Contractor shall provide a bond in a sum equal to one hundred percent (100%) of the total contract price of 
the work to be done. The Contractor shall also secure an additional bond in the same amount for the prompt 
payment in full for all labor and materials supplied in performing work on this project. Both bonds are attached 
to and made a part of this contract.

13. The Contractor hereby further agrees to receive and the Sponsor agrees to pay the prices set forth in the 
linked bid items as full compensation for furnishing all the materials and labor which may be required in the 
prosecution and completion of all work to be done under this contract, and in all respects to complete the 
contract to the satisfaction of the Sponsor.

14. Contractor is undertaking the work be to performed under the terms of this agreement covenants and 
agrees to comply with the required contract provisions set forth in F.A.R.-C.A., September 1975, issued by the 
United States Department of Transportation, Federal Highway Administration, and the Commonwealth 
Nondiscrimination Clause marked Exhibit A, and the Commonwealth Contractor Integrity Provisions marked 
Exhibit B which are attached to and made a part of this Agreement.

15. The Contractor certified in his, her, its or their bid submission to the disclosure of lobbying activities and, if 
applicable, completed the disclosure form and by said certification understands that Public Law 101-121, 
Section 319, prohibits federal funds from being expended by recipient or any lower tier sub- recipients of a 
federal contract, grant, loan or cooperative agreement to pay any person for influencing or attempting to 
influence a federal agency or Congress in connection with the awarding of any federal contract, the making of 
any federal grant or loan, or the entering into of any cooperative agreement.

16. If federal funds are involved, the Contractor shall not discriminate on the basis of race, color, national 
origin or sex in the performance of this contract. Contractor shall carry out applicable requirements of 49 
C.F.R. Part 26 - DATED OCTOBER 16, 2001in the award and administration of United States Department of 
Transportation assisted contracts. Failure by the Contractor to carry out these requirements is a material 
breach of this contract, which may result in the termination of this contract or such other remedy as the 
Pennsylvania Department of Transportation deems appropriate. Contractor must include this assurance in 
each subcontract that it signs with a subcontractor.

Contract Workflow Status 

Status Name Disposition Date/Time 

Draft Becki G Mescher-Vuxta/
PennDOT Award 06/26/2013 12:15:28 PM 

Contractor Review Dori M Bowersox/PennDOT 
BP-008000 Sign 06/28/2013 10:46:29 AM 

BOD CMD Review Becki G Mescher-Vuxta/
PennDOT Rescind 06/28/2013 10:57:07 AM 
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Rescinded Becki G Mescher-Vuxta/
PennDOT Award 06/28/2013 10:57:34 AM 

Contractor Review Larry C Eckstine/PennDOT 
BP-008000 Sign 06/28/2013 11:02:53 AM 

BOD CMD Review Becki G Mescher-Vuxta/
PennDOT Accept 07/12/2013 03:56:41 PM 

Municipality Review Bronwen A Sanders/PennDOT 
BP-007112 Sign 07/17/2013 09:56:09 AM 

Solicitor Review Jeffrey L Mensch/PennDOT 
BP-007112 Accept 07/19/2013 01:55:54 PM 

CMD Execute Delores A Ritzman/PennDOT Submit 07/19/2013 02:59:03 PM 
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Addenda

Addendum: 1
  
Description: 
RESTORATION OF THE REPOSITORY BUILDING located at the INTERSECTION OF QUARRY ROAD AND SOUTH 6TH 
STREET, in the BOROUGH OF MIFFLINBURG, UNION COUNTY. 

Estimated Project: $208,610.00 
Federal Project Status: PENNDOT Oversight Non-NHS 

DBE: 0.00% 
Structure Work: 0.00% 

Wage Rates: Yes 
Project Type: Municipal 

State Type of Work: MISCELLANEOUS 
Prequalification Required: No 

Pre-Bid Meeting: Mandatory 
Scheduled Let: 05/23/2013 11:00:00 AM 

New Let: 
Let Date Move: 

Anticipated NTP: 08/05/2013 
Required Completion: 12/06/2013 

Additional Information 
This is an ECMS project. All Addenda will be electronically posted. Place for delivery of diskette bid before 11:00 a.m. prevailing 
local time on the scheduled let date: PENNDOT CONTRACT AWARDS ROOM, 7TH FLOOR; COMMONWEALTH KEYSTONE 
BUILDING; 400 NORTH STREET; HARRISBURG PA 17120 

Item and Quantity 

Special Provision 
REMOVED G101C a00101 GOVERNING SPECIFICATIONS AND APPLICABLE DESIGNATED SPECIAL PROVISIONS.

ADDED G101D a00101 GOVERNING SPECIFICATIONS AND APPLICABLE DESIGNATED SPECIAL PROVISIONS 

Other 
MODIFIED Division 16 - Electrical - Section 16670-- Lightning Protection, Part 1--General, Subsection 1.04-- Codes and 
Specifications - Delete A, B and C. 

ECMS Highway Construction Contract 93501
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Addendum: 2
  
Description: 
RESTORATION OF THE REPOSITORY BUILDING located at the INTERSECTION OF QUARRY ROAD AND SOUTH 6TH 
STREET, in the BOROUGH OF MIFFLINBURG, UNION COUNTY. 

Estimated Project: $208,610.00 
Federal Project Status: PENNDOT Oversight Non-NHS 

DBE: 0.00% 
Structure Work: 0.00% 

Wage Rates: Yes 
Project Type: Municipal 

State Type of Work: MISCELLANEOUS 
Prequalification Required: No 

Pre-Bid Meeting: Mandatory 
Scheduled Let: 05/23/2013 11:00:00 AM 

New Let: 
Let Date Move: 

Anticipated NTP: 08/05/2013 
Required Completion: 12/06/2013 

Additional Information 
This is an ECMS project. All Addenda will be electronically posted. Place for delivery of diskette bid before 11:00 a.m. prevailing 
local time on the scheduled let date: PENNDOT CONTRACT AWARDS ROOM, 7TH FLOOR; COMMONWEALTH KEYSTONE 
BUILDING; 400 NORTH STREET; HARRISBURG PA 17120 

Item and Quantity 

Special Provision 

Other 
MODIFIED DIVISION 7 - THERMAL AND MOISTURE PROTECTION - SECTION 07600-- FLASHING AND SHEET METAL, 
PART 2--PRODUCTS, Subsection 2.01-- MATERIAL - A, B, C and G. 

ECMS Highway Construction Contract 93501
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Bid Items

Item Description Quantity Unit Price Item Total Addendum 
0689-0001 NARRATIVE SCHEDULE 1.000 $1,800.00 $1,800.00   
8000-0002 DIVISION 2 DEMOLITION & SITE WORK 1.000 $8,900.00 $8,900.00   
8000-0003 DIVISION 3 CONCRETE 1.000 $9,703.00 $9,703.00   
8000-0004 DIVISION 4 MASONRY 1.000 $19,030.00 $19,030.00   
8000-0005 DIVISION 5 METALS 1.000 $38,319.00 $38,319.00   
8000-0006 DIVISION 6 CARPENTRY 1.000 $58,651.00 $58,651.00   
8000-0007 DIVISION 7 THERMAL & MOISTURE PROTECTION 1.000 $68,890.00 $68,890.00   
8000-0008 DIVISION 8 DOORS & WINDOWS 1.000 $16,893.00 $16,893.00   
8000-0009 DIVISION 9 FINISHES 1.000 $25,470.00 $25,470.00   
8000-0016 DIVISION 16 ELECTRICAL 1.000 $21,263.00 $21,263.00   
9608-0001 MOBILIZATION 1.000 $11,000.00 $11,000.00   
  

Contract Total: $279,919.00   
  

Bid Total: $279,919.00   

ECMS Highway Construction Contract 93501



Page 11 of 47July 19, 2013 15:03:44 PM

Special Provisions

G2A - a00002 PUBLIC BID OPENING LOCATION
Addendum:

Associated Item(s):

 
Header:
PUBLIC BID OPENING LOCATION
 
Provision Body:

The location of the public bid opening is the Commonwealth Keystone Building, 7th Floor, Contract Awards Room, 400 North 
Street, Harrisburg. Allow sufficient time before the bid opening to obtain a visitor pass on the 5th Floor and to be escorted to the 
7th Floor Contract Awards Room.

 
G101D - a00101 GOVERNING SPECIFICATIONS AND APPLICABLE DESIGNATED SPECIAL 
PROVISIONS
Addendum: 1 

Associated Item(s):

 
Header:
GOVERNING SPECIFICATIONS AND APPLICABLE DESIGNATED SPECIAL PROVISIONS
 
Provision Body:

I. GOVERNING SPECIFICATIONS. This bid proposal is made under, subject to, and governed by:

Specifications 408/2011, Change No. 4, effective April 5, 2013 of the Pennsylvania Department of Transportation. Within these 
Specifications where dual measurement and tabular options are presented English standards apply.

II. APPLICABLE DESIGNATED SPECIAL PROVISIONS. The following Designated Special Provisions are found in Appendix C to 
the above Governing Specifications. Those that apply to this bid proposal are preceded with a check (i.e., "X"). Goals, minimum 
levels of participation, or other project specific requirements associated with these documents are also established where 
applicable:

(X) DSP1. Offset Provision for Commonwealth Contracts.

(X) DSP2. Contractor Responsibility Provisions.

(X) DSP3. Provisions for Commonwealth Contracts Concerning the Americans with Disabilities Act.

(__) DSP4. Minority Business and Women Business Enterprise Participation Requirements. This is used on 100% State projects 
requiring Prequalification. The minimum levels of participation for this project are:

MBE ; WBE

(fill in)% (fill in)%

(__) DSP5. Minority Business and Women Business Enterprise Program. This is used only on 100% State projects over $100,000 
requiring Prequalification and where DSP4 does not apply.

ECMS Highway Construction Contract 93501
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(__)  DSP6. Minority Business and Women Business Enterprise Utilization Requirements. This is used on State projects without 
Prequalification requirements. Minimum participation levels of 5% for MBE and 3% for WBE of the dollar amount of the bid have 
been established for this project.

(X) DSP7. Disadvantaged Business Enterprise Requirements. This is used on Federal - aid projects only. In conjunction with this 
contract a goal of 0% of the original contract amount has been established.

(X)  DSP8. F.A.R. - Required Contract Provisions Federal-Aid Construction Contracts FHWA-1273 (Revised May 1, 2012). Also 
attached to the Proposal/Contract.

(X) DSP9. Special Supplement - Anti-Pollution Measures - August 26, 1999.

(X) DSP10. Nondiscrimination/Sexual Harassment Clause.

(X) DSP11. Contractor Integrity Provisions.

(X) DSP12. Executive Order 11246, with Appendix A and B.

 
G113B - a00113 CONTRACT PROVISIONS - RIGHT-TO-KNOW LAW
Addendum:

Associated Item(s):

 
Header:
CONTRACT PROVISIONS - RIGHT TO KNOW LAW
 
Provision Body:

I. Contract Provisions – Right to Know Law 8-K-1532

a. The Pennsylvania Right-to-Know Law (RTKL), 65 P.S. §§ 67.101-3104, applies to this Contract. 

b. If the Department needs assistance in any matter arising out of the RTKL related to this Contract, the Department will notify the 
Contractor using the legal contact information provided in this Contract. The Contractor, at any time, may designate a different 
contact for such purpose upon reasonable prior written notice to the Department.

c.  Upon written notification from the Department that it requires assistance in responding to a request under the RTKL for 
information related to this Contract that may be in the Contractor’s possession, constituting, or alleged to constitute, a public record 
in accordance with the RTKL (“Requested Information”), the Contractor will:

1. Provide the Department, within 10 calendar days after receipt of written notification, access to, and copies of, any document or 
information in the Contractor’s possession arising out of this Contract that the Department reasonably believes is Requested 
Information and may be a public record under the RTKL; and

2. Provide such other assistance as the Department may reasonably request, in order to comply with the RTKL with respect to this 
Contract.

d. If the Contractor considers the Requested Information to include a request for a Trade Secret or Confidential Proprietary 
Information, as those terms are defined by the RTKL, or other information that the Contractor considers exempt from production 
under the RTKL, notify the Department and provide, within 7 calendar days of receiving the written notification, a written statement 
signed by a representative of the Contractor explaining why the requested material is exempt from public disclosure under the 
RTKL.

e. The Department will rely upon the written statement from the Contractor in denying a RTKL request for the Requested 
Information unless the Department determines that the Requested Information is clearly not protected from disclosure under the 
RTKL. Should the Department determine that the Requested Information is clearly not exempt from disclosure, provide the 
Requested Information within 7 calendar days of receipt of written notification of the Department’s determination.
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f. Failing to provide the Requested Information within the time period required by these provisions, indemnify and hold the 
Department harmless for any damages, penalties, costs, detriment or harm that the Department may incur as a result of this 
failure, including any statutory damages assessed against the Department.

g. The Department will reimburse the Contractor for any costs associated with complying with these provisions only to the extent 
allowed under the fee schedule established by the Office of Open Records or as otherwise provided by the RTKL if the fee 
schedule is inapplicable.

h. The Contractor may file a legal challenge to any Department decision to release a record to the public with the Office of Open 
Records, or in the Pennsylvania Courts, however, indemnify the Department for any legal expenses incurred by the Department as 
a result of such a challenge and hold the Department harmless for any damages, penalties, costs, detriment or harm that the 
Department may incur as a result of the failure, including any statutory damages assessed against the Department, regardless of 
the outcome of such legal challenge. As between the parties, agree to waive all rights or remedies that may be available as a 
result of the Department’s disclosure of Requested information pursuant to the RTKL.

i. The Contractor’s duties relating to the RTKL are continuing duties that survive the expiration of this Contract and continue as 
long as the Requested Information remains in the Contractor's possession.

 
G117A - a00117 PUBLIC WORK EMPLOYMENT VERIFICATION ACT
Addendum:

Associated Item(s):

 
Header:
PUBLIC WORK EMPLOYMENT VERIFICATION ACT
 
Provision Body:

PUBLIC WORK EMPLOYMENT VERIFICATION ACT

General.  In accordance with Act 127 of 2012, known as the Public Works Employment Verification Act (“the Act”), effective 
January 1, 2013, 43 P.S. §§167.1-167.11, use the Federal Government’s E-Verify system to ensure that all employees performing 
work on the project, including subcontractor’s employees, are authorized to work in the United States. 

Verification Form.  Verify the employment eligibility of each new employee hired after January 1, 2013 and submit the 
Commonwealth Public Works Employment Verification Form (“Form”) included in the bid package attachments to the Department. 

Contractor. Fax the Form, signed by an authorized representative of the Contractor, possessing sufficient knowledge to make the 
representations and certifications on the Form, to Contract Awards at 717-705-1504 within 7 days of the bid opening. Failure or 
refusal to provide the Form will be considered a refusal to comply with bidding requirements, will result in rejection of the bid, and 
may subject the Contractor to the enforcement activities, sanctions and civil penalties specified in the Act.

Subcontractor.  Obtain a form signed by an authorized representative of the subcontractor performing work on the project, 
possessing sufficient knowledge to make the representations and certifications on the Form. Submit it to the PennDOT 
Representative when requesting subcontractor approval. Failure or refusal to provide the Form will be considered a refusal to 
comply with subcontractor approval requirements, will result in rejection of the subcontractor request, and may subject the 
subcontractor to the enforcement activities, sanctions and civil penalties specified in the Act.

Include information about the requirements of the Act in all subcontracts.

Department of General Services.  The Department of General Services is the Commonwealth agency responsible for 
enforcement and administration of the Act. Please direct questions about the Act to:

Department of General Services Public Works
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Employment Verification Compliance Office

Room 105 Tent Building

18th and Herr Streets

Harrisburg, PA 17125

Fax: 717-214-3669

 
G211A - a00211 MANDATORY PRE-BID CONFERENCE
Addendum:

Associated Item(s):

 
Header:
MANDATORY PRE-BID CONFERENCE
 
Provision Body:

A mandatory pre-bid conference, with Department of Transportation personnel and all prospective bidders, will be held on 
Tuesday, April 23, 2013 at 10:00 a.m. Local Time, at the Mifflinburg Buggy Museum, 598 Green Street, Mifflinburg, PA 17844, 
telephone number (570) 966-1355. The purpose of this meeting is to identify and discuss certain aspects of the project which can 
and will impact on the bidder's ability to submit an informed bid.

The bidder's attendance at this pre-bid conference is MANDATORY. If unable to attend the meeting in person, the bidder must 
send a duly authorized personal representative.

Failure of the bidder, or the bidder's accredited personal representative, to attend this pre-bid conference, and register with the 
Department official in charge of the meeting, will be cause for rejection of the bid proposal.

In compliance with the Americans with Disabilities Act of 1990, the Department has scheduled the pre-bid conference at a facility 
which is accessible to persons having disabilities. Any person having special needs or requiring special assistance is requested to 
contact Bronwen Sanders at (570) 966-1355 by Friday, April 19, 2013, in order that special needs may be accommodated and/or 
assistance provided.

Direct any questions regarding the pre-bid conference to Bronwen Sanders at (570) 966-1355.

 
00 - a01351 PREQUALIFICATION WAIVED
Addendum:

Associated Item(s):

 
Header:
PREQUALIFICATION WAIVED
 
Provision Body:
Contractors are not required to be prequalified to bid on this project. The Work Class Codes (WCC) assigned to items on this 
project do not apply. 
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References made in Publication 408 to Prequalified Contractor or Prequalified Subcontractor, for the purpose of this contract 
means the Contractor and Subcontractor.

Section 102.01 Prequalification of Contractors and Subcontractors

• 102.01(a) Delete in its entirety

Section 102.06 Preparation of Bids

• 102.06(c) Delete in its entirety

Section 108.01 Subletting or Assignment of Contracts

• 108.01(a) Revise to read:

General. Do not sublet, sell, transfer, assign, or otherwise dispose of the contract or contracts or any portion or rights, title, or 
interest, without the written consent of the Representative.

If consent is given, subletting a portion of the contract will be allowed; however, do not sublet a portion exceeding 70% of the 
original total contract price.

Do not replace or cancel a subcontractor without the approval of the Representative, which approval will not be unreasonably 
withheld.

Subcontractors or transfer of contract will not release Contractor liability under the contracts and bonds.

Section 110.03 Additional work, Extra Work, and Extra Work on a Force Account Basis

• 110.03(d) 6. Revise to read:

If any or all of the force account work is to be performed by an approved subcontractor, the Contractor’s need to subcontract the 
work must be approved. Payment for work performed by a subcontractor will be determined based on a complete statement of 
applicable material, labor, and equipment costs, computed as specified herein, plus applicable markups for overhead and profit.

 
G1601A - a01601 E.E.O. COVERED AREA
Addendum:

Associated Item(s):

 
Header:
E.E.O. COVERED AREA
 
Provision Body:
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For the purpose set forth in the Executive Order 11246

the covered area for this contract is Union County,

which is within the Economic Area of Williamsport, PA.

as listed in Appendix B of Designated Special Provision 12 (DSP12) entitled “Executive Order 11246 (with Appendix A and B)” in 
Appendix C of Pub 408.

 
00 - a02702 LOCAL AUTHORITY CONTRACT - DEPARTMENT LET - PREQUALIFICATION WAIVED
Addendum:

Associated Item(s):

 
Header:
LOCAL AUTHORITY CONTRACT - DEPARTMENT LET - PREQUALIFICATION WAIVED
 
Provision Body:
The Commonwealth will open bids and award the contract in the name of Mifflinburg Buggy Museum Association.

The contractor is advised that the contract will be executed by this above Local Authority.

The contractor is to name the above Local Authority as additional insured on insurance certificate.

Also all payments made to the Contractor for work performed will be by this above Local Authority.

Publication 408 wherever references are made to the Commonwealth, the Department or its employees, for the purpose of this 
contract it will mean the contracting Local Authority and its corresponding employees, unless otherwise superseded by Law.

 
G2902A - a02902 LOCALLY SPONSORED PROJECT PAYMENT PROCESS
Addendum:

Associated Item(s):

 
Header:
LOCALLY SPONSORED PROJECT PAYMENT PROCESS
 
Provision Body:

As certified invoices for work performed by the Contractor are submitted by the Local Project Sponsor following established 
estimate dates, the Department will, for Federal-aid projects, submit charges through the state billing system to the FHWA for 
reimbursement. Upon receipt of FHWA reimbursement, the Department will pay the Local Project Sponsor the federal and state 
share of the approved charges, as applicable. For Non-Federal-aid projects, as certified invoices are submitted the Department will 
pay the Local Project Sponsor the state share of the approved charges. The Local Project Sponsor is required to pay the 
Contractor the federal, state, and local share of approved charges, as applicable, within 10 calendar days of the date of the 
Department's check.
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G3401A - a03401 PREVAILING WAGE ACT
Addendum:

Associated Item(s):

 
Header:
PREVAILING WAGE ACT
 
Provision Body:

Submit bids on this project in compliance with the Pennsylvania Prevailing Wage Act, as specified in Section 107.22. If that Act or 
any portion thereof is finally determined by a court to be invalid and unenforceable, any savings realized by the Contractor as a 
result of such invalidation accrue to the benefit of the Department or its designee. The prospective bidder agrees, by submitting 
this bid, to make payroll records available for audit by the Department. In the event that the bidder fails to afford the Department or 
its designee the benefit of any savings realized under this paragraph the Department will have the right to withhold payments from 
this or any other contract in an amount equal to the savings realized plus interest.

 
G4201B - a04201 UTILITIES--USE WHEN THERE ARE NO UTILITIES WITHIN THE PROJECT LIMITS
Addendum:

Associated Item(s):

 
Header:
UTILITIES--USE WHEN THERE ARE NO UTILITIES WITHIN THE PROJECT LIMITS
 
Provision Body:

There are no Utilities known to be located within the scope and extent of work activity defined for this project.

 
G7039A - a07039 Changes to Specifications: Section 901
Addendum:

Associated Item(s):

 
Header:
a07039 Changes to Specifications: Section 901
 
Provision Body:

SECTION 901—MAINTENANCE AND PROTECTION OF TRAFFIC DURING CONSTRUCITON

• Section 901.03(j) Dropoffs.Revise to read as follows:

(j)Drop-offs.The following conditions and treatments apply only to continuous and intermittent drop-offs created by construction, 
maintenance, or permit/ utility operations. If the treatments in this Section cannot be met due to constructability- related issues, 
obtain approval of an alternate drop-off treatment method, in writing, from the Bureau of Project Delivery before implementation.

The following are not considered drop-offs:

1. Drainage ditches.
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2. Compacted earthen embankments tapered at 3:1 or flatter.
3. Any area ≤ 2 inches below grade AND > 12 feet away from active travel lane.
4. Any area behind guide rail, barrier, or curb.
5. Any area outside right-of-way.

General Conditions:

1. The duration of the drop-off condition starts at the end of the shift in which the drop-off condition was created.
2. Place all channelizing devices at the same grade as the travel lane as close to the edge line as possible.
3. As an option, an approved Type C steady burn light may be placed on each channelizing device throughout the drop-off 

condition unless otherwise specified in Condition 2.
4. For intermittent drop-off conditions, place at least 3 channelizing devices or a Type III barricade transversely in front of each 

drop-off condition.
5. When applicable, install Uneven Lane Signs (W8-11), Low Shoulder Signs (W8-9), or No Guide Rail Signs (W21-9A) at 

intervals not to exceed 1/2 mile throughout the drop-off condition.

Condition 1 – Drop-offs ≤ 2 inches below grade AND ≤ 12 feet away from active travel lane

Drop-off Location Treatment

Between Active Travel Lane & Non-Active Travel Lane 
or Shoulder

• Place channelizing devices throughout drop-off condition. 
Space all channelizing devices at a maximum distance in feet, 
equal to two times the posted speed limit in miles per hour 
throughout a continuous or intermittent drop-off condition, 
unless otherwise directed.

Between Two Active Travel Lanes

• Install Longitudinal Notched Wedge Joint during paving 
operations in accordance with RC-28M and during milling 
operations mill a 12:1 wedge. For Temporary Overlay 
Transitions during paving and milling operations follow 
RC-28M except for the paving notch, feather transition edge 
as much as mix will allow.

OR

• End all lanes at the same grade longitudinally, install 
Temporary Overlay Transitions during paving and milling 
operations in accordance with RC-28M except for the paving 
notch, and feather transition edge as much as mix will allow.

Condition 2 – Drop-offs > 2 inches below grade

Distance From 
Active Travel Lane

Duration Condition 
Exists

Drop-off Height

> 2 inches to

≤ 4 inches

> 4 inches to

≤ 2 feet
> 2 feet

Treatment

≤ 4 feet Away

≤ 48 Hours (A) (A) (A)
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> 48 Hours
OR

(C)

> 4 feet to

≤ 12 feet Away

≤ 48 Hours (D) (E) (A)

OR

(B)(E)(F)

OR

(C)

> 48 Hours

(A)

OR

(B)(D)

(A)

OR

(B)(E)

> 12 feet

≤ 48 Hours

(D) (E) (E)(F)

> 48 Hours

Footnotes:

A. Place suitable material to grade and compact to non-movement.
B. Install a 3:1 slope with suitable material and compact to non-movement.
C. Install temporary barrier.
D. Place channelizing devices starting at 120 feet in advance of the drop-off condition. Space all channelizing devices at a 

maximum distance in feet, equal to two times the posted speed limit in miles per hour throughout a continuous or 
intermittent drop-off condition, unless otherwise directed.

E. Place channelizing devices starting at 120 feet in advance of the drop-off condition. Space all channelizing devices at a 
maximum distance in feet, equal to the posted speed limit in miles per hour throughout a continuous or intermittent drop-off 
condition, unless otherwise directed.

F. Place an approved Type C steady burn light on each channelizing device throughout drop-off condition.

 
G7041A - a07041 CHANGES TO SPECIFICATIONS: SECTION 601
Addendum:

Associated Item(s):

 
Header:
a07041 Changes to Specifications: Section 601
 
Provision Body:

SECTION 601 - PIPE CULVERTS

• Section 601.3(f) Backfilling Trench. Revise to read as follows:

(f) Backfilling Trench.  After the pipe is laid, backfill the trench as shown on the Standard Drawings. Place material in 4- inch 
layers. However, 8-inch layers will be permitted if vibratory compaction equipment is used. Compact each layer of backfill to the 
density shown on the Standard Drawings to a height of 4 feet above the top of the pipe, for the full trench width. Use mechanical 
tampers or other acceptable compaction equipment that will not damage the pipe. Use of excavator- mounted hydraulic plate 
compactors are permitted only outside of the toe of slope. Do not use excavator- mounted hydraulic plate compactors under 
roadway, sidewalk, shoulder, and side slope areas. Compact backfill material to the density shown on the Standard Drawing as 
determined by Standard Proctor Density (SPD). Test as specified in Section 206.3 (b) 1. Test the coarse aggregate backfill for 
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reinforced concrete pipe before placing remaining backfill. If flowable backfill material is used, backfill the trench as shown in the 
Flowable Backfill Detail on the Standard Drawings, and as specified in Section 220.3.

 
G7042A - a07042 CHANGES TO SPECIFICATIONS: SECTIONS 221 AND 738
Addendum:

Associated Item(s):

 
Header:
CHANGES TO SPECIFICATIONS: SECTIONS 221 AND 738
 
Provision Body:
SECTION 221 – GEOGRIDS

• Section 221 – GEOGRIDS. Revise to read as follows:

SECTION 221 – GEOGRIDS

221.1 DESCRIPTION – This work is furnishing and installing geogrids for the class and type specified.

221.2 MATERIAL –

(a) Geogrid. Section 738 for the class and type indicated.

(b) Backfill. Free of organic matter and other deleterious substances with a gradation having a maximum 2 inch particle size or as 
indicated. For geosynthetic reinforced soil slopes, provide a minimum of one foot of material at the slope face (measured 
perpendicular to the slope face) with a pH between 5.0 and 7.0, if the slope face is to be vegetated. For all other areas and 
applications (including remaining portions of vegetated reinforced slopes, reinforced slope that will not be vegetated, modular block 
walls, load distribution pads and all pavement system applications), provide material with a pH between 5.0 and 9.0.

1. Backfill for Class 1 Geogrids. Consisting of natural materials and as specified or indicated

2. Backfill for Class 2 and Class 3 Geogrids. Consisting of natural materials meeting the requirements for AASHTO No. 8 or No. 
57, or PennDOT No. 2A coarse aggregate, Section 703.2, and as specified or indicated.

(c) Class 4, Type A Geotextile. Section 735.

221.3 CONSTRUCTION – As shown on the Standard Drawings, as indicated or specified, and as follows:

(a) General. Prepare surface as indicated or required. Place all geogrid layers to the required vertical spacing, and to the lengths 
or areas indicated. Provide overlaps as specified. Place all geogrids flat and free of wrinkles, stretching and anchoring as 
necessary. Do not allow traffic or equipment on the geogrid until it has been covered with one lift (8 inch loose layer) of backfill. 
Dump backfill of the type specified on top of the geogrid and then blade material across the grid to the required lift thickness. 
Maximum drop height is 3 feet. If using tracked equipment to spread backfill, avoid cross tracking or sudden turns that may result 
in deforming or damaging the geogrid. Compact backfill as specified in Section 206.3 or as specified. Reject all geogrids with 
defects, tears, punctures, flaws, deterioration, or damage incurred during manufacture, transportation, storage, or installation as 
determined by the Representative. Replace any damaged geosynthetic materials at no additional cost to the Department.

(b) Handling and Storage.  At a minimum, follow ASTM D 4873 for identification, storage, and handling of geogrid materials. 
Provide clear identification to every roll of geogrid that provides identification of product designation, the manufacturer’s name, lot 
number, material quantity, and clearly differentiates between rolls of similar material. Protect all geogrid from direct sunlight, ultra-
violet rays, temperatures greater than 140F, mud, dirt, dust, and debris.

(c) Class 1 – Uni-Axial Geogrid Reinforcement. Place all uni-axial geogrids in the direction of primary reinforcement (machine or 
roll direction). The maximum allowable vertical spacing of Class 1 Geogrid is 2 feet for wall applications, and 18 inches for 
reinforced slope applications and any other reinforcement applications. Overlap adjacent layers of Class 1 Geogrid as indicated or 
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required, but in no case less than 3 inches. For concave curved wall of slope faces maintain the minimum overlap for 75 percent of 
the length of the geogrid from the face edge of the geogrid. Do not splice or overlap Class 1 Geogrids in the machine or 
reinforcement direction.

(d) Class 2 and Class 3 – Bi-Axial Geogrids. Prepare subgrade or foundation surface flat, smooth and level, free of any sharp 
protrusion or debris. Place a layer of Class 4, Type A Geotextile on top of the prepared subgrade or foundation surface before 
placement of geogrid. Overlap all edges of geotextile and bi- axial geogrids (both machine/ roll and cross machine/ cross roll 
directions) a minimum of 1 foot. Maximum vertical spacing of Class 2 and 3 geogrid for load distribution pads is 12 inches.

221.4 MEASUREMENT AND PAYMENT –

(a) Geogrid. Square Yard.

For the class and type indicated or specified. Any required or incidental overlaps of geogrid materials are not included in 
measurement and payment. Only the indicated plan view reinforced area per reinforcement layer is included in payment. 

Backfill used in the installation of geogrid is included in the payment.

(b) Class 4, Type A Geotextile. Section 212.4(d).

SECTION 738 - GEOGRIDS

• Section 738 - GEOGRIDS. Revise to read as follows:

Section 738 - GEOGRIDS

738.1 POLYMER REQUIREMENTS –

(a) General. Provide material listed in Bulletin 15 and conforming to the following requirements. Geogrids must be manufactured 
from either PVC coated polyester (PET), high density polyethylene (HDPE), or polypropylene (PP) polymer according to the Class 
and Types indicated. No post- consumer recycled material is allowed in polymer resins used in the manufacturing of geogrid 
products. Requirements for the polymers are indicated in Table A.

Table A1

Requirements for Geogrid Polymers

(All values minimums unless indicated otherwise)

Property Units Test Method PET HDPE PP

Carboxyl End Group 
(CEG) Content of PET 
Yarns

mmol/kg GRI:GG72 < 30.0 N/A N/A

Number Average 
Molecular Weight (Mn) 
of PET Yarns

- GRI:GG82 25,000 N/A N/A

PVC Coating PVC coating for PET geogrids must be continuous, must meet the 
requirements of ASTM D 3083, and may not contain lead. N/A N/A

Carbon Black Content3 % ASTM D 1603 or ASTM D 
4218 N/A 2.0 to 3.0 2.0 to 3.0
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Melt Flow Index g/10 min
ASTM D 1238 using 
Condition190/2.16 for HDPE 
and Condition 230/2.16 for PP

N/A 0.50 0.25

Density g/cm3 ASTM D 792 or ASTM D 1505 N/A 0.940 0.955

Oxidative Induction 
Time min ASTM D 3895 N/A 100.0 100.0

Resistance to UV 
Degradation4 % ASTM D 4355 and ASTM D 

6637 (Method B) N/A 95 95

Notes:

1. All values are minimum average roll values (MARV), except for CEG for PET polymer which is a maximum average roll value. 
The maximum average roll value is determined mathematically the same as a MARV, except the value is a maximum.

2. GRI is a reference for the Geosynthetic Institute, formerly known as the Geosynthetic Research Institute.

3. For buried applications only. Do not use geogrids with long-term exposure to UV radiation.

4. A sample is exposed to 500 hrs of UV radiation according to ASTM D 4355. The sample is then tested to determine the ultimate 
tensile strength in the machine direction (MD) for uniaxial geogrids and both the machine and cross machine directions (MD and 
XD) for biaxial geogrids. The value is calculated by dividing ultimate tensile strength of the UV exposed material by the ultimate 
tensile strength of the virgin material, and multiplying by 100. Ultimate tensile strengths of all samples are determined according to 
ASTM D 6637, Method B. For biaxial geogrids the minimum required value must be met in both the MD and XD.

738.2 CLASS 1 GEOGRIDS, UNI-AXIAL GEOGRID REINFORCEMENT –

(a) General. For use in a reinforced soil slope or geosynthetic reinforced modular block wall system applications.

(b) Physical Requirements - Required values for geogrid properties are indicated in Table B. Determine the geogrid parameters 
values in accordance with test methods indicated in Table B. Sample materials in accordance with ASTM D 4354.

Table B

Requirements Class 1 Geogrids – Uniaxial Geogrid Reinforcement

(All values minimums unless indicated otherwise)

Design Parameter Units Test Method Type A Type B

Polymer Type - N/A PVC Coated PET Integrally Formed 4

HDPE

Ultimate Tensile Strength lbs/ft ASTM D 6637 (Method B) Design Specific

Tensile Strength at 10 
percent elongation, (T10) lbs/ft ASTM D 6637 (Method B) Design Specific
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Creep Limiting Strength and 
Creep Reduction Factor, 
(RFC)1

(determined for a 100 year 
design life)

- AASHTO PP 66, ASTM D 
5262, and ASTM D 6992 1.60 2.60

Installation Damage and 
Installation Damage 
Reduction Factor, (RFID)1

-
GRI:GG4 (method a or b as 
appropriate), ASTM D 5818, 
and ASTM D 6637

1.30 1.30

Durability Reduction Factor, 
(RFD)1 - N/A 1.20 1.10

Overall minimum require 
reduction factor (RFOV)1,2 - N/A 2.50 3.70

Machine Direction (MD) 
Aperture Size in. N/A 0.60 to 6.0 0.60

Cross Machine Direction 
(XD) Aperture Size in. N/A 0.50 0.50

Rib Section Area Ratio3 - N/A 0.30 0.30

Percent Open Area % N/A 45.0 45.0

Notes:

1. Value indicated is the minimum required reduction factor. If product specific data values are higher, these values must be used.

2. RFOV = RFC x RFID x RFD

3. Rib Section Area Ratio = Minimum XD Rib Section Area / Minimum MD Rib Section Area

4. Manufactured by a punched-drawn process

1. Tensile Strength at 10 Percent Elongation  – Determine tensile strength at 10 percent elongation based upon minimum 
average roll values (MARV) determined in accordance with ASTM D 6637 Method B. If 10 percent elongation cannot be achieved 
before reaching the ultimate strength, then use the ultimate strength as the 10 percent value, specifying the elongation at failure.

2. Creep Reduction Factor, (RFC )  – Determine long- term tension-strain- time polymeric geosynthetic behavior (Creep), creep 
limiting strength, and the creep reduction factor (RFC) in accordance with AASHTO PP 66, ASTM D 5262, and ASTM D 6992. Test 
samples unconfined in the direction in which the load will be applied.

Maximum allowable strain of the geosynthetic is 5% for 100 year design life. Use the ratio of ultimate strength to creep limiting 
strength to calculate the creep reduction factor, RFC. If the calculated creep reduction factor is greater than the required minimum 
RFC indicated in Table B, then use the calculated value of RFC.

3. Installation Damage Reduction Factor, (RF ID)  – Determine the effect of installation damage on geosynthetic in accordance 
with GRI:GG4, ASTM D 5818, and ASTM D 6637 using full- scale construction damage tests. Conduct tests for the selected 
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geosynthetic material with crushed aggregate material meeting the requirements specified in Section 703.2, AASHTO No. 57 
coarse aggregate, Type C or better. Aggregate material meeting the requirements of the National Transportation Product 
Evaluation Program’s (NTPEP’s) Type I aggregate used in installation damage testing is also acceptable. Use a geogrid sample 
having minimum dimensions of 12 feet long by the standard manufactured roll width, installed between two maximum 6 inch 
compacted layers of AASHTO No. 57 coarse aggregate. For installation testing, place and compact the course aggregate as 
specified in Section 206.3 and Section 350.3. Determine effect of installation damage as described in GRI:GG4 (a or b as 
appropriate), except as follows:

RFID = Torig / Texh

where:

Texh ≤ Torig

Texh = average exhumed ultimate tensile strength of geogrid, (lb/ft)

Torig = average original (undamaged) ultimate tensile strength of geogrid, (lb/ft)

RFID = reduction factor for installation damage

The ultimate tensile strength of all original and exhumed samples is determined according to ASTM D 6637, Method B. Submit 
documentation of installation damage testing. If the calculated installation damage reduction factor is greater than the minimum 
RFID indicated in Table B, then use the calculated value of RFID.

4. Durability Reduction Factor (RFD) – When using backfill meeting the pH requirements in Section 221.2, unless project specific 
conditions or specific geogrid reinforcement materials indicate a higher value, use the minimum reduction factors for durability 
(RFD) indicated in Table B.

5. Allowable Geosynthetic Tensile Strength (TL) – Determine allowable tensile strength of the geosynthetic using the individual 
reduction factors. Use reduction factors of safety to account for installation damage, durability, and creep deformation of the 
polymer. The overall factor of safety is the product of the individual reduction factors of safety. Determine the allowable long term 
geosynthetic tensile strength (TL) from:

TL = T10 / RFOV

RFOV = RFC x RFID x RFD

TL ≥ Td

where:

TL = long-term allowable geogrid tensile strength, (lbs/ft),

T10 = tensile strength at 10 percent elongation, (lbs/ft); When Tult occurs at an elongation less than 10 percent, set 
T10 = Tult

RFOV = overall factor of safety against geosynthetic failure (dimensionless),

RFC = factor of safety for creep deformation, ratio of Tult to creep-limiting strength, determined according to AASHTO 
PP 66. Use the minimum value indicated in Table B, unless product specific values are greater, use the higher 
product specific value.

RFID = factor of safety for installation damage (dimensionless). Use the minimum value indicated in Table B, unless 
product specific values are greater, use the higher product specific value.

RF D  = factor of safety for durability (dimensionless). Use the minimum value indicated in Table B, unless project 
specific conditions or specific geogrid reinforcement materials indicate a higher value.
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Td = Required design tensile strength of geogrid reinforcement, (lbs/ft)

738.3 CLASS 2 and 3 BI-AXIAL GEOGRIDS –

(a) General – For use in a foundation load distribution pad, subgrade or subbase stabilization, or similar applications.

(b) Physical Requirements – Provide geogrid consisting of a regular network of integrally connected longitudinal and transverse 
polymer tensile elements having aperture geometry sufficient to permit mechanical interlock with the surrounding material. Provide 
bi-axial geogrid conforming to the properties indicated in Table C.

Table C

Required Properties for Class 2 and 3 Bi-Axial Geogrids

(All values are minimums unless indicated otherwise)

Property Units Test Method
Class 2 Class 3

Type A Type B Type A Type B

Polymer Type – – HDPE PP HDPE PP

Aperture Size1,2 in - 1.0 to 1.7 1.0 to 1.7

Aperture Open Area3 in2 - 1.0 to 2.9 1.0 to 2.9

Percent Open Area % - 65 65

Ultimate Tensile 
Strength1,4 lbs/ft ASTM D 6637 1080 1780

Elongation at Ultimate 
Tensile Strength1 % ASTM D 6637 5.0 to 15.0 5.0 to 15.0

Junction Efficiency5 % ASTM D 7737 and 
ASTM D 6637 90 90

Resistance to 
Installation Damage6 %

GRI:GG4, ASTM D 
5818, and ASTM D 
6637

85 85

Notes:

1. Both machine and cross machine direction (MD and XD). 

2. The value is the size of the opening in each direction. 

3. The value is the product aperture openings in the MD and XD. 
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4. Values indicated are minimum average roll values (MARV).

5. The value is calculated by dividing junction strength (as determined by ASTM D 7737) by the ultimate tensile strength (as 
determined by ASTM D 6637) and multiplying by 100.

6. Conduct installation damage testing in accordance with Section 738.2 (b) 3. The resistance to installation damage value is 
calculated as the ultimate tensile strength of the material (as determine by ASTM D 6637) after being exhumed from the 
compacted AASHTO No. 57 coarse aggregate divided by the ultimate tensile strength of the material before placement and 
multiplying by 100.

738.4 HANDLING and STORAGE  – At a minimum, follow ASTM D 4873 for identification, storage, and handling of geogrid 
materials. Provide clear identification to every roll of geogrid that provides identification of product designation, the manufacturer’s 
name, lot number, material quantity, and clearly differentiates between rolls of similar material. Protect the geogrid from direct 
sunlight, ultra-violet rays, temperatures greater than 140F, mud, dirt, dust, and debris.

738.5 CERTIFICATION - Certify each shipment as specified in Section 106.03 (b)3. 
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APPENDIX C

• Revise Appendix C Designated Special Provision (DSP7) DISADVANTAGED BUSINESS ENTERPRISE (DBE) 
REQUIREMENTS For Federally-funded Construction Projects. Revise to read as follows:

APPENDIX C

DESIGNATED SPECIAL PROVISION 7 (DSP7)

DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS

For Federally-Funded Construction Projects

NOTE:Requires special provision for participation DBE goal percentage.

I. DBE GOAL—

The Department has established, in connection with this contract, a DBE goal as specified in the proposal of the original contract 
amount for the utilization of firms owned and controlled by socially and economically disadvantaged individuals certified as DBEs.If 
the DBE goal is zero, make an effort to identify and use DBEs.This DBE goal remains in effect for the life of the contract.

Include the following provisions (paragraphs a through d) in every subcontract, so that such provisions will be binding not only 
upon the prime contractor but also upon each subcontractor, supplier, service provider or consultant.

(a) Policy for Federally Funded Projects.It is the policy of the U.S. Department of Transportation and the Department that DBEs, 
as defined in 49 CFR Part 26, as amended, (Part 26) and this specification, be given the opportunity to participate in the 
performance of contracts financed in whole or in part with Federal funds under this contract. Consequently, the DBE requirements 
of Part 26, as amended, apply to this contract.
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(b)  DBE Obligation. Take all necessary and reasonable steps to ensure that DBEs have the opportunity to compete for and 
perform contracts. Do not discriminate on the basis of race, color, national origin, or sex in the award and performance of
PennDOT and U.S. Department of Transportation assisted contracts.

(c) Failure to Comply with DBE Requirements.Failure to carry out the requirements as specified constitutes a breach of contract 
and may result in termination of the contract, being barred from bidding on Department contracts for up to three (3)years, or any 
other remedy that the Department deems appropriate.Failure to comply with DBE requirements may include, but is not limited to, 
failure to submit DBE Minority Participation and Commitment within the time period specified, failure to exert a reasonable Good 
Faith Effort to meet the established DBE goal, or failure to realize the approved DBE participation level set forth may result in the 
bidder being declared ineligible for the contract.

(d) Small Business Enterprise (SBE) Participation.Recruitment and utilization of certified SBEs is in addition to all other equal 
opportunity requirements of the contract.There is no SBE goal.

II. DEFINITIONS—

The following definitions apply for terms used in this specification:

(a) Certified Disadvantaged Business Enterprise (DBE).A for-profit small business concern:

1. An entity certified by the Pennsylvania Unified Certification Program (PAUCP) as listed on www.paucp.com.

2. That meets the ownership and control requirements of the DBE certification program.

3. That meets the Personal Net Worth requirements of the DBE certification program.

(b) Certified Small Business Enterprise (SBE).A for-profit small business concern:

1. An entity certified by the PennDOT as listed on www.dotsbe.pa.gov.

2. That meets the ownership and control requirements of the Small Business certification program.

3. That meets the Personal Net Worth requirements of the Small Business certification program.

(c) Commercially Useful Function. A DBE performs a Commercially Useful Function (CUF) when it is responsible for execution 
of the work of the contract and is carrying out its responsibilities by actually performing, managing, and supervising the work 
involved. To perform a CUF, the DBE must also be responsible, with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material, installing (where applicable), and paying for the material 
itself.

(d) Interdisciplinary Review Team (IRT).A team of three representing both the Bureau of Equal Opportunity and the Bureau of 
Project Delivery (Contract Awards and Contractor Evaluations) that performs the initial review of the Good Faith Effort 
documentation and makes the recommendation to the Director.

(e) Committee.The Good Faith Effort Review Committee.

(f) Director.Director, Bureau of Equal Opportunity.

(g)  DBE Participation. Minority Participation and Commitment that is accessed by the Department’s ECMS website 
(www.dot14.state.pa.us/ECMS).

(h)  Revised DBE Participation. Minority Participation and Commitment that is accessed by the Department’s ECMS website 
which includes new DBE firm(s) as well as those not affected by the revision.

(i) Supplier.A manufacturer, regular dealer, or transaction expeditor/broker.

1. Manufacturer. A DBE/SBE that operates or maintains a factory or establishment that produces, on the premises, the materials, 
supplies, articles, or equipment required under the contract and of the general character described by the specifications.

2.  Regular Dealer. A DBE/ SBE that owns, operates, or maintains a store, warehouse, or other establishment in which the 
materials, supplies, articles or equipment of the general character described by the specifications and required under the contract 
are bought, kept in stock, and regularly sold or leased to the public in the usual course of business.To be a regular dealer, the firm 
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must be an established, regular business that engages, as its principal business and under its own name, in the purchase and sale 
or lease of the products in question.A person may be a regular dealer in such bulk items as petroleum products, steel, cement, 
gravel, stone, or asphalt without owning, operating, or maintaining a place of business as provided above if the person both owns 
and operates distribution equipment for the products. Any supplementing of regular dealers' own distribution equipment shall be by 
a long-term lease agreement and not on an ad hoc or contract-by-contract basis.

3. Transaction Expeditor/Broker.A DBE/SBE packager, broker, manufacturers' representatives, or other persons who arrange or 
expedite transactions and who arrange for material drop-shipments

(j) Service Provider.A DBE/SBE that performs work that does not have a prequalification requirement on a project.

(k) Shortfall.The difference between the dollar amount on the approved DBE commitment in ECMS and the amount of payments 
to the approved DBE entities as listed in ECMS.

III. COUNTING PARTICIPATION—

COUNTING DBE PARTICIPATION TOWARD THE DBE GOAL

Utilization of certified DBEs is in addition to all other equal opportunity requirements of the contract.

Count DBE participation toward meeting the DBE goal for federal projects as follows: If a firm is a certified DBE contractor or 
subcontractor at the time that submission of DBE Minority Participation and Commitment documents are due, the total dollar value 
of the contract awarded to the certified DBE is counted toward the applicable DBE goal as provided below.Any services to be 
performed by a DBE are required to be readily identifiable to the project.

(a) Construction.

1. Prime Contractor.The Department requires that all prime contractors including DBE prime contractors perform at least 50% of 
the work on a Department project. A DBE prime contractor will receive credit for all work performed with its own forces. The 
Department strongly encourages DBE prime contractors to make additional outreach efforts to solicit DBEs to perform 
subcontracting work on the project.

2. Subcontractor.When a DBE participates in a contract directly as a subcontractor or as a second-tier or lower-tier subcontractor, 
count only the value of the work actually performed by the DBE.

Count the entire amount of that portion of a construction contract that is performed by the DBE's own forces. Include the cost of 
supplies and materials obtained by the DBE for the work of the subcontract, including supplies purchased or equipment leased by 
the DBE.

When a DBE subcontracts part of the work of its contract to another firm, the value of the subcontracted work may be counted only 
if the DBE's subcontractor is itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count.

Count expenditures to a DBE contractor only if the DBE is performing a CUF on that contract.

(b) Materials and Supplies.

1. DBE Manufacturer.If the materials or supplies are obtained from a DBE manufacturer, count 100% of the cost of the materials 
or supplies.

2.  DBE Regular Dealer. If the materials or supplies are purchased from a DBE regular dealer, count 60% of the cost of the 
materials or supplies.

3. DBE Transaction Expeditor/Broker.If the materials or supplies are purchased from a DBE which is neither a manufacturer nor 
a regular dealer, count the entire amount of fees or commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or supplies required on a job site, provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily allowed for similar services. Do not count any 
portion of the cost of the materials and supplies themselves.

(c) Service Providers.Count the entire amount of fees or commissions charged by a DBE firm for providing a bona fide service, 
such as professional, technical, consultant, or managerial services, or for providing bonds or insurance specifically required for the 
performance the contract, provided the fee is reasonable and not excessive as compared with fees customarily allowed for similar 
services.
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(d) Trucking Firms.Count 100% of trucking costs using the following factors to determine what can be counted:

1. Count if the DBE is responsible for the management and supervision of the entire trucking operation for which it is responsible 
on a particular contract, and there cannot be a contrived arrangement for the purpose of meeting DBE goals.

2. Count if the DBE owns and operates at least one fully licensed, insured, and operational truck used on the contract.

3. Count the total value of the transportation services the DBE provides on the contract using trucks it owns, insures, and operates 
using drivers it employs.

4. The DBE may lease trucks from another DBE firm, including an owner-operator who is a certified DBE. If the DBE leases trucks 
from another DBE, count the total value of the transportation services the lessee DBE provides on the contract.

5. The DBE may also lease trucks from a non-DBE firm, including an owner-operator. If the DBE leases trucks from a non-DBE 
count only the fee or commission it paid as a result of the lease arrangement. Do not count the total value of the transportation 
services provided by the lessee, since these services are not provided by a DBE.

6. For purposes of this provision, a lease must indicate that the DBE has exclusive use of and control over the truck. This does not 
preclude the leased truck from being used for work for others during the term of the lease with the consent of the DBE, so long as 
the lease gives the DBE absolute priority for use of the leased truck. Leased trucks must display the name and identification 
number of the DBE.

(e)  Specialty Items. In cases where specialty items and DBE involvement overlap, follow the requirements specified in Section 
108.01(c).

COUNTING SBE PARTICIPATION

(a) Recruitment and utilization of certified SBEs is in addition to all other equal opportunity requirements of the contract.

(b) There is no SBE goal.

(c) Count SBE participation the same as DBE participation.

IV. ACTIONS REQUIRED BY THE BIDDER AT THE BIDDING STAGE AND PRIOR TO AWARD FOR PROJECTS WITH A DBE 
GOAL—

(a) Submission Requirements.When the DBE goal established by the Department is met or exceeded, the apparent low bidder is 
required to electronically submit evidence of such commitments, by accessing the Department’s ECMS website to complete and 
submit the DBE Minority Participation and Commitment including DBE acknowledgement by 3:00 P.M. prevailing local time within 
seven (7) calendar days after the bid opening. DBE Minority Participation and Commitment Screen completed in ECMS regarding 
commitments to certified DBEs will become part of the contract.When the seventh (7th) calendar day after the bid opening falls on 
a day that the PennDOT offices are closed, submit the DBE Minority Participation and Commitment by 3:00 P.M. prevailing local 
time on the next business day.If assistance with the DBE submission is needed, contact the ECMS Help Desk at 717-783-7711 
between 8:00 A.M. to 4:00 P.M. Monday through Friday.

When the DBE goal established by the Department is not met (the Department will not round), demonstrate a Good Faith Effort to 
meet the contract DBE goal. Demonstrate that the efforts made were those that a bidder seeking to meet the DBE goal established 
by the Department would make, given all relevant circumstances. Fax the Good Faith Effort documentation to (717) 705-1504 or 
email to minorityparticipation@pa.gov so that it is received by the time specified above for consideration. Also, indicate on the DBE 
Minority Participation and Commitment screen that the Good Faith Effort is being submitted for consideration.

Failure to electronically submit the DBE Minority Participation and Commitment Screen including DBE acknowledgement 
completed in ECMS or email for fax any applicable Good Faith Effort documentation for consideration within seven (7) calendar 
days of the bid opening by the 3:00 P.M. deadline will result in the rejection of the bid.The apparent next lowest bidder will be 
notified by email to electronically submit evidence of such commitments, by accessing the Department’s ECMS website to 
complete and submit the DBE Minority Participation and Commitment by 3:00 P.M. prevailing local time within seven (7) calendar 
days notification.
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(b) Good Faith Effort Requirements.The demonstration of Good Faith Effort is accomplished by seeking out DBE participation in 
the project given all relevant circumstances. The following illustrate the types of efforts that may be taken, but they are not deemed 
to be exclusive or exhaustive. The Director and/or Committee will consider other factors and types of efforts that may be relevant:

• Efforts made to solicit through all reasonable and available means (e.g., use of the DBE Directory, attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBEs who have the capability to perform the work of 
the contract. The bidder should provide written notification, at least 15 calendar days before the bid opening, to allow the 
DBEs to respond to the solicitation. The bidder must determine with certainty if the DBEs are interested by taking 
appropriate steps to follow up initial solicitations.

• Efforts made to select portions of the work to be performed by DBEs in order to increase the likelihood that the DBE goal 
will be achieved. This includes, where appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime contractor might otherwise prefer to perform these work items with its own 
forces.

• Efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the 
contract in a timely manner to assist them in responding to a solicitation.

• Efforts made to negotiate in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the work 
available to DBE subcontractors and suppliers and to select those portions of the work or material needs consistent with the 
available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such negotiation includes the 
names, addresses, and telephone numbers of DBEs that were considered; a description of the information provided 
regarding the plans and specifications for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for DBEs to perform the work. A bidder using good business judgment would consider a 
number of factors in negotiating with subcontractors, including DBE subcontractors, and would take a firm's price and 
capabilities as well as contract DBE goals into consideration. However, the fact that there may be some additional costs 
involved in finding and using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as 
long as such costs are reasonable. Also, the ability or desire of a bidder to perform the work of a contract with its own work 
force does not relieve the bidder of the responsibility to make Good Faith Effort. Bidders are not, however, required to 
accept higher quotes from DBEs if the price difference is excessive or unreasonable.

• Bidder’s determination of a DBE as being unqualified without sound reasons based on a thorough investigation of their 
capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or associations and 
political or social affiliations (for example union vs. non-union employee status) are not legitimate causes for the rejection or 
non-solicitation of bids in the contractor's efforts to meet the contract DBE goal.

• Efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance.
• Efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services.
• Efforts to effectively use the services of the Department's DBE Supportive Services Center, services of available minority/

women community organizations; minority/women contractors' groups; local, State, and Federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide assistance in the recruitment and 
placement of DBEs.

V. ACTIONS TO BE TAKEN BY THE DEPARTMENT BEFORE AWARD—

(a) Approval.If the apparent low bidder submits the DBE Minority Participation and Commitment by the deadline and meets the 
contract DBE goal and all other contract requirements, the Department will approve the submission.

(b) Conditional Approval.The Department will issue a conditional approval of the DBE Minority Participation and Commitment to 
the apparent low bidder if (1) any DBE listed on the DBE Minority Participation and Commitment is not prequalified, if required, at 
the time the Department desires to award the contract or (2) the distinction between regular dealer and transaction expeditor/
broker is unclear.

(c)  Good Faith Effort Review. If the apparent low bidder submits the DBE submission by the deadline but fails to meet the 
contract DBE goal and requests a Good Faith Effort review, the Department will review the Good Faith Effort documentation. If, 
during the review of the Contractor’s Good Faith Effort information, the reviewers have questions, the Contractor may be contacted 
for clarification.The Good Faith Effort steps are as follows:

1. IRT reviews and makes a recommendation to the Director.

2. The Director either

a.  Approves recommendation that the Good Faith Effort was met and the DBE Minority Participation and Commitment will be 
approved, or

b. Recommends that the Committee make a determination.
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3. If forwarded to them, the Committee meets and makes the final determination.

If the Committee determines that the apparent low bidder met the Good Faith Effort, the DBE Minority Participation and 
Commitment will be approved.If the Committee determines that the apparent low bidder has failed to make a Good Faith Effort, the 
bid will be rejected and the apparent low bidder will be notified of the rejection. The Department will then notify, by email, the 
apparent next lowest bidder on the project to electronically submit evidence of such solicitations and commitments, by accessing 
the Department’s ECMS website by selecting DBE Minority Participation and Commitment by 3:00 P.M. prevailing local time within 
seven (7) calendar days after notification.When the seventh (7th) calendar day after the bid opening falls on a day the PennDOT
offices are closed, submit the DBE Minority Participation and Commitment by 3:00 P.M. prevailing local time on the next business 
day.

VI. ACTION TO BE TAKEN BY THE DEPARTMENT DURING CONSTRUCTION—

To ensure that all obligations awarded to DBEs under this contract are met, the Department will review the Contractor's DBE 
involvement efforts during the performance of the contract whether or not the DBE is listed on the approved DBE Minority 
Participation and Commitment.The review will include a CUF review and analysis.

Sanctions. Upon completion of the work the Department will review the actual DBE participation and make a determination 
regarding the Contractor's compliance with the applicable requirements. Sanctions may be imposed for noncompliance or 
unwarranted shortfalls in the approved DBE goal.

VII. ACTIONS REQUIRED BY THE CONTRACTOR DURING CONSTRUCTION—

(a) DBE Participation.Continue Good Faith Effort for the life of the project.When DBE Minority Participation and Commitment is 
approved with a DBE participation less than the contract DBE goal, continue Good Faith Effort toward meeting the contract DBE 
goal.Ensure that the Commitment is attained.Proof of attainment is provided by payments to DBEs and documented in ECMS.

(b) DBE Subcontractor Approval.Firms listed on DBE Minority Participation and Commitment are not to commence work until 
they are approved.

All firms listed on the approved DBE Minority Participation and Commitment, including those business types other than 
subcontractor (i.e. dealers, truckers, service providers), must be submitted for subcontractor approval after the contract is 
executed and approved before DBEs actual performance of work.The subcontractor request must be equal to or greater than the 
committed amount.Submit for subcontractor approval any other DBE whether or not they are listed on the approved DBE Minority 
Participation and Commitment. When submitting request for subcontractor approval, attach a copy of the DBE subcontract or 
agreement or:

• A copy of the executed signature page,

• A copy of the description of the scope of work, and

• A copy of the unit prices as they appear in the DBE's subcontract or agreement.

(c) Conditional Approval Resolution.

Continually monitor conditional approval of DBE subcontractors. Examples of these conditional approvals may include 
prequalification requirements and distinction between dealer and broker.

(d) Substitution.Obtain approval before substituting a DBE or making any change to the DBE participation listed on the approved 
DBE Minority Participation and Commitment or approved DBE subcontractor.Immediately request substitution authorization from 
the District in writing who will contact the Bureau of Project Delivery, Contract Awards.The request must include documentation 
supporting the substitution and written agreement from the DBE to the change. Include proof that a certified letter giving the DBE 
five (5) days to respond with acceptance or to notify the Department of non-acceptance.Demonstrate that every effort has been 
made to allow the DBE to perform.

1. If the arrangement to be replaced is agreeable between the Contractor and the DBE, document the following procedures:

• Make a Good Faith Effort in accordance with IV.(b) to subcontract the work with another DBE, or subcontract 
other work items to DBE firms, to make up the DBE shortfall.
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• When the substitution results in meeting the DBE goal, complete a revised DBE Minority Participation and 
Commitment with DBE acknowledgement and/or a revised subcontractor approval request within seven (7) 
days of a revision being opened in ECMS.If the DBE performed on the project, the Revised DBE Minority 
Participation and Commitment and/or subcontractor approval request should include the total amount paid to 
the DBE before the DBE substitution.

• When the substitution does not result in meeting the DBE goal, complete a revised DBE Minority Participation 
and Commitment with DBE acknowledgement and/or a revised subcontractor approval request within seven 
(7) days of a revision being opened in ECMS and provide additional Good Faith Effort documentation.If the 
DBE performed on the project, the Revised DBE Minority Participation and Commitment and/or subcontractor 
approval request should include the total amount paid to the DBE before the DBE substitution.

Good Faith Effort Review.The Department will review the Good Faith Effort documentation for substitution.If, during the review of 
the Contractor’s Good Faith Effort information, the reviewers have questions, the Contractor may be contacted for clarification.The 
Good Faith Effort steps are as follows:

a.  Contract Awards reviews and, if acceptable, approves the Good Faith Effort and DBE revision or recommends that the IRT 
made the determination.

b. The IRT either

• Approves recommendation that the Good Faith Effort was met and the Minority Participations 
substitutionwill be approved, or

• Disapproves the Good Faith Effort resulting in a shortfall requiring the contractor to continue 
Good Faith Effort.

c. If forwarded to them, the IRT makes a final determination.

Do not perform any of the DBE work included in the substitution request without prior approval from the Department.

If the projected DBE participation on an approved DBE Minority Participation and Commitment meets or exceeds the DBE goal 
amount for the contract without replacing the DBE, then no contract shortfall exists. A Revised DBE Minority Participation and 
Commitment and/or subcontractor approval request must be submitted to reflect the decreased dollar amount.

2. If the arrangement to be replaced is not agreeable between the Contractor and the DBE, the following procedures are required:

• Until a determination is made, do not perform the DBE work without prior approval.

• The IRT will review and make a determination and the District will notify both the Contractor and the DBE.

• The Contractor or the DBE may request a meeting with the Department by contacting the District Office.

(e) SBE Participation.SBE Firms are not to commence work until they are approved.The SBE, including those business types 
other than subcontractor (i.e. supplier, trucking, service provider), must be submitted for subcontractor approval after the contract 
is executed and approved before to SBEs actual performance of work.

(f)  Additional Work. When additional work is required for any classification of work which is identified on the DBE Minority 
Participation and Commitment to be performed by the DBE, at least 50% of this additional work will be performed by the same 
DBE unless the DBE submits, in writing, that he/she cannot perform the work due to his/her own limitations.

(g) Progress Payments.Make payments in accordance with Section 110.05.Enter DBE and SBE progress payments into ECMS 
monthly.Bring to the attention of the Department, in writing, any situation in which regularly scheduled progress payments are not 
made to DBE/SBE subcontractors, suppliers, service provider or consultant.
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(h) Records and Reports.Keep such project records as are necessary to determine compliance with DBE Requirements. These 
records can be used as Good Faith Effort documentation.Design these records to indicate:

• The number of disadvantaged and non-disadvantaged subcontractors, small businesses, regular dealers, manufacturers, 
consultants, and service providers, and the type of work or services performed on or materials incorporated in this project.

• The progress and efforts made in seeking out DBE and SBE contractor organizations and individual DBEs and SBEs for 
work on this project.

• Documentation of all correspondence, personal contacts, telephone calls, etc., to obtain the services of DBEs and SBEs for 
this project. Submit reports, as required by the Department.Certify that the amounts were actually paid to the DBE and SBE 
for work performed on the project and keep cancelled checks on file in the home office to reflect payment for the specific 
project and for inspection and audit by the Department.Enter the payment information in ECMS “DBE Payments” within 5 
business days after the end of the month and include the following:

• The number of contracts awarded to DBEs and SBEs, noting the type of work and amount of each contract 
executed with each firm and including the execution date of each contract.

• The amount paid to each DBE and SBE during the month and the amount paid to date.If no payments are 
made to a DBE/SBE during the month, enter a zero ($0.00) payment.

• Paid invoices or a certification attesting to the actual amount paid to each firm, upon completion of the 
individual DBE's and SBEs work. In the event the actual amount paid is less than the award amount, provide a 
complete explanation of the difference.

Maintain all such records for a period of three (3) years following acceptance of final payment. Make these records available for 
inspection by the Department and FHWA.

If DBE credit is being claimed for material costs included in a DBE subcontract or agreement, submit purchase orders for the 
material to the Inspector-in-Charge on a monthly basis.
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I. Provide and maintain the following portable facilities within close proximity to the project for the exclusive use of Department 
inspectors and engineers:

(a) Sanitary toilet facilities. Maintain acceptable lavatory (wash- up) facilities near or within sanitary toilet facilities. Ensure that 
lavatory facilities are equipped with running water and hand soap or similar cleansing agents, inlcuding clean, sanitary, cloth or 
paper hand towels.

(b) Approved sanitary water cooler.

II. After the period of usage has expired, retain the required equipment herein specified.

III. Payment for sanitary facilities is incidental to the other items of work in the contract and will not be paid for separately.
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S1021A - b01021 SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS
Addendum:

Associated Item(s):

 
Header:
SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS
 
Provision Body:

Section 102.01, Prequalification of Contractors and Subcontractors, will not be applicable to this project.

 
S1033C - b01033 SECTION 103.2(a) LETTER OF INTENT
Addendum:

Associated Item(s):

 
Header:
SECTION 103.02(a) LETTER OF INTENT
 
Provision Body:

• SECTION 103.02 AWARD OF CONTRACT- Revise by adding the following new subsection:

(a) Letter of Intent. It has been determined that the nature of this project is such that advance preparation by the Contractor may 
be required. Therefore, prior to the Notice to Proceed Date, a Letter of Intent may be issued by the Deputy Secretary for Highway 
Administration. The project-specific Letter of Intent will outline the extent to which the Contractor may prepare to start work and 
incur costs in preparation for performance of the contract.

The following have been identified by the Deputy Secretary as being preparatory costs that may be incurred for this contract with 
the Department's assurance that actual expenses will be reimbursed in the event the contract is canceled before the Notice to 
Proceed Date: Prior to proceeding with any design work identified below, the Design-Build Design Activities Firm Identification and 
Qualifications form must be approved by the District Project Manager.

• Preparation of shop drawings for temporary shoring, structural steel, miscellaneous metals, flashing and moisture 
protection, door and window repair, historic electric lighting repairs, lightning protection, and fire/security detection systems.

No work may commence at the construction site and no payments will be made until the contract is fully executed.

In the event the Secretary elects to cancel the award of the contract or the contract, as specified in Sections 103.03 and 103.07, 
reimbursement will be made for the documented cost of insurance and surety bonds required under Sections 103.04 and 103.05, 
and the documented cost of actual expenses reasonably incurred in accordance with the Letter of Intent issued by the Deputy 
Secretary for Highway Administration. Any material reimbursed at actual purchase price becomes Department property. 
Alternatively, the Department is to receive credit for the salvage value of any material, for which reimbursement is made, that is 
then retained by the Contractor. No payment will be made for damages of any kind including, but not limited to, loss of anticipated 
profit, loss of use of money, or administrative or overhead costs.

 
00 - r030433 CONSTRUCTION RESTRICTIONS
Addendum:

Associated Item(s):

 
Header:
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CONSTRUCTION RESTRICTIONS
 
Provision Body:

Do not start work on this job before August 5, 2013 unless otherwise approved in writing by the Project Manager.

No burning is allowed on this project.

Do not start any work on this project prior to submitting a construction schedule.

Be advised that under no circumstances disturb any existing utility facilities on this project.Any disturbance or damage to existing 
facilities as a result of construction activities is the contractor’s responsibility with no cost to the owner.

Perform construction operations adjacent to side streets or drives in a manner to minimize impact to access.

Do not perform construction operations on any Saturday or Sunday for the duration of the project unless approved in writing by the 
owner.

Be responsible for any damage to existing utilities caused by contractor operations. Contact the applicable authority immediately in 
the event of any damage.

Once the project is initiated, make every effort to perform continuous construction operations and minimize the length of the 
project. Continuous operations is defined as providing appropriate active construction staffing and equipment on each workday 
and providing sufficient material.

No work is allowed during the following periods:

• Labor Day - Monday, September 2, 2013.

• Thanksgiving - Thursday, November 28, 2013 and Friday, November 29, 2013.

 
00 - r030500 DIVISION 0 – BIDDING REQUIREMENTS AND DIVISION 1 – GENERAL REQUIREMENTS
Addendum:

Associated Item(s):

 
Header:
DIVISION 0 – BIDDING REQUIREMENTS AND DIVISION 1 – GENERAL REQUIREMENTS
 
Provision Body:
In accordance with Attachments titled DIVISION 0 – BIDDING REQUIREMENTS AND DIVISION 1 - GENERAL REQUIREMENTS
 
00 - t33302 ITEM 8000-0002 - DIVISION 2 DEMOLITION & SITE WORK
Addendum:

Associated Item(s): 8000-0002 

 
Header:
ITEM 8000-0002 - DIVISION 2 DEMOLITION & SITE WORK
 
Provision Body:
In accordance with Attachment titled DIVISION 2 - DEMOLITION & SITE WORK.
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MEASUREMENT AND PAYMENT: Lump Sum.

 
00 - t33303 ITEM 8000-0003 - DIVISION 3 CONCRETE
Addendum:

Associated Item(s): 8000-0003 

 
Header:
ITEM 8000-0003 - DIVISION 3 CONCRETE
 
Provision Body:
In accordance with Attachment titled DIVISION 3 - CONCRETE.

MEASUREMENT AND PAYMENT: Lump Sum.

 
00 - t33304 ITEM 8000-0004 - DIVISION 4 MASONRY
Addendum:

Associated Item(s): 8000-0004 

 
Header:
ITEM 8000-0004 - DIVISION 4 MASONRY
 
Provision Body:
In accordance with Attachment titled DIVISION 4 - MASONRY.

MEASUREMENT AND PAYMENT: Lump Sum.

 
00 - t33305 ITEM 8000-0005 - DIVISION 5 METALS
Addendum:

Associated Item(s): 8000-0005 

 
Header:
ITEM 8000-0005 - DIVISION 5 METALS
 
Provision Body:
In accordance with Attachment titled DIVISION 5 - METALS.

MEASUREMENT AND PAYMENT: Lump Sum.

 
00 - t33306 ITEM 8000-0006 - DIVISION 6 CARPENTRY
Addendum:
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Associated Item(s): 8000-0006 

 
Header:
ITEM 8000-0006 - DIVISION 6 CARPENTRY
 
Provision Body:
In accordance with Attachment titled DIVISION 6 - CARPENTRY.

MEASUREMENT AND PAYMENT: Lump Sum.

 
00 - t33307 ITEM 8000-0007 - DIVISION 7 THERMAL & MOISTURE PROTECTION
Addendum:

Associated Item(s): 8000-0007 

 
Header:
ITEM 8000-0007 - DIVISION 7 THERMAL & MOISTURE PROTECTION
 
Provision Body:
In accordance with Attachment titled DIVISION 7 - THERMAL & MOISTURE PROTECTION.

MEASUREMENT AND PAYMENT: Lump Sum.

 
00 - t33308 ITEM 8000-0008 - DIVISION 8 DOORS & WINDOWS
Addendum:

Associated Item(s): 8000-0008 

 
Header:
ITEM 8000-0008 - DIVISION 8 DOORS & WINDOWS
 
Provision Body:
In accordance with Attachment titled DIVISION 8 - DOORS & WINDOWS.

MEASUREMENT AND PAYMENT: Lump Sum.

 
00 - t33309 ITEM 8000-0009 - DIVISION 9 FINISHES
Addendum:

Associated Item(s): 8000-0009 

 
Header:
ITEM 8000-0009 - DIVISION 9 FINISHES
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Provision Body:
In accordance with Attachment titled DIVISION 9 - FINISHES.

MEASUREMENT AND PAYMENT: Lump Sum.

 
00 - t33316 ITEM 8000-0016 - DIVISION 16 ELECTRICAL
Addendum:

Associated Item(s): 8000-0016 

 
Header:
ITEM 8000-0016 - DIVISION 16 ELECTRICAL
 
Provision Body:
In accordance with Attachment titled DIVISION 16 - ELECTRICAL.

MEASUREMENT AND PAYMENT: Lump Sum.

 
00 - t33325 ITEM 9608-0001 - MOBILIZATION
Addendum:

Associated Item(s): 9608-0001 

 
Header:
ITEM 9608-0001 - MOBILIZATION
 
Provision Body:
In accordance with Section 608 and in Attachments titled DIVISION 1 - GENERAL REQUIREMENTS, SECTION 01001--
ADDITIONAL CONDITIONS.

MEASUREMENT AND PAYMENT: Lump Sum.
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Performance Bonds

Surety Company: Western Surety Company Status: Accepted 
Bonding Agency: Engle Hambright & Davies, Inc. Bond Number: 58705271 

Producer: Sandra L Readinger/PennDOT BP-002657 Bond Amount: $279,919.00 
Co-Insurer: No NAIC: 13188 

KNOW ALL MEN BY THESE PRESENTS, That we, Hepco Construction, Inc.  of 62 H & S Drive , Selinsgrove, PA 17870  as 
PRINCIPAL,and Western Surety Company a corporation,as SURETY, are held and firmly bound unto the Mifflinburg Buggy 
Museum Association, Inc. in the full and just sum of $279,919.00, lawful moneyof the United States of America, to be paid to the 
said Municipality, or it assigns, to which payment well and truly tobe made, we bind ourselves, our heirs, executors, administrators, 
and successors, jointly and severally, firmly by these presents.

Sealed with our respective seals and dated this 28 day of June   A.D. 2013.

Whereas, the above bounden PRINCIPAL has undertaken to contract with the said Municipality covering the workidentified below 
for approximately the sum of the bond amount defined above.

RESTORATION OF THE REPOSITORY BUILDING located at the INTERSECTION OF QUARRY ROAD AND SOUTH 6TH 
STREET, in the BOROUGH OF MIFFLINBURG, UNION COUNTY.

and 

WHEREAS, it was one of the conditions of the award of the Secretary of Transportation, acting for and on behalf ofthe 
Municipality, pursuant to which said contract was undertaken by the PRINCIPAL that these presentsshould be executed, to 
become binding upon the date the said contract is approved by the Municipality.

NOW, THEREFORE, The conditions of this obligation is such that if the above bounden PRINCIPAL, as Contractor, shall in 
allrespects comply with and faithfully perform the terms and conditions of said contract, and his, their, or its obligationsthereunder, 
including the plans, specifications, and conditions therein referred to and made a partthereof, and such alterations as may be 
made in said specifications as therein provided for, and shall well and truly, and in a manner satisfactory to the Municipality, 
complete the work contracted for, and shall save harmless the Municipality fromany expense incurred through the failure of said 
contractor to complete the work as specified, or for any damages growing outof the carelessness and/ or negligence of said 
contractor or his, their, or its servants.

And shall save and keep harmless the said Municipality against and from all losses to it from any causewhatsoever, including 
patent, trademark, and copyright infringements, in the manner of constructing said section of roadway;then this obligation to be 
void or otherwise to be and remain in full force and virtue.

It is further provided that any alteration which may be made in the terms of the contract or in the work to be done under itor the 
giving by the Municipality of any extension of time for the performance of the contract or any other forbearance on thepart of either 
the Municipality or the PRINCIPAL to the other shall not in any way release the PRINCIPAL and the SURETY orSURETIES or 
either or any of them, their heirs, executors, administrators, successors or assigns, from their liability hereunder,notice to the 
SURETY or SURETIES of any such alteration, extension, or forbearance being hereby waived.

IN WITNESS WHEREOF, the said PRINCIPAL and SURETY have duly executed this Bond under seal the day and year firstabove 
written.

Attorney-in-FactAttorney-in-Fact Certification

*The undersigned attorney-in-fact by executing this Performance Bond certifies that he/she is licensed with the company namedas 
surety for this bond and that to the best of his/ her knowledge the said surety islicensed with the Pennsylvania Insurance 
Department.

  

Bond Workflow Status 
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Status Name Disposition Date/Time 

Draft Dori M Bowersox/PennDOT 
BP-008000 Submit 06/27/2013 02:41:22 PM 

Producer Review Sandra L Readinger/
PennDOT BP-002657 Sign 06/28/2013 11:36:38 AM 

Contractor Review Larry C Eckstine/PennDOT 
BP-008000 Sign 06/28/2013 12:10:01 PM 

BOD CMD Review Roland L Rode/PennDOT Accept 06/28/2013 01:55:43 PM 
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Payment Bonds

Surety Company: Western Surety Company Status: Accepted 
Bonding Agency: Engle Hambright & Davies, Inc. Bond Number: 58705271 

Producer: Sandra L Readinger/PennDOT BP-002657 Bond Amount: $279,919.00 
Co-Insurer: No NAIC: 13188 

KNOW ALL MEN BY THESE PRESENTS, That we, Hepco Construction, Inc.  of 62 H & S Drive , Selinsgrove, PA 17870  as 
PRINCIPAL,and Western Surety Company a corporation,as SURETY, are held and firmly bound unto the Mifflinburg Buggy 
Museum Association, Inc. in the full and just sum of $279,919.00, lawful moneyof the United States of America, to be paid to the 
said Municipality, or it assigns, to which payment well and truly tobe made, we bind ourselves, our heirs, executors, administrators, 
and successors, jointly and severally, firmly by these presents.

Sealed with our respective seals and dated this 28 day of June   A.D. 2013.

Whereas, the above bounden PRINCIPAL has undertaken to contract with the said Municipality covering the workidentified below 
for approximately the sum of the bond amount defined above.

RESTORATION OF THE REPOSITORY BUILDING located at the INTERSECTION OF QUARRY ROAD AND SOUTH 6TH 
STREET, in the BOROUGH OF MIFFLINBURG, UNION COUNTY.

and 

WHEREAS, it was one of the conditions of the award of the Secretary of Transportation, acting for and on behalf ofthe 
Municipality, pursuant to which said contract was undertaken by the PRINCIPAL that these presentsshould be executed, to 
become binding upon the date the said contract is approved by the Municipality.

NOW, THEREFORE, The conditions of this obligation is such that if the above bounden PRINCIPAL shall and willpromptly or 
cause to be paid in full all sums of money which may be due by contractor or corporation, for all materials furnishedor labor 
supplied or performed in the prosecution of the work, whether or not the said material or labor entered into and becamecomponent 
parts of the work or improvement contemplated, and for rental of the equipment used and services rendered by public utilitiesin, or 
in connection with, the prosecution of such work, then this obligation to be void, otherwise to remain in full force andeffect.

The PRINCIPAL and SURETY hereby, jointly and severally, agree with the obligee herein that any individual, firm,partnership, 
association or corporation, which has performed labor or furnished material in the prosecution of the work as provided,and any 
public utility which has rendered services in, or in connection with, the prosecution of such work, and which has not been paidin full 
therefor, may sue assumpsit on this Payment Bond in his, their, or its own name and may prosecute the same to final 
judgementfor such sum or sums as may be justly due to him, them, or it, and have execution thereon. Provided, however, that 
theMunicipality shall not be liable for the payment of any costs or expenses of such suit.

Recovery by any individual, firm, partnership, association or corporation hereunder shall be subject to theprovisions of the "Public 
Works Contractors' Bond Law of 1967", Act No. 385, approved December 20, 1967, P.L. 869, which Act shallbe incorporated 
herein and made a part hereof, as fully and completely as though its provisions were fully and at length herein recited.

It is further provided that any alteration which may be made in the terms of the contract or in the work to be done or materialsto be 
furnished or labor to be supplied or performed under it or the giving by the Municipality of any extension of time for theperformance 
of the contract or any other forbearance on the part of either the Municipality or the Principal to the other shallnot in any way 
release the PRINCIPAL and the SURETY or SURETIES or either or any of them, their heirs, executors, administrators,successors 
or assigns, from their liability hereunder, notice to the SURETY or SURETIES of any such alteration, extension, orforbearance 
being hereby waived.

IN WITNESS WHEREOF, the said PRINCIPAL and SURETY have duly executed this Bond under seal the day and year firstabove 
written.

Attorney-in-Fact Certification
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*The undersigned attorney- in- fact by executing this Payment Bond certifies that he/she is licensed with the company namedas 
surety for this bond and that to the best of his/ her knowledge the said surety islicensed with the Pennsylvania Insurance 
Department.

  

Bond Workflow Status 

Status Name Disposition Date/Time 

Draft Dori M Bowersox/PennDOT 
BP-008000 Submit 06/27/2013 09:40:55 AM 

Producer Review Sandra L Readinger/
PennDOT BP-002657 Sign 06/28/2013 11:38:05 AM 

Contractor Review Larry C Eckstine/PennDOT 
BP-008000 Sign 06/28/2013 12:08:15 PM 

BOD CMD Review Roland L Rode/PennDOT Accept 06/28/2013 01:55:34 PM 
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Insurance

Susquehanna Insurance 
  
  

650 Delp Rd 
Lancaster, PA 17601 

  
  

Company: Erie Insurance Exchange 
Policy: Q37-0156184 

Expiration: 01/01/2014 
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DBE Commitments

None 
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Plans

Plans Addendum 
  Roadway Plan
Supplemental Plans 
  Other/Project-Specific Plan
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Attachments

Project-Specific Checklist Items Addendum 
  Project Specific - Division 7 - Thermal and Moisture Protection 2 

  Project Specific - Division 16 - Electrical 1 

  Project Specific - Division 9 - Finishes

  Project Specific - Division 4 - Masonry

  Project Specific - Division 5 - Metals

  Project Specific - Division 6 - Wood and Plastics

  Project Specific - Division 8 - Doors and Windows

  Project Specific - Commonwealth Public Works Employment Verification Form

  Project Specific - Title Sheet and Table of Contents

  Project Specific - Division 0 - Bidding Requirements

  Project Specific - Division 1 - General Requirements

  Project Specific - Division 2 - Site Work

  Project Specific - Division 3 - Concrete
Reviews   

  None

Contract Award Items   
  Disclosure of Lobbying Activities

  F.A.R. REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS

  State Wage Rate
Local Agreements and Coordination   

  None

Environmental Clearances   

  None

Permits   

  None

Right of Way   

  None

Survey   

  None

Utilities Clearance   

  None

Utility Engineering   

  None

Construction Items   
  Pre-Bid Construction Schedule
Structures and Geotechnical   
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  None

Railroad Coordination   

  None

Traffic   

  None

Construction Coordination   

  None

Maintenance Items   

  None

Estimates   

  None

Comments: 
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