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PENNDOT FORM EDD-VI Pennsylvania

Department of
Transportation

PENNDOT

ENVIRONMENTAL DUE DILIGENCE (EDD) PHASE 1
VISUAL INSPECTION FORM

DATE:

SR/SEC: COUNTY:

SEGMENT :

ECMS Project#:

ACTIVITY:

Location:

Visual Site Inspection (EDD-PHASE 1):

= Stressed Vegetation Yes [ ] No [ ]
= Staining on Soils Yes [ ] No [ ]
= Staining Along PennDOT ROW
or on ROW Materials Yes [ ] No [ ]
= Detectable Odors Yes [ ] No [ ]
= Historic Fill Yes [ ] No [ ]
Comments: Attached additional pages or information as necessary.
Findings

Check one:

O Due diligence inspection performed and no visual evidence of a
spill or release in project ROW, or borrow material entering the
ROW was detected.

O Due diligence inspection performed and evidence of a spill
or release in project ROW or borrow materials was detected.

Phase 2 documents attached.

O Due diligence not applicable for this project. No project waste
or fill required.

SIGNATURE:

PRINTED NAME:

TITLE:

ORGANIZATION:
* FORM MUST BE MAINTAINED FOR A MINIMUM 5 YEARS IN THE PROJECT FILE*
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PENNDOT EDD-VII

DATE:

CLEAN FILL ENVIRONMENTAL DUE DILIGENCE [EDD] PHASE 2

SR/SEC:

ECMS PROJECT #:

SEGMENT :

COUNTY:

ACTIVITY:

LOCATION:

A Phase 1 EDD was conducted for the above project and has identified evidence of a potential spill or release of
regulated substances to the material. A Phase 2 EDD was performed.

Findings Check all that apply:
O 1. Based on the results of the Phase 2 investigations, it has been determined that no spill or
release has occurred.

O 2. Based on the results of the Phase 2 investigations, there is documented evidence that a spill
or release has occurred. MUST COMPLETE ITEM 3

O 3. If Item 2 is checked, Item 3 must be completed: The materials were Collected and sampled, in
accordance with Appendix A of the PADEP Management of Fill Guidance, and

O

SIGNATURE:

PRINTED NAME:

TITLE:

ORGANIZATION:

All regulated substances analyzed were reported as non-detectable. Form FP-001 must be
completed along with the laboratory data, and provided to the property owner of the fill receiving
site. Attach documentation.

The concentration of regulated substances detected were below the levels indicated in Table FP-
la/lb. Form FP-001 must be completed along with the laboratory data, and provided to the
property owner of the fill receiving site. Attach documentation.

The concentration of regulated substances detected exceeds the levels in Table

FP-1a/1b, but are below the levels indicated in Table GP-1a/1b. The material is Regulated Fill
and must be approval by the PENNDOT Project Manager for use. If approved, PADEP General
Permit WMGR096 must be obtained .

The concentration of regulated substances detected exceeds the levels in Table
GP-1a/lb. The materials are a waste. Manage in accordance with applicable PA
Solid Waste Management Act waste regulations. Attach documentation.

* FORM MUST BE MAINTAINED FOR A MINIMUM 5 YEARS IN PROJECT FILE *
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PENNDOT FORM EDD-VII

ENVIRONMENTAL DUE DILIGENCE PHASE 2: CLEAN FILL DETERMINATION
NOTE: PERSONS INVOLVED IN PERFORMING EDD ACTIVITIES DO NOT NEED TO

COMPLETE ALL STEPS OF THIS PROCESS. ONLY THOSE REQUIRED FOR PROPERLY
CHARACTERIZING MATERIALS TO DETERMINE THEY ARE CLEAN FILL.

EDD Phase 2: STEP 1

e Property ownership and use histories (deed reviews) for evidence of potential releases of
wastes or chemicals from operations along the PennDOT ROW:

Land and Property Use and Ownership Types Found (Check All That Apply):

Public [
Private [
Agricultural |
Industrial |
Commercial |
[
[
[

Residential
Unused
Other

S Iy Yy Sy Yy Sy S|

(Specify)

e Searching environmental databases to determine the existence of potential impacts from any
types of waste sites or related activities that exist or may have existed within the vicinity of
the PennDOT ROW: (See Appendix 1)

Databases Searched (Check All That Apply):

= PennDOT [ ]
= PA DEP [ ]
= USEPA [ ]
= Other [ ]

(Specify)
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PENNDOT FORM EDD-VII

ENVIRONMENTAL DUE DILIGENCE PHASE 2: CLEAN FILL DETERMINATION

e Conducting Interviews with All Relevant Parties to determine whether there had been any
incidents that involved the release of substances directly to the PennDOT ROW:

Interviews Conducted (Check All That Apply):

= Former Property Owners

= Current Property Owners

= Former Land Owners

»  Current Land Owners

= Fire Departments

»  Hazardous Materials Teams
= Regulatory Agencies

[ B e W s B s W s B o B |
— e e e e

(Specify)

e Examination of aerial photographs in order to determine all land uses within the vicinity of
the ROW:

= Aecrial Photographs Evaluated Yes|[ ] No[ [];if“Yes”: refer to Appendix 1 for a
Pennsylvania Department of Conservation and Natural Resources (PA DCNR) web site
address for locating aerial photographs.

e Examination of Sanborne or other fire insurance maps (there is an additional cost for
obtaining these), in order to determine the existence of businesses that may have had any
prior releases of regulated substances to the PennDOT ROW:

= Sanborne Fire Insurance Maps Examined | ]; refer to Appendix 1 for web site
address and telephone number for obtaining these maps;

»  Alternate Fire Insurance Maps Examined | ]

(Specify)

EDD Phase 2 STEP 2:

e Sampling and Analysis of PennDOT ROW Materials. If there is documented evidence of a
spill or release, materials must be tested to determine if they are clean fill, regulated fill, or
to characterize for proper waste disposal.

e Sampling and analysis should be conducted in accordance with Appendix A of the PA DEP
Management of Fill Guidance: 258-2182-773 April 24, 2004.
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PENNDOT FORM EDD-VII

ENVIRONMENTAL DUE DILIGENCE PHASE 2: CLEAN FILL DETERMINATION

APPENDIX 1: LISTING OF WEB SITES AND RELATED CONTACTS FOR
ENVIRONMENTAL DUE DILIGENCE DATABASE SEARCHES

Pennsylvania Department of Environmental Protection (PA DEP) -Related Sites

Pennsylvania Municipal and Residual Waste Facilities (web link:
www.dep.state.pa.us/dep/deputate/airwaste/wm/mrw/Docs/Landfill _list.htm; (this website
contains descriptions of all Pennsylvania landfills and incinerators (site name, permit number, host
county, municipality, and contact person), all arranged by PA DEP region; for more information,
click on either the facility name link (this leads to the PA DEP Environmental Facility Application
and Compliance Tracking System (E-Facts) information about any specific facility) or contact
person (e-mail) link).

Pennsylvania Land Recycling and Environmental Remediation Standards Act (Act 2) Sites (web
link: www.pasitefinder.state.pa.us/Site listing.asp; this website contains information or all Act 2
sites that have been completed to date and updates that are made to the website when needed; click
on the “more details” box associated with each site listed to obtain an interactive “E-Map”
location/link for any site selected along with pertinent site information).

Pennsylvania Hazardous Sites Cleanup Act (HSCA) Sites (web link:
www.dep.state.pa.us/dep/deputate/airwaste/wm/hscp/docs/HSCA_Site List.pdf; this website
brings up a list of Pennsylvania HSCA sites that are arranged by PA DEP Region and shows
municipality, county, number and dates for HSCA responses (interim and remedial levels), in
addition to the site status (complete, listed on Pennsylvania Priority List, or de-listed).

Pennsylvania Storage Tank Release and Active Storage Tank Sites (web link for storage tank
releases: www.dep.state.pa.us/dep/deputate/airwaste/wm/Tanks/Document/tank _release.htm); this
website contains a listing of all known storage tank incidents, and is arranged by PA DEP region
(with each regional incident alphabetized by county); other details included are facility 1. D. #, site
name, address, city, county, incident description, confirmation date, type of incident (underground
storage tank release (petroleum or hazardous material), or above-ground storage tank release; click
on the “Tank Incidents” PDF or Adobe Acrobat Files to see the entire list of storage tank releases
to date); web link for active storage tanks:
www.dep.state.pa.us/dep/deputate/airwaste/wm/tanks/storagetanks/tank _listings.htm; click on the
PA DEP Regional links to obtain Excel spreadsheet lists of storage tanks; information similar to
what can be found on the storage tank release sites (except releases) can be found on the active
storage tanks list).
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PENNDOT FORM EDD-VII

ENVIRONMENTAL DUE DILIGENCE PHASE 2: CLEAN FILL DETERMINATION

APPENDIX 1: LISTING OF WEB SITES AND RELATED CONTACTS FOR
ENVIRONMENTAL DUE DILIGENCE DATABASE SEARCHES

United States Environmental Protection Agency (US EPA)-Related Sites

Pennsylvania Comprehensive Environmental Response and Liability Act (CERCLA/Superfund)
Sites (web link: www.epa.gov/reg3hwmd/super/PA/index.htm); this website contains information
on all Pennsylvania Superfund sites, including name, address, city, county, zip code, US EPA I. D.
number, and National Priority List (NPL) status; click on the site name to learn more about any
Superfund site).

Pennsylvania Resource Conservation and Recovery Act (RCRA) Facilities (web link:
www.epa.gov/reg3wemd/ca/pa.htm; this website contains information for all Pennsylvania RCRA
sites, including facility name (click on this for more details), US EPA 1. D. number, location (click
on this link to get a map showing the site in relation to nearby roadways), environmental
indicators (human exposure, groundwater — click on either of these to get the documentation
sheets for either or both), and clean up status (initiated, remedy selected, complete with or without
controls, construction completed)).

Toxic Release Inventories (TRI) (web link: www.epa.gov/tri); this website is from the US EPA,
and contains some background information about TRI is and how it is used; releases for specific
areas can be found by entering a zip code on the title page; from here, the user can view the
facilities that are part of the TRI for the zip code entered, and the extent of releases that have
occurred over the years (starting with 1989, and continuing through 2001, the latest year for which
TRI information is available); click on the name of any facility shown to obtain a detailed report
about the releases and related activities associated with the facility (onsite, off-site, air emissions,
water discharges, land disposal)).

Comprehensive Federal and State Site Environmental Database (Enviro-Facts) (web link:
www.epa.gov/enviro/index_java.html; this website contains information about virtually every type
of environmental matter known, both in terms of facilities and the media affected by these
facilities’ collective activities; under the “topics” tab, click on the links related to “waste”,
water”, “air”, “toxics”, “land”, “radiation”, “maps”, and “other”, to determine the type of
media information desired; under the “advanced capabilities” tab, click on the “queries”,
“maps”, or “reports” links to locate more specific information; from here, the user will be led to a
page where queries about any type of environmental site can be entered using a zip code, county
or State abbreviation; click on the “find it link to locate information about one or multiple
environmental sites, or, to generate map locations for the any type of environmental site activity
desired; the map is interactive, and the user can “zoom in” for closer details about the site; this
database may include information on sites from the aforementioned Municipal and Residual
Waste, Storage Tanks, RCRA, HSCA, CERCLA, Act 2, and TRI databases; sites with National
Pollutant Discharge Elimination System (NPDES) and radiation-related permits also included in
this database).
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PENNDOT FORM EDD-VII

ENVIRONMENTAL DUE DILIGENCE PHASE 2: CLEAN FILL DETERMINATION

APPENDIX 1: LISTING OF WEB SITES AND RELATED CONTACTS FOR
ENVIRONMENTAL DUE DILIGENCE DATABASE SEARCHES

Sites for Aerial Photographs and Fire Insurance Maps

o Aerial Photographs: Acrial photographs may be accessed via the Pennsylvania Department of
Conservation and Natural Resources (PA DCNR) web site (web link:
www.dcnr.state.pa.us/topogeo/gismaps/aerials.aspx.htm; click on the “Proceed to the new
DCNR ” link, then click on the “Aerial Photos” option; this will lead to a link for the U. S.
Geological Survey’s Aerial Photo Finder; information can be sought, and site location maps can
be generated by selecting the “zip code”, “populated place”, or “map location’ options).

o Sanborne Fire Insurance Maps: These maps may be obtained from EDR Sanborne, Inc., at 1-
800-352-0050, or at www.edrnet.com; click on the “Sanborne Maps” link, and then click on the

phrase “Download Sample” to view an example of this map type. There is an additional cost for
obtaining these maps.




PENNDOT FORM EDD-VI Pennsylvania

Department of
Transportation

PENNDO T

ENVIRONMENTAL DUE DILIGENCE (EDD) PHASE 1
VISUAL INSPECTION FORM

DATE: August 23, 2012

SR/SEC: SR 30, A26 COUNTY: Allegheny

SEGMENT : 0260/0000

ECMS Project#: 94887

ACTIVITY: Bearing retrofit

Location: East Pittsburgh Borough and North Versailles Township

Visual Site Inspection (EDD-PHASE 1):

" Stressed Vegetation Yes [ ] No [X]
" Staining on Soils Yes [ ] No [X]
®» Staining Along PennDOT ROW
or on ROW Materials Yes [ ] No [X]
" Detectable Odors Yes [ ] No [X]
" Historic Fill Yes [ ] No [X]
Comments: No visual evidence of contamination in project area.
Findings

Check one:

Xl Due diligence inspection performed and no visual evidence of a
spill or release in project ROW, or borrow material entering the
ROW was detected.

O Due diligence inspection performed and evidence of a spill
or release in project ROW or borrow materials was detected.
Phase 2 documents attached.

O Due diligence not applicable for this project. No project waste
or £ill required,

SIGNATURE: y»/ZfiL/(’ZZL\\/////
= ¥

PRINTED NAME; George Kron:z
TITLE: Assistant Environmental Manager
ORGANIZATION: PennDOT District 11-0

* FORM MUST BE MAINTAINED FOR A MINIMUM 5 YEARS IN THE PROJECT FILE*
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‘ °
== pennsylvania
‘ DEPARTMENT OF LABOR & INDUSTRY

BUREAU OF LABOR LAW COMPLIANCE

PREVAILING WAGES PROJECT RATES

Project Name: SR 30, Section A26

Awarding Agency: PA Department of Transportaion
Contract Award Date: 10/4/2012
Serial Number: 12-05198
Project Classification: Heavy/Highway

Determination Date: 8/22/2012
Assigned Field Office: Pittsburgh

Field Office Phone Number: 412-565-5300

Toll Free Phone Number: 877-504-8354

Allegheny County

_— Effective  Expiration Hourly Fringe

Build
aliding Date Date Rate Benefits Total
Asbestos & Insulation Workers 8/1/2010 $31.87 $20.04 $51.91
Asbestos & Insulation Workers 8/1/2011 $33.27 $20.04 $53.31
Asbestos & Insulation Workers 8/1/2012 $34.67 $20.04 $54.71
Boilermakers 6/1/2008 $33.90 $20.06 $53.96
Boilermakers 8/1/2010 $37.52 $22.49 $60.01
Boilermakers 6/1/2011 $38.10 $24.36 $62.46
Bricklayer 12/1/2010 $28.87 $16.71 $45.58
Bricklayer 6/1/2011 $29.77 $16.71 $46.48
Bricklayer 12/1/2011 $30.23 $17.15 $47.38
Carpenters, Drywall Hangers, Framers, 6/1/2010 $28.11 $11.91 $40.02
Instrument Men, Lathers, Soft Floor
Layers
Carpenters, Drywall Hangers, Framers, 1/1/2011 $28.39 $12.02 $40.41
Instrument Men, Lathers, Soft Floor
Layers
Carpenters, Drywall Hangers, Framers, 6/1/2011 $28.77 $13.05 $41.82
Instrument Men, Lathers, Soft Floor
Layers
Carpenters, Drywall Hangers, Framers, 6/1/2012 $29.53 $13.68 $43.21
Instrument Men, Lathers, Soft Floor
Layers
Carpenters, Drywall Hangers, Framers, 6/1/2013 $30.28 $14.33 $44.61
Instrument Men, Lathers, Soft Floor
Layers

Page 1 of 12 08/22/2012
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PREVAILING WAGES PROJECT RATES

Building Effective  Expiration Hourly Fringe Total
Date Date Rate Benefits

Cement Finishers 6/1/2010 $26.79 $12.27 $39.06
Cement Finishers 12/1/2010 $26.79 $12.77 $39.56
Cement Finishers 6/7/2011 $27.14 $13.12 $40.26
Cement Finishers 12/1/2011 $27.14 $13.42 $40.56
Cement Finishers 6/1/2012 $27.39 $14.37 $41.76
Cement Finishers 6/1/2013 $27.64 $15.32 $42.96
Dockbuilder, Pile Drivers 1/1/2010 $29.95 $12.25 $42.20
Dockbuilder, Pile Drivers 1/1/2011 $30.35 $13.10 $43.45
Dockbuilder, Pile Drivers 1/1/2012 $30.85 $13.70 $44.55
Dockbuilder, Pile Drivers 1/1/2013 $31.45 $14.20 $45.65
Drywall Finisher 6/1/2010 $24.55 $14.49 $39.04
Drywall Finisher 6/1/2011 $25.00 $15.04 $40.04
Drywall Finisher 6/1/2012 $25.55 $15.49 $41.04
Drywall Finisher 6/1/2013 $26.15 $15.89 $42.04
Electric Lineman 5/31/2010 $38.00 $17.73 $55.73
Electric Lineman 5/30/2011 $38.88 $17.96 $56.84
Electric Lineman 11/28/2011 $39.78 $18.20 $57.98
Electric Lineman 5/28/2012 $40.70 $18.45 $59.15
Electric Lineman 11/26/2012 $41.63 $18.70 $60.33
Electricians & Telecommunications 12/25/2009 $35.61 $17.13 $52.74
Installation Technician

Electricians & Telecommunications 12/24/2010 $38.01 $17.13 $55.14
Installation Technician

Electricians & Telecommunications 12/23/2011 $35.76 $21.10 $56.86
Installation Technician

Electricians & Telecommunications 12/21/2012 $37.71 $21.10 $58.81
Installation Technician

Electricians & Telecommunications 12/21/2013 $39.71 $21.10 $60.81
Installation Technician

Elevator Constructor 1/1/2011 $41.13 $21.99 $63.12
Elevator Constructor 1/1/2012 $42.28 $23.84 $66.12
Glazier 9/1/2010 $27.54 $18.31 $45.85
Glazier 9/1/2011 $28.04 $19.06 $47.10
Glazier 9/1/2012 $28.54 $19.81 $48.35
Glazier 9/1/2013 $29.04 $20.31 $49.35
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PREVAILING WAGES PROJECT RATES

Iron Workers (Bridge, Structural Steel, 6/1/2010 $30.03 $22.71 $52.74
Ornamental, Precast, Reinforcing)

Iron Workers (Bridge, Structural Steel, 6/1/2011 $30.38 $24.36 $54.74
Ornamental, Precast, Reinforcing)

Iron Workers (Bridge, Structural Steel, 6/1/2012 $31.41 $24.84 $56.25
Ornamental, Precast, Reinforcing)

Laborers (Class 01 - See notes) 12/1/2009 $20.92 $9.72 $30.64
Laborers (Class 01 - See notes) 6/1/2010 $20.92 $9.72 $30.64
Laborers (Class 01 - See notes) 1/1/2011 $21.17 $10.52 $31.69
Laborers (Class 01 - See notes) 1/1/2012 $21.42 $11.32 $32.74
Laborers (Class 01 - See notes) 1/1/2013 $21.67 $12.12 $33.79
Laborers (Class 01 - See notes) 1/1/2014 $21.92 $12.92 $34.84
Laborers (Class 01 - See notes) 1/1/2015 $22.17 $13.72 $35.89
Laborers (Class 02 - See notes) 12/1/2009 $21.07 $9.72 $30.79
Laborers (Class 02 - See notes) 6/1/2010 $21.07 $9.72 $30.79
Laborers (Class 02 - See notes) 1/1/2011 $21.32 $10.52 $31.84
Laborers (Class 02 - See notes) 1/1/2012 $21.57 $11.32 $32.89
Laborers (Class 02 - See notes) 1/1/2013 $21.82 $12.12 $33.94
Laborers (Class 02 - See notes) 1/1/2014 $22.07 $12.92 $34.99
Laborers (Class 02 - See notes) 1/1/2015 $22.32 $13.72 $36.04
Laborers (Class 03 - See notes) 12/1/2009 $21.20 $9.72 $30.92
Laborers (Class 03 - See notes) 6/1/2010 $21.20 $9.72 $30.92
Laborers (Class 03 - See notes) 1/1/2011 $21.45 $10.52 $31.97
Laborers (Class 03 - See notes) 1/1/2012 $21.70 $11.32 $33.02
Laborers (Class 03 - See notes) 1/1/2013 $21.95 $12.12 $34.07
Laborers (Class 03 - See notes) 1/1/2014 $22.20 $12.92 $35.12
Laborers (Class 03 - See notes) 1/1/2015 $22.45 $13.72 $36.17
Laborers (Class 04 - See notes) 12/1/2009 $21.67 $9.72 $31.39
Laborers (Class 04 - See notes) 6/1/2010 $21.67 $9.72 $31.39
Laborers (Class 04 - See notes) 1/1/2011 $21.92 $10.52 $32.44
Laborers (Class 04 - See notes) 1/1/2012 $22.17 $11.32 $33.49
Laborers (Class 04 - See notes) 1/1/2013 $22.42 $12.12 $34.54
Laborers (Class 04 - See notes) 1/1/2014 $22.67 $12.92 $35.59
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PREVAILING WAGES PROJECT RATES

Laborers (Class 04 - See notes) 1/1/2015 $22.92 $13.72 $36.64
Landscape Laborer 7/1/2010 $18.25 $9.90 $28.15
Landscape Laborer (Skilled) 7/1/2010 $18.67 $9.90 $28.57
Landscape Laborer (Tractor Operator) 7/1/2010 $18.97 $9.90 $28.87
Marble Finisher 6/1/2010 $19.52 $11.70 $31.22
Marble Finisher 6/1/2011 $20.57 $11.85 $32.42
Marble Finisher 12/1/2011 $20.97 $12.05 $33.02
Marble Mason 6/1/2010 $19.42 $9.41 $28.83
Marble Mason 12/1/2011 $19.42 $9.60 $29.02
Millwright 6/1/2011 $34.42 $15.08 $49.50
Millwright 6/1/2012 $35.89 $16.11 $52.00
Millwright 6/1/2013 $36.49 $16.76 $53.25
Millwright 6/1/2014 $37.35 $17.15 $54.50
Operators (Class 01 - see notes) 6/1/2010 $30.22 $15.32 $45.54
Operators (Class 01 - see notes) 6/1/2011 $31.05 $15.80 $46.85
Operators (Class 01 - see notes) 6/17/2012 $31.59 $16.80 $48.39
Operators (Class 01 - see notes) 6/1/2013 $32.09 $17.45 $49.54
Operators (Class 01 - see notes) 6/1/2014 $32.59 $18.10 $50.69
Operators (Class 02 -see notes) 6/1/2010 $26.78 $15.32 $42.10
Operators (Class 02 -see notes) 6/1/2011 $27.36 $15.80 $43.16
Operators (Class 02 -see notes) 6/17/2012 $27.66 $16.80 $44.46
Operators (Class 02 -see notes) 6/1/2013 $28.01 $17.45 $45.46
Operators (Class 02 -see notes) 6/1/2014 $28.36 $18.10 $46.46
Operators (Class 03 - see notes) 6/1/2010 $25.06 $15.32 $40.38
Operators (Class 03 - see notes) 6/1/2011 $25.64 $15.80 $41.44
Operators (Class 03 - see notes) 6/17/2012 $25.84 $16.80 $42.64
Operators (Class 03 - see notes) 6/1/2013 $26.09 $17.45 $43.54
Operators (Class 03 - see notes) 6/1/2014 $26.34 $18.10 $44.44
Operators (Class 03 - see notes) 6/1/2014 $26.34 $18.10 $44.44
Painters Class 6 (see notes) 6/1/2010 $25.28 $13.53 $38.81
Painters Class 6 (see notes) 6/1/2011 $25.72 $14.09 $39.81
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PREVAILING WAGES PROJECT RATES

- Effective  Expiration Hourly Fringe
Build

widing Date Date Rate Benefits Total
Painters Class 6 (see notes) 6/1/2012 $26.25 $14.56 $40.81
Painters Class 6 (see notes) 6/1/2013 $26.78 $15.03 $41.81
Painters Class 6 (see notes) 6/1/2014 $27.28 $15.58 $42.86
Pile Driver Divers (Building, Heavy, 1/1/2010 $44.39 $12.25 $56.64
Highway)

Pile Driver Divers (Building, Heavy, 1/1/2010 $44.39 $12.25 $56.64
Highway)

Pile Driver Divers (Building, Heavy, 1/1/2011 $45.53 $13.00 $58.53
Highway)

Pile Driver Divers (Building, Heavy, 1/1/2012 $46.28 $13.60 $59.88
Highway)

Pile Driver Divers (Building, Heavy, 1/1/2013 $47.18 $14.10 $61.28
Highway)

Plasterers 6/1/2010 $26.13 $12.15 $38.28
Plasterers 6/1/2011 $26.58 $12.15 $38.73
Plasterers 6/1/2012 $27.03 $12.15 $39.18
Plumbers 6/1/2010 $34.75 $17.92 $52.67
Plumbers 6/1/2011 $35.85 $17.92 $53.77
Plumbers 6/1/2012 $36.45 $18.32 $54.77
Plumbers 6/1/2013 $37.85 $18.32 $56.17
Pointers, Caulkers, Cleaners 6/1/2010 $25.98 $14.33 $40.31
Pointers, Caulkers, Cleaners 12/1/2010 $26.36 $14.53 $40.89
Pointers, Caulkers, Cleaners 6/1/2011 $26.87 $14.53 $41.40
Pointers, Caulkers, Cleaners 12/1/2011 $27.10 $15.03 $42.13
Roofers 6/1/2009 $26.00 $11.69 $37.69
Roofers 6/1/2010 $27.50 $11.69 $39.19
Roofers 12/1/2010 $26.87 $12.32 $39.19
Roofers 6/1/2011 $27.65 $12.32 $39.97
Roofers 12/1/2011 $27.45 $12.52 $39.97
Roofers 6/1/2012 $28.25 $12.52 $40.77
Roofers 6/1/2013 $27.45 $14.14 $41.59
Roofers 6/1/2014 $27.45 $14.97 $42.42
Roofers 6/1/2015 $27.45 $15.97 $43.42
Sheet Metal Workers 7/1/2010 $31.46 $20.81 $52.27
Sheet Metal Workers 1/1/2011 $31.18 $21.09 $52.27
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PREVAILING WAGES PROJECT RATES

Sheet Metal Workers 7/1/2011 $31.58 $21.84 $53.42
Sheet Metal Workers 1/1/2012 $31.55 $21.87 $53.42
Sheet Metal Workers 7/1/2012 $31.93 $22.69 $54.62
Sprinklerfitters 7/1/2010 $30.99 $17.45 $48.44
Sprinklerfitters 1/1/2011 $31.04 $17.95 $48.99
Sprinklerfitters 7/1/2011 $32.04 $17.95 $49.99
Steamfitters (Building, Heavy, Highway) 6/1/2009 $33.43 $17.19 $50.62
Steamfitters (Building, Heavy, Highway) 6/1/2010 $34.93 $17.99 $52.92
Steamfitters (Building, Heavy, Highway) 6/1/2011 $36.68 $18.49 $55.17
Steamfitters (Building, Heavy, Highway) 6/1/2012 $37.48 $18.79 $56.27
Stone Masons 6/1/2009 $28.50 $14.62 $43.12
Stone Masons 12/1/2009 $28.92 $15.20 $44.12
Stone Masons 6/1/2010 $29.32 $15.85 $45.17
Stone Masons 12/1/2010 $29.75 $16.22 $45.97
Stone Masons 6/1/2011 $30.65 $16.22 $46.87
Stone Masons 12/1/2011 $30.97 $16.80 $47.77
Terrazzo Finisher 12/1/2009 $25.76 $12.54 $38.30
Terrazzo Finisher 12/1/2010 $26.36 $13.19 $39.55
Terrazzo Finisher 6/1/2011 $27.06 $13.49 $40.55
Terrazzo Finisher 12/1/2011 $27.06 $13.49 $40.55
Terrazzo Setter 6/1/2011 $27.60 $14.50 $42.10
Terrazzo Setter 12/1/2011 $27.60 $14.50 $42.10
Tile Finisher 6/1/2009 $20.77 $10.55 $31.32
Tile Finisher 12/1/2009 $20.92 $11.05 $31.97
Tile Finisher 6/1/2010 $21.12 $11.70 $32.82
Tile Finisher 6/1/2011 $22.17 $11.85 $34.02
Tile Finisher 12/1/2011 $22.57 $12.05 $34.62
Tile Setter 6/1/2009 $26.85 $13.45 $40.30
Tile Setter 12/1/2009 $27.10 $13.95 $41.05
Tile Setter 6/1/2010 $27.40 $14.60 $42.00
Tile Setter 6/1/2011 $28.39 $15.01 $43.40
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Tile Setter 12/1/2011 $28.41 $15.69 $44.10
Tilesetters & Marble Masons 1/1/2010 $29.95 $12.25 $42.20
Tilesetters & Marble Masons 1/1/2010 $29.95 $12.25 $42.20
Tilesetters & Marble Masons 1/1/2011 $30.35 $13.00 $43.35
Tilesetters & Marble Masons 1/1/2011 $30.35 $13.00 $43.35
Tilesetters & Marble Masons 1/1/2012 $30.85 $13.60 $44.45
Tilesetters & Marble Masons 1/1/2012 $30.85 $13.60 $44.45
Tilesetters & Marble Masons 1/1/2013 $31.45 $14.10 $45.55
Tilesetters & Marble Masons 1/1/2013 $31.45 $14.10 $45.55
Truckdriver class 1(see notes) 1/1/2009 $24.23 $11.44 $35.67
Truckdriver class 1(see notes) 1/1/2010 $24.98 $12.04 $37.02
Truckdriver class 1(see notes) 1/1/2011 $25.48 $12.79 $38.27
Truckdriver class 1(see notes) 1/1/2012 $25.88 $13.49 $39.37
Truckdriver class 1(see notes) 1/1/2013 $26.25 $14.22 $40.47
Truckdriver class 2 (see notes) 1/1/2009 $24.38 $11.51 $35.89
Truckdriver class 2 (see notes) 1/1/2010 $25.13 $12.11 $37.24
Truckdriver class 2 (see notes) 1/1/2011 $25.64 $12.85 $38.49
Truckdriver class 2 (see notes) 1/1/2012 $26.02 $13.57 $39.59
Truckdriver class 2 (see notes) 1/1/2013 $26.40 $14.29 $40.69
Truckdriver class 3 (see notes) 1/1/2009 $24.91 $11.75 $36.66
Truckdriver class 3 (see notes) 1/1/2010 $25.64 $12.37 $38.01
Truckdriver class 3 (see notes) 1/1/2011 $26.15 $13.11 $39.26
Truckdriver class 3 (see notes) 1/1/2012 $26.53 $13.83 $40.36
Truckdriver class 3 (see notes) 1/1/2013 $26.90 $14.56 $41.46
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Carpenter Welder 1/1/2009 $28.23 $12.16 $40.39
Carpenter Welder 1/1/2010 $29.18 $12.56 $41.74
Carpenter Welder 1/1/2011 $29.42 $13.57 $42.99
Carpenter Welder 1/1/2012 $29.69 $14.40 $44.09
Carpenter Welder 1/1/2013 $30.07 $15.12 $45.19
Carpenters 1/1/2009 $27.53 $12.16 $39.69
Carpenters 1/1/2010 $28.48 $12.56 $41.04
Carpenters 1/1/2011 $28.72 $13.57 $42.29
Carpenters 1/1/2012 $28.99 $14.40 $43.39
Carpenters 1/1/2013 $29.37 $15.12 $44.49
Cement Finishers 1/1/2009 $26.72 $12.97 $39.69
Cement Finishers 1/1/2010 $27.62 $13.42 $41.04
Cement Finishers 1/1/2011 $28.02 $14.27 $42.29
Cement Finishers 1/1/2012 $28.22 $15.17 $43.39
Cement Finishers 1/1/2013 $28.60 $15.89 $44.49
Iron Workers 6/1/2009 $29.43 $21.41 $50.84
Iron Workers (Bridge, Structural Steel, 6/1/2010 $30.03 $22.71 $52.74
Ornamental, Precast, Reinforcing)

Iron Workers (Bridge, Structural Steel, 6/1/2011 $30.38 $24.36 $54.74
Ornamental, Precast, Reinforcing)

Iron Workers (Bridge, Structural Steel, 6/1/2012 $31.41 $24.84 $56.25
Ornamental, Precast, Reinforcing)

Laborers (Class 01 - See notes) 1/1/2009 $23.30 $12.65 $35.95
Laborers (Class 01 - See notes) 1/1/2010 $23.75 $13.55 $37.30
Laborers (Class 01 - See notes) 1/1/2011 $23.99 $14.56 $38.55
Laborers (Class 01 - See notes) 1/1/2012 $24.07 $15.58 $39.65
Laborers (Class 01 - See notes) 1/1/2013 $24.13 $16.62 $40.75
Laborers (Class 02 - See notes) 1/1/2009 $23.46 $12.65 $36.11
Laborers (Class 02 - See notes) 1/1/2010 $23.91 $13.55 $37.46
Laborers (Class 02 - See notes) 1/1/2011 $24.15 $14.56 $38.71
Laborers (Class 02 - See notes) 1/1/2012 $24.23 $15.58 $39.81
Laborers (Class 02 - See notes) 1/1/2013 $24.29 $16.62 $40.91
Laborers (Class 03 - See notes) 1/1/2009 $23.85 $12.65 $36.50
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Laborers (Class 03 - See notes) 1/1/2010 $24.30 $13.55 $37.85
Laborers (Class 03 - See notes) 1/1/2011 $24.54 $14.56 $39.10
Laborers (Class 03 - See notes) 1/1/2012 $24.62 $15.58 $40.20
Laborers (Class 03 - See notes) 1/1/2013 $24.68 $16.62 $41.30
Laborers (Class 04 - See notes) 1/1/2009 $24.30 $12.65 $36.95
Laborers (Class 04 - See notes) 1/1/2010 $24.75 $13.55 $38.30
Laborers (Class 04 - See notes) 1/1/2011 $24.99 $14.56 $39.55
Laborers (Class 04 - See notes) 1/1/2012 $25.07 $15.58 $40.65
Laborers (Class 04 - See notes) 1/1/2013 $25.13 $16.62 $41.75
Laborers (Class 05 - See notes) 1/1/2009 $24.71 $12.65 $37.36
Laborers (Class 05 - See notes) 1/1/2010 $25.16 $13.55 $38.71
Laborers (Class 05 - See notes) 1/1/2011 $25.40 $14.56 $39.96
Laborers (Class 05 - See notes) 1/1/2012 $25.48 $15.58 $41.06
Laborers (Class 05 - See notes) 1/1/2013 $25.54 $16.62 $42.16
Laborers (Class 06 - See notes) 1/1/2009 $21.55 $12.65 $34.20
Laborers (Class 06 - See notes) 1/1/2010 $22.00 $13.55 $35.55
Laborers (Class 06 - See notes) 1/1/2011 $22.24 $14.56 $36.80
Laborers (Class 06 - See notes) 1/1/2012 $22.32 $15.58 $37.90
Laborers (Class 06 - See notes) 1/1/2013 $22.38 $16.62 $39.00
Laborers (Class 07 - See notes) 1/1/2009 $24.20 $12.65 $36.85
Laborers (Class 07 - See notes) 1/1/2010 $24.65 $13.55 $38.20
Laborers (Class 07 - See notes) 1/1/2011 $24.99 $14.56 $39.55
Laborers (Class 07 - See notes) 1/1/2012 $25.07 $15.58 $40.65
Laborers (Class 07 - See notes) 1/1/2013 $25.13 $16.62 $41.75
Laborers (Class 08 - See notes) 1/1/2009 $25.70 $12.65 $38.35
Laborers (Class 08 - See notes) 1/1/2010 $26.15 $13.55 $39.70
Laborers (Class 08 - See notes) 1/1/2011 $26.49 $14.56 $41.05
Laborers (Class 08 - See notes) 1/1/2012 $26.57 $15.58 $42.15
Laborers (Class 08 - See notes) 1/1/2013 $26.63 $16.62 $43.25
Operators (Class 01 - see notes) 1/1/2009 $26.38 $14.44 $40.82
Operators (Class 01 - see notes) 1/1/2010 $27.18 $14.99 $42.17
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Operators (Class 01 - see notes) 1/1/2011 $27.68 $15.74 $43.42
Operators (Class 01 - see notes) 1/1/2012 $28.08 $16.44 $44.52
Operators (Class 01 - see notes) 1/1/2013 $28.48 $17.14 $45.62
Operators (Class 02 -see notes) 1/1/2009 $26.12 $14.44 $40.56
Operators (Class 02 -see notes) 1/1/2010 $26.92 $14.99 $41.91
Operators (Class 02 -see notes) 1/1/2011 $27.42 $15.74 $43.16
Operators (Class 02 -see notes) 1/1/2012 $27.82 $16.44 $44.26
Operators (Class 02 -see notes) 1/1/2013 $28.22 $17.14 $45.36
Operators (Class 03 - See notes) 1/1/2009 $22.47 $14.44 $36.91
Operators (Class 03 - See notes) 1/1/2010 $23.27 $14.99 $38.26
Operators (Class 03 - See notes) 1/1/2011 $23.77 $15.74 $39.51
Operators (Class 03 - see notes) 1/1/2012 $24.17 $16.44 $40.61
Operators (Class 03 - See notes) 1/1/2013 $24.57 $17.14 $41.71
Operators (Class 03) 1/1/2011 $23.77 $15.74 $39.51
Operators (Class 04 - See notes) 1/1/2009 $22.01 $14.44 $36.45
Operators (Class 04 - See notes) 1/1/2010 $22.81 $14.99 $37.80
Operators (Class 04 - See notes) 1/1/2011 $23.31 $15.74 $39.05
Operators (Class 04 - See notes) 1/1/2012 $23.71 $16.44 $40.15
Operators (Class 04 - See notes) 1/1/2013 $24.11 $17.14 $41.25
Operators (Class 05 - See notes) 1/1/2009 $21.76 $14.44 $36.20
Operators (Class 05 - See notes) 1/1/2010 $22.56 $14.99 $37.55
Operators (Class 05 - See notes) 1/1/2011 $23.06 $15.74 $38.80
Operators (Class 05 - See notes) 1/1/2012 $23.46 $16.44 $39.90
Operators (Class 05 - See notes) 1/1/2013 $23.86 $17.14 $41.00
Painters Class 1 (see notes) 6/1/2009 $27.24 $12.81 $40.05
Painters Class 1 (see notes) 6/1/2010 $27.84 $13.53 $41.37
Painters Class 1 (see notes) 6/1/2011 $27.84 $15.03 $42.87
Painters Class 1 (see notes) 6/1/2012 $29.60 $14.56 $44.16
Painters Class 1 (see notes) 6/1/2013 $30.38 $15.03 $45.41
Painters Class 1 (see notes) 6/1/2014 $30.93 $15.58 $46.51
Painters Class 2 (see notes) 6/1/2009 $27.77 $12.81 $40.58
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Painters Class 2 (see notes) 6/1/2010 $28.38 $13.53 $41.91
Painters Class 2 (see notes) 6/1/2011 $28.38 $15.03 $43.41
Painters Class 2 (see notes) 6/1/2012 $29.60 $14.56 $44.16
Painters Class 2 (see notes) 6/1/2013 $30.38 $15.03 $45.41
Painters Class 2 (see notes) 6/1/2014 $30.93 $15.58 $46.51
Painters Class 3 (see notes) 6/1/2009 $29.81 $12.81 $42.62
Painters Class 3 (see notes) 6/1/2010 $30.48 $13.53 $44.01
Painters Class 3 (see notes) 6/1/2011 $30.48 $15.28 $45.76
Painters Class 3 (see notes) 6/1/2012 $31.70 $14.56 $46.26
Painters Class 3 (see notes) 6/1/2013 $32.48 $15.03 $47.51
Painters Class 3 (see notes) 6/1/2014 $33.03 $15.58 $48.61
Painters Class 4 (see notes) 6/1/2009 $23.79 $12.81 $36.60
Painters Class 4 (see notes) 6/1/2010 $24.38 $13.53 $37.91
Painters Class 4 (see notes) 6/1/2011 $24.38 $14.93 $39.31
Painters Class 4 (see notes) 6/1/2012 $25.36 $14.56 $39.92
Painters Class 4 (see notes) 6/1/2013 $25.98 $15.03 $41.01
Painters Class 4 (see notes) 6/1/2014 $26.42 $15.58 $42.00
Painters Class 5 (see notes) 6/1/2009 $19.28 $12.81 $32.09
Painters Class 5 (see notes) 6/1/2010 $19.81 $13.53 $33.34
Painters Class 5 (see notes) 6/1/2011 $19.81 $14.67 $34.48
Painters Class 5 (see notes) 6/1/2012 $20.61 $14.56 $35.17
Painters Class 5 (see notes) 6/1/2013 $21.11 $15.03 $36.14
Painters Class 5 (see notes) 6/1/2014 $21.47 $15.58 $37.05
Piledrivers 1/1/2009 $28.85 $12.00 $40.85
Piledrivers 1/1/2010 $29.95 $12.25 $42.20
Piledrivers 1/1/2011 $30.35 $13.10 $43.45
Piledrivers 1/1/2012 $30.85 $13.70 $44.55
Piledrivers 1/1/2013 $31.45 $14.20 $45.65
Steamfitters (Heavy and Highway - Gas 5/1/2010 $30.27 $26.09 $56.36
Distribution)

Steamfitters (Heavy and Highway - Gas 5/1/2012 $34.87 $26.86 $61.73
Distribution)

Page 11 of 12 Serial Number: 12-05198



Created by PENNDOT EDMS Tuesday, October 09, 2012 10:37:22 AM

PREVAILING WAGES PROJECT RATES

Effective  Expiration Hourly Fringe

Date Date Rate Benefits Total

Heavy/Highway

Notes:
If you can not find a classification under Heavy/Highway please refer to the Building classifications.

For further information on construction types review the “Notes as Referenced in Predeterminations”
on the Labor and Industry Website. Go to www.dli.state.pa.us, scroll down to the picture labeled "Labor Law Compliance'
and click the picture. Then scroll down on the left menu and click on the "Prevailing Wage" link.
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Steel Escalation Option

The undersigned hereby certifies that he/she is authorized to make a decision, on behalf of the
Bidder, regarding application of the provisions of the Standard Special Provision entitled “Price
Adjustment for Steel Cost Fluctuations™ to the following project:

ECMS Project No. S.R. ., Section _ Letting Date

SSP CATEGORY NAME OPTION-IN* OPTION-OUT**
SUBSECTION

4.a Guide Rail and Metal Median Barrier Ej I:__.

4.b Reinforcement Bars D L—_!

4.c Piles B Q

4.d Steel Sign Structure(s) ] ]

4.e Fabricated Structural Steel 1 1

Precast Reinforced Concrete Box
4f Culvert(s) / Prestressed Concrete D D

Bridge Beam(s)

*  Checking here elects the option to apply the provisions of the SSP entitled “Price Adjustment for Steel Cost
Fluctuations” to the steel used in applicable materials placed as part of the work items in the indicated category.

** Checking here declines the option to apply the provisions of the SSP entitled “Price Adjustment for Steel Cost
Fluctuations” to the steel used in applicable matenials placed as part of the work items in the indicated category.

CONTRACTOR NAME

SIGNATURE

PRINTED NAME

DATE

The apparent low bidder is required to submit this form via fax to (717) 705-1504 by 3:00 pm prevailing local time
within 7 calendar days after the bid opening. When the seventh calendar day after the bid opening falls on a day
PennDOT offices are closed, submit this form via fax by 3:00 pm prevailing local time on the next business day.

If a properly completed form is not provided by the apparent low bidder within the time specified, the Department will
consider the option to apply the price adjustment provisions to the project to be declined (i.e. Option-OUT will be
selected for the project). If the form, when provided within the time specified, has been completed such that the
Department is unable to ascertaimn the bidder's intention with regard to the inclusion of any one of the applicable steel
product categories, the Department will consider the option to apply the price adjustment provisions to that product
category to be declined (i.e. Option-OUT will be selected for the category). No further opportunity to elect steel
escalation for the project or an individual steel product category will be made avaitable to the bidder.
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