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COMMONWEALTH OF PENNSYLVANIA 

Department of Environmental Protection 

Northwest Regional Office 

January 27, 2012 

Tel:  814-332-6984 

Fax:  814-332-6117 

 

 

 
SUBJECT: General Permit Acknowledgment 
  PA DOT, District 10-0 
  DEP File No.:  GP113312601 
  SR 3003-551-0140-0050 Across Little Sandy Creek 
  Ringold & Beaver Townships, Jefferson County 
 

TO:  Brian Allen, P.E. 

  Assistant District Executive, Design 

  District 10-0 

 

FROM: Karl M. Gross, P.E. 

  Permitting Chief 

  Waterways and Wetlands 

 

 
This acknowledges receipt of your notification and registers your use of a General Permit issued 
by the Department. 
 
You are responsible for assuring the work is done in accordance with the drawings and 
conditions contained in the General Permit.  You may proceed with your project after making the 
required notifications stipulated in the General Permit and after securing all other approvals 
that may be necessary. 
 
Enclosed with this acknowledgement is your Federal Clean Water Act Section 404 authorization 
in the form of the Pennsylvania State Programmatic General Permit (PASPGP-4). 
 
Since Little Sandy Creek is a stocked trout stream, no work shall be done in the stream channel 
between March 1 and June 15 without the prior written approval of the Pennsylvania Fish 
and Boat Commission. 
 
The Erosion and Sedimentation Control Plan dated 12/06/2011 has been reviewed and 
determined adequate to meet the minimum requirements of Chapter 102.  You are responsible 
for ensuring that adequate measures are taken during construction to implement and maintain 
BMPs to minimize the potential for accelerated erosion and sedimentation.  The Department 
may, upon complaint or investigation, require additional BMPs or other measures on a case-by-
case basis to correct or minimize the potential for accelerated erosion and sedimentation. A copy 
of the plan dated 12/06/2011, and this memo must be available on-site at all times.  Any changes 
to the approved plan should be submitted to the Department for review and approval prior to 
construction. 
 
 
This authorization also includes the installation of a partial width causeway as shown on the 
approved Erosion and Sedimentation Control Plan. Changes to temporary in-stream structures 
may require you to request an amendment to this permit in advance of beginning construction. 
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No temporary construction roadway crossing is included with this authorization.  If you and 
the contractor decide one is needed, you will need to request an amendment to this permit.   
 
If you have any questions, please contact William M. Sinick by e-mail at wilsinick@pa.gov or 
by phone at 814-332-6152. 
 
Any person aggrieved by this action may appeal, pursuant to Section 4 of the Environmental 
Hearing Board Act, 35 P.S. Section 7514, and the Administrative Agency Law, 2 Pa.C.S. 
Chapter 5A, to the Environmental Hearing Board, Second Floor, Rachel Carson State Office 
Building, 400 Market Street, P.O. Box 8457, Harrisburg, PA 17105-8457, 717-787-3483.  TDD 
users may contact the Board through the Pennsylvania Relay Service, 800-654-5984.  Appeals 
must be filed with the Environmental Hearing Board within 30 days of receipt of written notice 
of this action unless the appropriate statute provides a different time period.  Copies of the appeal 
form and the Board’s rules of practice and procedure may be obtained from the Board.  The 
appeal form and the Board’s rules of practice and procedure are also available in braille or on 
audiotape from the Secretary to the Board at 717-787-3483.  This paragraph does not, in and of 
itself, create any right of appeal beyond that permitted by applicable statutes and decisional law. 
 

IF YOU WANT TO CHALLENGE THIS ACTION, YOUR APPEAL MUST REACH THE 

BOARD WITHIN 30 DAYS.  YOU DO NOT NEED A LAWYER TO FILE AN APPEAL 

WITH THE BOARD. 

 
IMPORTANT LEGAL RIGHTS ARE AT STAKE, HOWEVER, SO YOU SHOULD SHOW 
THIS DOCUMENT TO A LAWYER AT ONCE.  IF YOU CANNOT AFFORD A LAWYER, 
YOU MAY QUALIFY FOR FREE PRO BONO REPRESENTATION.  CALL THE 
SECRETARY TO THE BOARD (717-787-3483) FOR MORE INFORMATION. 
 

Enclosures 

 
cc: Allen Edris, US ACE, Pittsburgh 
 William Savage, PA Fish and Boat Commission 
 Jefferson County Conservation District 
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PASPGP-4 PERMIT COMPLIANCE, SELF-CERTIFICATION FORM 

 
 

Project Name: SR 3003-551-0140-0050 

PA DEP Permit No.: GP113312601 

Corps Permit No. (if available):       

Waterway: Little Sandy Creek 

Applicant Name: PA DOT, District 10-0 

Date of Issuance: 01/27/2012 

Date of Issuance:       

County: Jefferson 
 

Dear Permittee: 
 

In accordance with the compliance certification condition of your PASPGP-4 authorization, you are 

required to complete and sign this certification form and return it to the appropriate Corps of 

Engineers District in which the work is located: 
 
 

U.S. Army Corps of Engineers, U.S. Army Corps of Engineers,  U.S. Army Corps of Engineers, 

Philadelphia District Baltimore District Pittsburgh District 

Regulatory Branch 
Wanamaker Building 

1631 South Atherton Street 
Suite 101 

Regulatory Branch 

Federal Building, 20
th 

floor 

100 Penn Square East State College, PA 16801-6260 1000 Liberty Avenue 

Philadelphia, PA 19107-3390  Pittsburgh, PA 15222-4186 
 

Please note that the permitted activity is subject to compliance inspections by U.S. Army Corps of 

Engineers representatives.  As a condition of this permit, failure to return this notification form, 
provide the required information below, or to perform the authorized work in compliance with the 

permit, can result in suspension, modification or revocation of your authorization in accordance with 
33 CFR Part 325.7 and/or administrative, civil, and/or criminal penalties, in accordance with 33 CFR 

part 326. 
 

Please provide the following information: 
 

1.    Date authorized work commenced:   
 

2.    Date authorized work completed:   
 

3.   Was all work, including any required mitigation, completed in accordance with your PASPGP-4 

authorization? 

     YES     NO 
 

4.   Explain any deviations (use additional sheets if necessary) 
 

 

 

5.   Was mitigation accomplished through an approved in-lieu fee program? 

     YES      NO (if YES please provide documentation, if  NO complete Nos. 6 and 7 below). 
 

6.   Wetland Mitigation: Required?  YES    NO Required Completion Date                                                             

 Completed? YES NO Mitigation Monitoring Reports Required? Yes No 
 

7.   Attach labeled photographs showing completed work including mitigation area(s) (not required for 

PADEP GP’s/Waivers) 
 

I hereby certify that, except as noted above, that all work, including mitigation, has been 

completed in accordance with the terms and conditions, including special conditions of the 

above referenced permit. 
 
Applicants Signature: Consultant/Agents Signature: 

 

Address: Address: 
 

 
Telephone: Telephone: Email: Email: 
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PENNSYLVANIA STATE PROGRAMMATIC GENERAL PERMIT –  4  

(PASPGP-4) 

July 1, 2011 

 
Please note: the full text of the PASPGP-4 may be viewed on the Baltimore District web 

site at http://www.nab.usace.army.mil/Wetlands%20Permits/ or by calling the Corps at 

814-235-0570 

 
Applicant:  PA DOT, District 10-0 

State Authorization(s):  GP113312601 

 
Corps District: 

 

  Philadelphia       Baltimore       Pittsburgh 
U.S. Army Corps of Engineers, U.S. Army Corps of Engineers, U.S. Army Corps of Engineers, 

Philadelphia District Baltimore District Pittsburgh District 

Regulatory Branch 
Wanamaker Building 

Regulatory Branch 
1631 South Atherton Street 

Regulatory Branch 

Federal Building, 20
th 

floor 

100 Penn Square East Suite 101 1000 Liberty Avenue 

Philadelphia, PA 19107-3390 State College, PA 16801-6260 Pittsburgh, PA 15222-4186 

 

It has been determined that your proposed project, which includes the discharge of dredged and/or fill material 
and/or the placement of structures into waters of the United States, including wetlands, qualifies for Federal 

authorization under the provisions of Section 404 of the Clean Water Act and /or Section 10 of the River and 

Harbor Act of 1899, under the terms and conditions of the PASPGP-4. 

 
All activities authorized under PASPGP-4 must comply with all conditions of the authorization, including 

General, Procedural, and Special Conditions. Failure to comply with all the conditions of the 

authorization, including project special conditions, will constitute a permit violation and may be subject to 

criminal, civil, or administrative penalties, and /or restoration. 
 

The authorized activity must be performed in compliance with the following General Conditions to be 

authorized under PASPGP-4: 

 

General Conditions: 

 
1. Permit Conditions: The permittee shall comply with all terms and conditions set forth in the PADEP 

authorization for use of this permit, including all conditions of Section 401 Water Quality Certification, and any 

subsequent amendment or modification to such authorization. The permittee shall conduct all work 

and activities in strict compliance with all approved maps, plans, profiles, and specifications used by 

PADEP and/or the Corps as the basis for its authorization or subsequent modification of authorization. 

 
2. Aquatic Life Movements: No activity may substantially disrupt the movement of those species of aquatic 

life indigenous to the waterbody, including those species which normally migrate through the area, unless the 

activity’s primary purpose is to impound water. Culverts placed in streams must be appropriately depressed to 

maintain aquatic life movement and low flow conditions. 

 
3. Threatened and Endangered Species: If an activity is authorized under the PASPGP-4, and a Federally 

listed threatened or endangered species, or proposed species or critical habitat, is subsequently found to be 

present, all work must cease, and the Corps and USFWS (or NMFS) must be notified. The PASPGP-4 

verification is suspended and will not be re-issued until consultation pursuant to Section 7 of the ESA is 

concluded and adverse effects to Federally listed threatened, endangered, and proposed species and critical 

habitat are avoided. 
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Furthermore, persons have an independent responsibility under Section 9 of ESA to not engage in any 

activity that could result in the “take” of a Federally listed species. 

 
4. Spawning Areas: The permittee shall comply with all time-of-year restrictions as set forth by the PFBC or 

other designated agency. Discharges or structures in spawning or nursery areas shall not occur during spawning 

seasons, unless written approval is obtained by the PFBC or other designated agency. In addition, work in areas 

used for other time sensitive life span activities of fish and wildlife (such as hibernation or migration) may 

necessitate the use of seasonal restrictions for avoidance of adverse impacts to vulnerable species. Impacts to 

these areas shall be avoided or minimized to the maximum extent practicable during all other times of the year. 

 
5. Waterfowl Breeding and Wintering Areas:  Activities including discharges of dredged or fill material or the 

placement of structures in breeding and wintering areas of migratory waterfowl must be avoided to the maximum 

extent practicable. 

 
6. Shellfish Production: No discharge of dredged or fill material and/or the placement of structures may occur 

in areas of concentrated shellfish production, unless the discharge is directly related to an authorized shellfish 

harvesting activity. 

 
7. Adverse Effects From Impoundments: If the activity, including the discharge of dredged or fill 

material or the placement of a structure, creates an impoundment of water, the adverse effects on the aquatic 

system caused by the accelerated passage of water and/or the restriction of its flow, including impacts to 

wetlands, shall be minimized to the maximum extent practicable. 

 
8. Obstruction of High Flows: To the maximum extent practicable, the activity must be designed to maintain 
pre-construction downstream flow conditions (i.e., location, capacity, and flow rates). Furthermore, the activity 

must not permanently restrict or impede the passage of normal or expected high flows (unless the primary 
purpose of the fill is to impound waters), and the structure or discharge of dredged and/or fill material shall be 

designed to withstand expected high flows. 

 
9. Erosion and Sediment Controls: During construction, appropriate erosion and siltation controls must be 

used and maintained in effective operating condition in accordance with State regulations. All exposed soil and 
other fill material must be permanently stabilized. 

 
10. Suitable Material: No activity, including discharges of dredged and/or fill material or the placement of 

structures, may consist of unsuitable material (i.e., asphalt, trash, debris, car bodies, etc.). No material discharged 

shall contain toxic pollutants in amounts that would violate the effluent limitation standards of § 

307 of the CWA. 

 
11. Temporary Fill: Temporary fill in waters and wetlands authorized by the PASPGP-4 (i.e., access roads and 

cofferdams) shall be properly constructed and stabilized during use to prevent erosion and accretion. Temporary 

fill in wetlands shall be placed on geotextile fabric laid on existing wetland grade. Whenever possible, rubber or 

wooden mats should be used for equipment access through wetlands to the project area. Temporary fills shall be 

removed, in their entirety, to an upland site, and suitably contained to prevent erosion and transport to a waterway 

or wetland. Temporary fill areas shall be restored to their preconstruction contours, elevations, and hydrology and 

revegetated with non-invasive, native species. 

 
12. Equipment Working in Wetlands: Measures must be taken to minimize soil disturbance when heavy 

equipment is used in wetland areas. These measures include, but are not limited to, avoiding the use of 

such equipment, use of timber mats or geotextile fabric, and the use of low pressure tire vehicles. 

 
13. Installation and Maintenance: Any structure or fill authorized shall be properly installed and 

maintained to ensure public safety. 

 
14. PASPGP-4 Verification: 

 
a. The PASPGP-4 expires June 30, 2016, unless suspended or revoked. 
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b. Activities authorized under a project specific PASPGP-4 expire June 30, 2016, unless suspended, 

revoked, or the PADEP authorization expires, whichever date occurs sooner. Activities authorized under the 

project specific PASPGP-4 that have commenced construction or are under contract to commence construction 

will remain authorized provided the activity is completed within 12 months of the date of the PASPGP-4’s 

expiration, modification, or revocation; or until the expiration date of the project specific verification, whichever is 

sooner. 

 
15. One-Time Use: A PASPGP-4 authorization is valid to construct the project, or perform the activity, one 

time only, except for PASPGP-4 authorizations specifically issued for reoccurring maintenance activities. 

 
16. Water Supply Intakes: No activity, including discharges of dredged and/or fill material and/or the 

placement of structures, may occur in the proximity of a public water supply intake and adversely impact the 

public water supply. 

 
17. Cultural Resources: For all activities verified under a PASPGP-4, upon the discovery of the presence of 

previously unknown Historic Properties (historic or archaeological), all work must cease and the permittee must 

notify the SHPO and the Corps of Engineers. The PASPGP-4 authorization is not valid 

until it is determined, through the Section 106 consultation process, whether the activity will have an effect 

on the Historic Property. The PASPGP-4 may be reverified and special conditions added if necessary, after an 

effects determination on the Historic Property is made. The PASPGP-4 authorization may be suspended and/or 

revoked in accordance with 33 CFR 325.7 for the specific activity if an adverse affect on the 

Historic Property cannot be avoided or mitigated. 

 
18. Tribal Rights: No activity or its operation may impair reserved tribal rights, including, but not limited to, 

reserved water rights and treaty fishing and hunting rights. 

 
19. Corps Civil Works Projects: The PASPGP-4 does not authorize any work which will interfere with an 

existing or proposed Corps Civil Works project (i.e., flood control projects, dams, reservoirs, and navigation 

projects). The permittee understands and agrees that, if future operations by the United States require removal, 

relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of the 

Army or his authorized representative, said structure or work shall cause unreasonable obstruction to the free 

navigation of the navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to 

remove, relocate, or alter the structural work or obstructions caused thereby, without expense to the United States. 

No claim shall be made against the United States on account of any such removal, relocation, or alteration. 

 
20. Navigation: No activity authorized under PASPGP-4 may cause more than a minimal adverse affect on 

navigation. No attempt shall be made by the permittee to prevent the full and free use by the public of all 

navigable waters at or adjacent to the activity authorized herein. In addition, activities that require temporary 
causeways that prohibit continued navigational use of a waterway (i.e., temporary causeways 

extending greater than ¾ the width across the waterway) shall be removed in their entirety upon completion of their 

use.  Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or otherwise, must be 

installed and maintained at the permittee's expense on authorized facilities in navigable waters of the United States. 

The permittee understands and agrees that, if future operations by the United States require the removal, relocation, 

or other alteration, of the structure or work herein authorized, or if, 

in the opinion of the Secretary of the Army or his authorized representative, said structure or work shall cause 

unreasonable obstruction to the free navigation of the navigable waters, the permittee will be required, upon due 
notice from the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions caused 

thereby, without expense to the United States. No claim shall be made against the United States on account of any 
such removal or alteration. 

 
21. Inspections: The permittee shall allow a District Engineer or his authorized representative(s) to make periodic 

inspections at any time deemed necessary in order to ensure that the work is being performed in accordance with all 

the terms and conditions of the 

PASPGP-4. The District Engineer may also require post-construction engineering drawings (as-built plans) 

for completed work. 
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22. PASPGP-4 Permit Compliance Self Certification Form: A Self Certification Form, regarding the 

PASPGP-4 authorized work and required mitigation, will be forwarded to each permittee with the PASPGP-4 

verification. Every permittee, who receives a written PASPGP-4 verification, shall submit the signed Self 

Certification Form upon completion of the authorized work and required mitigation. The completed form shall be 

returned to the appropriate Corps District. 

 
23. Permit Modifications: Any proposed modification of the authorized overall project that results in a change in 

the authorized impact to, or use of waters of the United States, including jurisdictional wetlands, must be approved 

by PADEP. Corps approval is also required if the overall project had been previously reviewed by the Corps as a 

Category III activity, or the proposed modification causes the overall project impacts to exceed 1.0 acre of waters 

of the United States, including jurisdictional wetlands, or 250 linear feet of streams, rivers, other watercourses and 

open water areas. Project modifications that cause the overall project impacts to exceed 1.0 acre of waters of the 

United States, including wetlands, may not be eligible for PASPGP-4 and will be forwarded to the Corps for 

review. 

 
24. Recorded Conservation Instruments: As per Part IV.A.26 and Part IV.B.4 and Part IV.C.8 of this permit, 

proposed Draft Conservation Instruments may be submitted by the applicant as part of the permit application 

package for review and approval. When such proposed Conservation Instruments are submitted by the 

applicant, verification of the recorded deed restriction, conservation easement, or deed restricted open 

space area shall be forwarded to the appropriate Corps District and appropriate PADEP offices, prior to 

the initiation of any permitted work. 

 
25. Property Rights: This PASPGP-4 does not convey any property rights, either in real estate or material, or 

any exclusive privileges; nor does it authorize any injury to property or invasion of rights or any infringement of 
Federal, State, or local laws or regulations. 

 
26. Navigable Waters of the United States (Section 10 Waters):  In addition to the conditions referenced above, 

the following conditions are applicable for navigable waters of the United States eligible for the PASPGP-4. The 

PASPGP-4 may be used to authorize work in the following navigable waters of the United States: 

 
 a. Codorus Creek – from the confluence with the Susquehanna River 11.4 miles upstream to the 

Indian Rock Dam in York, Pennsylvania; 

 
 b. Main Stem Susquehanna River – from the confluence with the Chesapeake Bay upstream to 

Athens, Pennsylvania (approximately 4 miles south from the New York State line); 

 
 c. West Branch of the Susquehanna River – from the confluence with the main stem Susquehanna 

River upstream to the dam at Lock Haven, Pennsylvania; 

 
 d. Chester Creek – from the confluence with the Delaware River 2 miles upstream; 

 
 e. Crum Creek – from the confluence with the Delaware River 1 mile upstream to the upstream side of the 

dam at Eddystone; 

 
 f. Darby Creek – from the confluence with the Delaware River 5 miles upstream to the upstream side of 84th 

Street Bridge in Philadelphia; 

 
 g. Delaware River – from the Morrisville-Trenton Railroad Bridge in Morrisville, Pennsylvania, including 

the West Branch of the Delaware River, upstream to the Pennsylvania/New York border at the 

42
nd 

parallel; 

 
 h. Lehigh River – from the confluence with the Delaware River 72 miles upstream to the downstream side of 

PA Route 940 Bridge; 
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 i. Neshaminy Creek – from the confluence with the Delaware River, including the Neshaminy State Park 

Harbor Project at the mouth of Neshaminy creek, 4 miles upstream to the downstream side of the Newportville 

Bridge; 

 
 j. Pennypack Creek – from the confluence with the Delaware River 2 miles upstream to the 

downstream side of Frankford Avenue Bridge in Philadelphia; 

 
 k. Ridley Creek – from the confluence with the Delaware River 1 mile upstream to the upstream side of the 

Baltimore and Ohio Railroad Bridge in Chester, Pennsylvania; 

 l. Schuylkill River – from the Fairmont Dam, 104 miles upstream to Port Carbon, Pennsylvania; and  

 m. Schuylkill Navigation Channel (Manayunk Canal) – along the Schuylkill River for two miles from 
the Flat Rock Dam to Lock Street in the Manayunk Section of Philadelphia, Pennsylvania. 

 
27. For Aerial Transmission Lines Across Navigable Waters: 

 
 a. The following minimum clearances are required for aerial electric power transmission lines crossing 

navigable waters of the United States. These clearances are related to the clearances over the navigable channel 

provided by existing fixed bridges, or the clearances which would be required by the United States Coast Guard 

for new fixed bridges, in the vicinity of the proposed aerial transmission line. These clearances are based on the 

low point of the line under conditions producing the greatest sag, taking into consideration temperature, load, 

wind, length of span, and type of supports as outlined in the National Electrical Safety Code: 
 

 

 
NOMINAL SYSTEM VOLTAGE (kV) 

 

Minimum additional clearance (ft.) above 

clearance required for bridges. 

115 and below 20 

138 22 

161 24 

230 26 

350 30 

500 35 

700 42 

750-765 45 

 
i. Clearances for communication lines, stream gauging cables, ferry cables, and other aerial crossings 

must be a minimum of ten feet above clearances required for bridges, unless specifically authorized 
otherwise by the District Engineer. 
 

ii. Corps of Engineer regulation ER 1110-2-4401 prescribes minimum vertical clearances for power 

communication lines over Corps lake projects. In instances where both this regulation and ER 1110-2-4401 

apply, the greater minimum clearance is required. 

 
 b. Encasement: The top of the cable, encasement, or pipeline shall be located a minimum of three feet below 

the existing bottom elevation of the streambed and shall be backfilled with suitable heavy material to the 

preconstruction bottom elevation. Where the cable, encasement, or pipeline is placed in rock, a minimum depth of 

one foot from the lowest point in the natural contour of the streambed shall be maintained. When crossing a 

maintained navigation channel, the requirements are a minimum of eight feet 
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between the top of the cable, encasement, or pipeline and the authorized depth of the navigation channel. For 

maintained navigational channels, where the utility line is placed in rock, a minimum depth of two feet from the 

authorized depth of the navigation channel shall be maintained. 

 
 c. As-built drawings: Within 60 days of completing an activity that involves an aerial transmission line, 

submerged cable, or submerged pipeline across a navigable water of the United States (i.e., Section 10 waters), the 

permittee shall furnish the Corps and the National Oceanic and Atmospheric Administration, Nautical Data Branch, 

N/CS26, Station 7317, 1315 East-West Highway, Silver Spring, Maryland, 20910 with professional, certified as-

built drawings, to scale, with control (i.e., latitude/longitude, state plane coordinates), depicting the alignment and 

minimum clearance of the aerial wires above the mean high 

water line at the time of survey or depicting the elevations and alignment of the buried cable or pipeline across 

the navigable waterway. 

 
 d.  Aids to Navigation: The permittee must prepare and provide for United States Coast Guard (USCG) 

approval, a Private Aids To Navigation Application (CG-2554). The form can be found at: 

http://www.uscg.mil/forms/cg/CG_2554.pdf. Within 30 days of the date of receipt of the USCG approval, the 

permittee must provide a copy to the applicable Corps District. 
 

 
 
 
 
 
 
By Authority of the Secretary of the Army: 

David E. 

Anderson Colonel, Corps 

of Engineers District 

Engineer, Baltimore 
 
 
 
 
 
 
 
 

Philip M. Secrist, III 

Lieutenant Colonel, Corps of 

Engineers District Engineer, 

Philadelphia 
 
 
 
 
 
 
 
 

William H. Graham 

Colonel, Corps of Engineers 

District Engineer, Pittsburgh 
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COMMONWEALTH OF PENNSYLVANIA 

Department of Environmental Protection 

Northwest Regional Office 

January 27, 2012 

Tel:  814-332-6984 

Fax:  814-332-6117 

 

 

 
SUBJECT: General Permit Acknowledgment 
  PA DOT, District 10-0 
  DEP File No.:  GP113312601 
  SR 3003-551-0140-0050 Across Little Sandy Creek 
  Ringold & Beaver Townships, Jefferson County 
 

TO:  Brian Allen, P.E. 

  Assistant District Executive, Design 

  District 10-0 

 

FROM: Karl M. Gross, P.E. 

  Permitting Chief 

  Waterways and Wetlands 

 

 
This acknowledges receipt of your notification and registers your use of a General Permit issued 
by the Department. 
 
You are responsible for assuring the work is done in accordance with the drawings and 
conditions contained in the General Permit.  You may proceed with your project after making the 
required notifications stipulated in the General Permit and after securing all other approvals 
that may be necessary. 
 
Enclosed with this acknowledgement is your Federal Clean Water Act Section 404 authorization 
in the form of the Pennsylvania State Programmatic General Permit (PASPGP-4). 
 
Since Little Sandy Creek is a stocked trout stream, no work shall be done in the stream channel 
between March 1 and June 15 without the prior written approval of the Pennsylvania Fish 
and Boat Commission. 
 
The Erosion and Sedimentation Control Plan dated 12/06/2011 has been reviewed and 
determined adequate to meet the minimum requirements of Chapter 102.  You are responsible 
for ensuring that adequate measures are taken during construction to implement and maintain 
BMPs to minimize the potential for accelerated erosion and sedimentation.  The Department 
may, upon complaint or investigation, require additional BMPs or other measures on a case-by-
case basis to correct or minimize the potential for accelerated erosion and sedimentation. A copy 
of the plan dated 12/06/2011, and this memo must be available on-site at all times.  Any changes 
to the approved plan should be submitted to the Department for review and approval prior to 
construction. 
 
 
This authorization also includes the installation of a partial width causeway as shown on the 
approved Erosion and Sedimentation Control Plan. Changes to temporary in-stream structures 
may require you to request an amendment to this permit in advance of beginning construction. 
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No temporary construction roadway crossing is included with this authorization.  If you and 
the contractor decide one is needed, you will need to request an amendment to this permit.   
 
If you have any questions, please contact William M. Sinick by e-mail at wilsinick@pa.gov or 
by phone at 814-332-6152. 
 
Any person aggrieved by this action may appeal, pursuant to Section 4 of the Environmental 
Hearing Board Act, 35 P.S. Section 7514, and the Administrative Agency Law, 2 Pa.C.S. 
Chapter 5A, to the Environmental Hearing Board, Second Floor, Rachel Carson State Office 
Building, 400 Market Street, P.O. Box 8457, Harrisburg, PA 17105-8457, 717-787-3483.  TDD 
users may contact the Board through the Pennsylvania Relay Service, 800-654-5984.  Appeals 
must be filed with the Environmental Hearing Board within 30 days of receipt of written notice 
of this action unless the appropriate statute provides a different time period.  Copies of the appeal 
form and the Board’s rules of practice and procedure may be obtained from the Board.  The 
appeal form and the Board’s rules of practice and procedure are also available in braille or on 
audiotape from the Secretary to the Board at 717-787-3483.  This paragraph does not, in and of 
itself, create any right of appeal beyond that permitted by applicable statutes and decisional law. 
 

IF YOU WANT TO CHALLENGE THIS ACTION, YOUR APPEAL MUST REACH THE 

BOARD WITHIN 30 DAYS.  YOU DO NOT NEED A LAWYER TO FILE AN APPEAL 

WITH THE BOARD. 

 
IMPORTANT LEGAL RIGHTS ARE AT STAKE, HOWEVER, SO YOU SHOULD SHOW 
THIS DOCUMENT TO A LAWYER AT ONCE.  IF YOU CANNOT AFFORD A LAWYER, 
YOU MAY QUALIFY FOR FREE PRO BONO REPRESENTATION.  CALL THE 
SECRETARY TO THE BOARD (717-787-3483) FOR MORE INFORMATION. 
 

Enclosures 

 
cc: Allen Edris, US ACE, Pittsburgh 
 William Savage, PA Fish and Boat Commission 
 Jefferson County Conservation District 
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PASPGP-4 PERMIT COMPLIANCE, SELF-CERTIFICATION FORM 

 
 

Project Name: SR 3003-551-0140-0050 

PA DEP Permit No.: GP113312601 

Corps Permit No. (if available):       

Waterway: Little Sandy Creek 

Applicant Name: PA DOT, District 10-0 

Date of Issuance: 01/27/2012 

Date of Issuance:       

County: Jefferson 
 

Dear Permittee: 
 

In accordance with the compliance certification condition of your PASPGP-4 authorization, you are 

required to complete and sign this certification form and return it to the appropriate Corps of 

Engineers District in which the work is located: 
 
 

U.S. Army Corps of Engineers, U.S. Army Corps of Engineers,  U.S. Army Corps of Engineers, 

Philadelphia District Baltimore District Pittsburgh District 

Regulatory Branch 
Wanamaker Building 

1631 South Atherton Street 
Suite 101 

Regulatory Branch 

Federal Building, 20
th 

floor 

100 Penn Square East State College, PA 16801-6260 1000 Liberty Avenue 

Philadelphia, PA 19107-3390  Pittsburgh, PA 15222-4186 
 

Please note that the permitted activity is subject to compliance inspections by U.S. Army Corps of 

Engineers representatives.  As a condition of this permit, failure to return this notification form, 
provide the required information below, or to perform the authorized work in compliance with the 

permit, can result in suspension, modification or revocation of your authorization in accordance with 
33 CFR Part 325.7 and/or administrative, civil, and/or criminal penalties, in accordance with 33 CFR 

part 326. 
 

Please provide the following information: 
 

1.    Date authorized work commenced:   
 

2.    Date authorized work completed:   
 

3.   Was all work, including any required mitigation, completed in accordance with your PASPGP-4 

authorization? 

     YES     NO 
 

4.   Explain any deviations (use additional sheets if necessary) 
 

 

 

5.   Was mitigation accomplished through an approved in-lieu fee program? 

     YES      NO (if YES please provide documentation, if  NO complete Nos. 6 and 7 below). 
 

6.   Wetland Mitigation: Required?  YES    NO Required Completion Date                                                             

 Completed? YES NO Mitigation Monitoring Reports Required? Yes No 
 

7.   Attach labeled photographs showing completed work including mitigation area(s) (not required for 

PADEP GP’s/Waivers) 
 

I hereby certify that, except as noted above, that all work, including mitigation, has been 

completed in accordance with the terms and conditions, including special conditions of the 

above referenced permit. 
 
Applicants Signature: Consultant/Agents Signature: 

 

Address: Address: 
 

 
Telephone: Telephone: Email: Email: 
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PENNSYLVANIA STATE PROGRAMMATIC GENERAL PERMIT –  4  

(PASPGP-4) 

July 1, 2011 

 
Please note: the full text of the PASPGP-4 may be viewed on the Baltimore District web 

site at http://www.nab.usace.army.mil/Wetlands%20Permits/ or by calling the Corps at 

814-235-0570 

 
Applicant:  PA DOT, District 10-0 

State Authorization(s):  GP113312601 

 
Corps District: 

 

  Philadelphia       Baltimore       Pittsburgh 
U.S. Army Corps of Engineers, U.S. Army Corps of Engineers, U.S. Army Corps of Engineers, 

Philadelphia District Baltimore District Pittsburgh District 

Regulatory Branch 
Wanamaker Building 

Regulatory Branch 
1631 South Atherton Street 

Regulatory Branch 

Federal Building, 20
th 

floor 

100 Penn Square East Suite 101 1000 Liberty Avenue 

Philadelphia, PA 19107-3390 State College, PA 16801-6260 Pittsburgh, PA 15222-4186 

 

It has been determined that your proposed project, which includes the discharge of dredged and/or fill material 
and/or the placement of structures into waters of the United States, including wetlands, qualifies for Federal 

authorization under the provisions of Section 404 of the Clean Water Act and /or Section 10 of the River and 

Harbor Act of 1899, under the terms and conditions of the PASPGP-4. 

 
All activities authorized under PASPGP-4 must comply with all conditions of the authorization, including 

General, Procedural, and Special Conditions. Failure to comply with all the conditions of the 

authorization, including project special conditions, will constitute a permit violation and may be subject to 

criminal, civil, or administrative penalties, and /or restoration. 
 

The authorized activity must be performed in compliance with the following General Conditions to be 

authorized under PASPGP-4: 

 

General Conditions: 

 
1. Permit Conditions: The permittee shall comply with all terms and conditions set forth in the PADEP 

authorization for use of this permit, including all conditions of Section 401 Water Quality Certification, and any 

subsequent amendment or modification to such authorization. The permittee shall conduct all work 

and activities in strict compliance with all approved maps, plans, profiles, and specifications used by 

PADEP and/or the Corps as the basis for its authorization or subsequent modification of authorization. 

 
2. Aquatic Life Movements: No activity may substantially disrupt the movement of those species of aquatic 

life indigenous to the waterbody, including those species which normally migrate through the area, unless the 

activity’s primary purpose is to impound water. Culverts placed in streams must be appropriately depressed to 

maintain aquatic life movement and low flow conditions. 

 
3. Threatened and Endangered Species: If an activity is authorized under the PASPGP-4, and a Federally 

listed threatened or endangered species, or proposed species or critical habitat, is subsequently found to be 

present, all work must cease, and the Corps and USFWS (or NMFS) must be notified. The PASPGP-4 

verification is suspended and will not be re-issued until consultation pursuant to Section 7 of the ESA is 

concluded and adverse effects to Federally listed threatened, endangered, and proposed species and critical 

habitat are avoided. 
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Furthermore, persons have an independent responsibility under Section 9 of ESA to not engage in any 

activity that could result in the “take” of a Federally listed species. 

 
4. Spawning Areas: The permittee shall comply with all time-of-year restrictions as set forth by the PFBC or 

other designated agency. Discharges or structures in spawning or nursery areas shall not occur during spawning 

seasons, unless written approval is obtained by the PFBC or other designated agency. In addition, work in areas 

used for other time sensitive life span activities of fish and wildlife (such as hibernation or migration) may 

necessitate the use of seasonal restrictions for avoidance of adverse impacts to vulnerable species. Impacts to 

these areas shall be avoided or minimized to the maximum extent practicable during all other times of the year. 

 
5. Waterfowl Breeding and Wintering Areas:  Activities including discharges of dredged or fill material or the 

placement of structures in breeding and wintering areas of migratory waterfowl must be avoided to the maximum 

extent practicable. 

 
6. Shellfish Production: No discharge of dredged or fill material and/or the placement of structures may occur 

in areas of concentrated shellfish production, unless the discharge is directly related to an authorized shellfish 

harvesting activity. 

 
7. Adverse Effects From Impoundments: If the activity, including the discharge of dredged or fill 

material or the placement of a structure, creates an impoundment of water, the adverse effects on the aquatic 

system caused by the accelerated passage of water and/or the restriction of its flow, including impacts to 

wetlands, shall be minimized to the maximum extent practicable. 

 
8. Obstruction of High Flows: To the maximum extent practicable, the activity must be designed to maintain 
pre-construction downstream flow conditions (i.e., location, capacity, and flow rates). Furthermore, the activity 

must not permanently restrict or impede the passage of normal or expected high flows (unless the primary 
purpose of the fill is to impound waters), and the structure or discharge of dredged and/or fill material shall be 

designed to withstand expected high flows. 

 
9. Erosion and Sediment Controls: During construction, appropriate erosion and siltation controls must be 

used and maintained in effective operating condition in accordance with State regulations. All exposed soil and 
other fill material must be permanently stabilized. 

 
10. Suitable Material: No activity, including discharges of dredged and/or fill material or the placement of 

structures, may consist of unsuitable material (i.e., asphalt, trash, debris, car bodies, etc.). No material discharged 

shall contain toxic pollutants in amounts that would violate the effluent limitation standards of § 

307 of the CWA. 

 
11. Temporary Fill: Temporary fill in waters and wetlands authorized by the PASPGP-4 (i.e., access roads and 

cofferdams) shall be properly constructed and stabilized during use to prevent erosion and accretion. Temporary 

fill in wetlands shall be placed on geotextile fabric laid on existing wetland grade. Whenever possible, rubber or 

wooden mats should be used for equipment access through wetlands to the project area. Temporary fills shall be 

removed, in their entirety, to an upland site, and suitably contained to prevent erosion and transport to a waterway 

or wetland. Temporary fill areas shall be restored to their preconstruction contours, elevations, and hydrology and 

revegetated with non-invasive, native species. 

 
12. Equipment Working in Wetlands: Measures must be taken to minimize soil disturbance when heavy 

equipment is used in wetland areas. These measures include, but are not limited to, avoiding the use of 

such equipment, use of timber mats or geotextile fabric, and the use of low pressure tire vehicles. 

 
13. Installation and Maintenance: Any structure or fill authorized shall be properly installed and 

maintained to ensure public safety. 

 
14. PASPGP-4 Verification: 

 
a. The PASPGP-4 expires June 30, 2016, unless suspended or revoked. 
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b. Activities authorized under a project specific PASPGP-4 expire June 30, 2016, unless suspended, 

revoked, or the PADEP authorization expires, whichever date occurs sooner. Activities authorized under the 

project specific PASPGP-4 that have commenced construction or are under contract to commence construction 

will remain authorized provided the activity is completed within 12 months of the date of the PASPGP-4’s 

expiration, modification, or revocation; or until the expiration date of the project specific verification, whichever is 

sooner. 

 
15. One-Time Use: A PASPGP-4 authorization is valid to construct the project, or perform the activity, one 

time only, except for PASPGP-4 authorizations specifically issued for reoccurring maintenance activities. 

 
16. Water Supply Intakes: No activity, including discharges of dredged and/or fill material and/or the 

placement of structures, may occur in the proximity of a public water supply intake and adversely impact the 

public water supply. 

 
17. Cultural Resources: For all activities verified under a PASPGP-4, upon the discovery of the presence of 

previously unknown Historic Properties (historic or archaeological), all work must cease and the permittee must 

notify the SHPO and the Corps of Engineers. The PASPGP-4 authorization is not valid 

until it is determined, through the Section 106 consultation process, whether the activity will have an effect 

on the Historic Property. The PASPGP-4 may be reverified and special conditions added if necessary, after an 

effects determination on the Historic Property is made. The PASPGP-4 authorization may be suspended and/or 

revoked in accordance with 33 CFR 325.7 for the specific activity if an adverse affect on the 

Historic Property cannot be avoided or mitigated. 

 
18. Tribal Rights: No activity or its operation may impair reserved tribal rights, including, but not limited to, 

reserved water rights and treaty fishing and hunting rights. 

 
19. Corps Civil Works Projects: The PASPGP-4 does not authorize any work which will interfere with an 

existing or proposed Corps Civil Works project (i.e., flood control projects, dams, reservoirs, and navigation 

projects). The permittee understands and agrees that, if future operations by the United States require removal, 

relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of the 

Army or his authorized representative, said structure or work shall cause unreasonable obstruction to the free 

navigation of the navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to 

remove, relocate, or alter the structural work or obstructions caused thereby, without expense to the United States. 

No claim shall be made against the United States on account of any such removal, relocation, or alteration. 

 
20. Navigation: No activity authorized under PASPGP-4 may cause more than a minimal adverse affect on 

navigation. No attempt shall be made by the permittee to prevent the full and free use by the public of all 

navigable waters at or adjacent to the activity authorized herein. In addition, activities that require temporary 
causeways that prohibit continued navigational use of a waterway (i.e., temporary causeways 

extending greater than ¾ the width across the waterway) shall be removed in their entirety upon completion of their 

use.  Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or otherwise, must be 

installed and maintained at the permittee's expense on authorized facilities in navigable waters of the United States. 

The permittee understands and agrees that, if future operations by the United States require the removal, relocation, 

or other alteration, of the structure or work herein authorized, or if, 

in the opinion of the Secretary of the Army or his authorized representative, said structure or work shall cause 

unreasonable obstruction to the free navigation of the navigable waters, the permittee will be required, upon due 
notice from the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions caused 

thereby, without expense to the United States. No claim shall be made against the United States on account of any 
such removal or alteration. 

 
21. Inspections: The permittee shall allow a District Engineer or his authorized representative(s) to make periodic 

inspections at any time deemed necessary in order to ensure that the work is being performed in accordance with all 

the terms and conditions of the 

PASPGP-4. The District Engineer may also require post-construction engineering drawings (as-built plans) 

for completed work. 
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22. PASPGP-4 Permit Compliance Self Certification Form: A Self Certification Form, regarding the 

PASPGP-4 authorized work and required mitigation, will be forwarded to each permittee with the PASPGP-4 

verification. Every permittee, who receives a written PASPGP-4 verification, shall submit the signed Self 

Certification Form upon completion of the authorized work and required mitigation. The completed form shall be 

returned to the appropriate Corps District. 

 
23. Permit Modifications: Any proposed modification of the authorized overall project that results in a change in 

the authorized impact to, or use of waters of the United States, including jurisdictional wetlands, must be approved 

by PADEP. Corps approval is also required if the overall project had been previously reviewed by the Corps as a 

Category III activity, or the proposed modification causes the overall project impacts to exceed 1.0 acre of waters 

of the United States, including jurisdictional wetlands, or 250 linear feet of streams, rivers, other watercourses and 

open water areas. Project modifications that cause the overall project impacts to exceed 1.0 acre of waters of the 

United States, including wetlands, may not be eligible for PASPGP-4 and will be forwarded to the Corps for 

review. 

 
24. Recorded Conservation Instruments: As per Part IV.A.26 and Part IV.B.4 and Part IV.C.8 of this permit, 

proposed Draft Conservation Instruments may be submitted by the applicant as part of the permit application 

package for review and approval. When such proposed Conservation Instruments are submitted by the 

applicant, verification of the recorded deed restriction, conservation easement, or deed restricted open 

space area shall be forwarded to the appropriate Corps District and appropriate PADEP offices, prior to 

the initiation of any permitted work. 

 
25. Property Rights: This PASPGP-4 does not convey any property rights, either in real estate or material, or 

any exclusive privileges; nor does it authorize any injury to property or invasion of rights or any infringement of 
Federal, State, or local laws or regulations. 

 
26. Navigable Waters of the United States (Section 10 Waters):  In addition to the conditions referenced above, 

the following conditions are applicable for navigable waters of the United States eligible for the PASPGP-4. The 

PASPGP-4 may be used to authorize work in the following navigable waters of the United States: 

 
 a. Codorus Creek – from the confluence with the Susquehanna River 11.4 miles upstream to the 

Indian Rock Dam in York, Pennsylvania; 

 
 b. Main Stem Susquehanna River – from the confluence with the Chesapeake Bay upstream to 

Athens, Pennsylvania (approximately 4 miles south from the New York State line); 

 
 c. West Branch of the Susquehanna River – from the confluence with the main stem Susquehanna 

River upstream to the dam at Lock Haven, Pennsylvania; 

 
 d. Chester Creek – from the confluence with the Delaware River 2 miles upstream; 

 
 e. Crum Creek – from the confluence with the Delaware River 1 mile upstream to the upstream side of the 

dam at Eddystone; 

 
 f. Darby Creek – from the confluence with the Delaware River 5 miles upstream to the upstream side of 84th 

Street Bridge in Philadelphia; 

 
 g. Delaware River – from the Morrisville-Trenton Railroad Bridge in Morrisville, Pennsylvania, including 

the West Branch of the Delaware River, upstream to the Pennsylvania/New York border at the 

42
nd 

parallel; 

 
 h. Lehigh River – from the confluence with the Delaware River 72 miles upstream to the downstream side of 

PA Route 940 Bridge; 
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 i. Neshaminy Creek – from the confluence with the Delaware River, including the Neshaminy State Park 

Harbor Project at the mouth of Neshaminy creek, 4 miles upstream to the downstream side of the Newportville 

Bridge; 

 
 j. Pennypack Creek – from the confluence with the Delaware River 2 miles upstream to the 

downstream side of Frankford Avenue Bridge in Philadelphia; 

 
 k. Ridley Creek – from the confluence with the Delaware River 1 mile upstream to the upstream side of the 

Baltimore and Ohio Railroad Bridge in Chester, Pennsylvania; 

 l. Schuylkill River – from the Fairmont Dam, 104 miles upstream to Port Carbon, Pennsylvania; and  

 m. Schuylkill Navigation Channel (Manayunk Canal) – along the Schuylkill River for two miles from 
the Flat Rock Dam to Lock Street in the Manayunk Section of Philadelphia, Pennsylvania. 

 
27. For Aerial Transmission Lines Across Navigable Waters: 

 
 a. The following minimum clearances are required for aerial electric power transmission lines crossing 

navigable waters of the United States. These clearances are related to the clearances over the navigable channel 

provided by existing fixed bridges, or the clearances which would be required by the United States Coast Guard 

for new fixed bridges, in the vicinity of the proposed aerial transmission line. These clearances are based on the 

low point of the line under conditions producing the greatest sag, taking into consideration temperature, load, 

wind, length of span, and type of supports as outlined in the National Electrical Safety Code: 
 

 

 
NOMINAL SYSTEM VOLTAGE (kV) 

 

Minimum additional clearance (ft.) above 

clearance required for bridges. 

115 and below 20 

138 22 

161 24 

230 26 

350 30 

500 35 

700 42 

750-765 45 

 
i. Clearances for communication lines, stream gauging cables, ferry cables, and other aerial crossings 

must be a minimum of ten feet above clearances required for bridges, unless specifically authorized 
otherwise by the District Engineer. 
 

ii. Corps of Engineer regulation ER 1110-2-4401 prescribes minimum vertical clearances for power 

communication lines over Corps lake projects. In instances where both this regulation and ER 1110-2-4401 

apply, the greater minimum clearance is required. 

 
 b. Encasement: The top of the cable, encasement, or pipeline shall be located a minimum of three feet below 

the existing bottom elevation of the streambed and shall be backfilled with suitable heavy material to the 

preconstruction bottom elevation. Where the cable, encasement, or pipeline is placed in rock, a minimum depth of 

one foot from the lowest point in the natural contour of the streambed shall be maintained. When crossing a 

maintained navigation channel, the requirements are a minimum of eight feet 
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between the top of the cable, encasement, or pipeline and the authorized depth of the navigation channel. For 

maintained navigational channels, where the utility line is placed in rock, a minimum depth of two feet from the 

authorized depth of the navigation channel shall be maintained. 

 
 c. As-built drawings: Within 60 days of completing an activity that involves an aerial transmission line, 

submerged cable, or submerged pipeline across a navigable water of the United States (i.e., Section 10 waters), the 

permittee shall furnish the Corps and the National Oceanic and Atmospheric Administration, Nautical Data Branch, 

N/CS26, Station 7317, 1315 East-West Highway, Silver Spring, Maryland, 20910 with professional, certified as-

built drawings, to scale, with control (i.e., latitude/longitude, state plane coordinates), depicting the alignment and 

minimum clearance of the aerial wires above the mean high 

water line at the time of survey or depicting the elevations and alignment of the buried cable or pipeline across 

the navigable waterway. 

 
 d.  Aids to Navigation: The permittee must prepare and provide for United States Coast Guard (USCG) 

approval, a Private Aids To Navigation Application (CG-2554). The form can be found at: 

http://www.uscg.mil/forms/cg/CG_2554.pdf. Within 30 days of the date of receipt of the USCG approval, the 

permittee must provide a copy to the applicable Corps District. 
 

 
 
 
 
 
 
By Authority of the Secretary of the Army: 

David E. 

Anderson Colonel, Corps 

of Engineers District 

Engineer, Baltimore 
 
 
 
 
 
 
 
 

Philip M. Secrist, III 

Lieutenant Colonel, Corps of 

Engineers District Engineer, 

Philadelphia 
 
 
 
 
 
 
 
 

William H. Graham 

Colonel, Corps of Engineers 

District Engineer, Pittsburgh 
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COMMONWEALTH OF PENNSYLVANIA 

Department of Environmental Protection 

Northwest Regional Office 

January 27, 2012 

Tel:  814-332-6984 

Fax:  814-332-6117 

 

 

 
SUBJECT: General Permit Acknowledgment 
  PA DOT, District 10-0 
  DEP File No.:  GP113312601 
  SR 3003-551-0140-0050 Across Little Sandy Creek 
  Ringold & Beaver Townships, Jefferson County 
 

TO:  Brian Allen, P.E. 

  Assistant District Executive, Design 

  District 10-0 

 

FROM: Karl M. Gross, P.E. 

  Permitting Chief 

  Waterways and Wetlands 

 

 
This acknowledges receipt of your notification and registers your use of a General Permit issued 
by the Department. 
 
You are responsible for assuring the work is done in accordance with the drawings and 
conditions contained in the General Permit.  You may proceed with your project after making the 
required notifications stipulated in the General Permit and after securing all other approvals 
that may be necessary. 
 
Enclosed with this acknowledgement is your Federal Clean Water Act Section 404 authorization 
in the form of the Pennsylvania State Programmatic General Permit (PASPGP-4). 
 
Since Little Sandy Creek is a stocked trout stream, no work shall be done in the stream channel 
between March 1 and June 15 without the prior written approval of the Pennsylvania Fish 
and Boat Commission. 
 
The Erosion and Sedimentation Control Plan dated 12/06/2011 has been reviewed and 
determined adequate to meet the minimum requirements of Chapter 102.  You are responsible 
for ensuring that adequate measures are taken during construction to implement and maintain 
BMPs to minimize the potential for accelerated erosion and sedimentation.  The Department 
may, upon complaint or investigation, require additional BMPs or other measures on a case-by-
case basis to correct or minimize the potential for accelerated erosion and sedimentation. A copy 
of the plan dated 12/06/2011, and this memo must be available on-site at all times.  Any changes 
to the approved plan should be submitted to the Department for review and approval prior to 
construction. 
 
 
This authorization also includes the installation of a partial width causeway as shown on the 
approved Erosion and Sedimentation Control Plan. Changes to temporary in-stream structures 
may require you to request an amendment to this permit in advance of beginning construction. 
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No temporary construction roadway crossing is included with this authorization.  If you and 
the contractor decide one is needed, you will need to request an amendment to this permit.   
 
If you have any questions, please contact William M. Sinick by e-mail at wilsinick@pa.gov or 
by phone at 814-332-6152. 
 
Any person aggrieved by this action may appeal, pursuant to Section 4 of the Environmental 
Hearing Board Act, 35 P.S. Section 7514, and the Administrative Agency Law, 2 Pa.C.S. 
Chapter 5A, to the Environmental Hearing Board, Second Floor, Rachel Carson State Office 
Building, 400 Market Street, P.O. Box 8457, Harrisburg, PA 17105-8457, 717-787-3483.  TDD 
users may contact the Board through the Pennsylvania Relay Service, 800-654-5984.  Appeals 
must be filed with the Environmental Hearing Board within 30 days of receipt of written notice 
of this action unless the appropriate statute provides a different time period.  Copies of the appeal 
form and the Board’s rules of practice and procedure may be obtained from the Board.  The 
appeal form and the Board’s rules of practice and procedure are also available in braille or on 
audiotape from the Secretary to the Board at 717-787-3483.  This paragraph does not, in and of 
itself, create any right of appeal beyond that permitted by applicable statutes and decisional law. 
 

IF YOU WANT TO CHALLENGE THIS ACTION, YOUR APPEAL MUST REACH THE 

BOARD WITHIN 30 DAYS.  YOU DO NOT NEED A LAWYER TO FILE AN APPEAL 

WITH THE BOARD. 

 
IMPORTANT LEGAL RIGHTS ARE AT STAKE, HOWEVER, SO YOU SHOULD SHOW 
THIS DOCUMENT TO A LAWYER AT ONCE.  IF YOU CANNOT AFFORD A LAWYER, 
YOU MAY QUALIFY FOR FREE PRO BONO REPRESENTATION.  CALL THE 
SECRETARY TO THE BOARD (717-787-3483) FOR MORE INFORMATION. 
 

Enclosures 

 
cc: Allen Edris, US ACE, Pittsburgh 
 William Savage, PA Fish and Boat Commission 
 Jefferson County Conservation District 
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PASPGP-4 PERMIT COMPLIANCE, SELF-CERTIFICATION FORM 

 
 

Project Name: SR 3003-551-0140-0050 

PA DEP Permit No.: GP113312601 

Corps Permit No. (if available):       

Waterway: Little Sandy Creek 

Applicant Name: PA DOT, District 10-0 

Date of Issuance: 01/27/2012 

Date of Issuance:       

County: Jefferson 
 

Dear Permittee: 
 

In accordance with the compliance certification condition of your PASPGP-4 authorization, you are 

required to complete and sign this certification form and return it to the appropriate Corps of 

Engineers District in which the work is located: 
 
 

U.S. Army Corps of Engineers, U.S. Army Corps of Engineers,  U.S. Army Corps of Engineers, 

Philadelphia District Baltimore District Pittsburgh District 

Regulatory Branch 
Wanamaker Building 

1631 South Atherton Street 
Suite 101 

Regulatory Branch 

Federal Building, 20
th 

floor 

100 Penn Square East State College, PA 16801-6260 1000 Liberty Avenue 

Philadelphia, PA 19107-3390  Pittsburgh, PA 15222-4186 
 

Please note that the permitted activity is subject to compliance inspections by U.S. Army Corps of 

Engineers representatives.  As a condition of this permit, failure to return this notification form, 
provide the required information below, or to perform the authorized work in compliance with the 

permit, can result in suspension, modification or revocation of your authorization in accordance with 
33 CFR Part 325.7 and/or administrative, civil, and/or criminal penalties, in accordance with 33 CFR 

part 326. 
 

Please provide the following information: 
 

1.    Date authorized work commenced:   
 

2.    Date authorized work completed:   
 

3.   Was all work, including any required mitigation, completed in accordance with your PASPGP-4 

authorization? 

     YES     NO 
 

4.   Explain any deviations (use additional sheets if necessary) 
 

 

 

5.   Was mitigation accomplished through an approved in-lieu fee program? 

     YES      NO (if YES please provide documentation, if  NO complete Nos. 6 and 7 below). 
 

6.   Wetland Mitigation: Required?  YES    NO Required Completion Date                                                             

 Completed? YES NO Mitigation Monitoring Reports Required? Yes No 
 

7.   Attach labeled photographs showing completed work including mitigation area(s) (not required for 

PADEP GP’s/Waivers) 
 

I hereby certify that, except as noted above, that all work, including mitigation, has been 

completed in accordance with the terms and conditions, including special conditions of the 

above referenced permit. 
 
Applicants Signature: Consultant/Agents Signature: 

 

Address: Address: 
 

 
Telephone: Telephone: Email: Email: 
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PENNSYLVANIA STATE PROGRAMMATIC GENERAL PERMIT –  4  

(PASPGP-4) 

July 1, 2011 

 
Please note: the full text of the PASPGP-4 may be viewed on the Baltimore District web 

site at http://www.nab.usace.army.mil/Wetlands%20Permits/ or by calling the Corps at 

814-235-0570 

 
Applicant:  PA DOT, District 10-0 

State Authorization(s):  GP113312601 

 
Corps District: 

 

  Philadelphia       Baltimore       Pittsburgh 
U.S. Army Corps of Engineers, U.S. Army Corps of Engineers, U.S. Army Corps of Engineers, 

Philadelphia District Baltimore District Pittsburgh District 

Regulatory Branch 
Wanamaker Building 

Regulatory Branch 
1631 South Atherton Street 

Regulatory Branch 

Federal Building, 20
th 

floor 

100 Penn Square East Suite 101 1000 Liberty Avenue 

Philadelphia, PA 19107-3390 State College, PA 16801-6260 Pittsburgh, PA 15222-4186 

 

It has been determined that your proposed project, which includes the discharge of dredged and/or fill material 
and/or the placement of structures into waters of the United States, including wetlands, qualifies for Federal 

authorization under the provisions of Section 404 of the Clean Water Act and /or Section 10 of the River and 

Harbor Act of 1899, under the terms and conditions of the PASPGP-4. 

 
All activities authorized under PASPGP-4 must comply with all conditions of the authorization, including 

General, Procedural, and Special Conditions. Failure to comply with all the conditions of the 

authorization, including project special conditions, will constitute a permit violation and may be subject to 

criminal, civil, or administrative penalties, and /or restoration. 
 

The authorized activity must be performed in compliance with the following General Conditions to be 

authorized under PASPGP-4: 

 

General Conditions: 

 
1. Permit Conditions: The permittee shall comply with all terms and conditions set forth in the PADEP 

authorization for use of this permit, including all conditions of Section 401 Water Quality Certification, and any 

subsequent amendment or modification to such authorization. The permittee shall conduct all work 

and activities in strict compliance with all approved maps, plans, profiles, and specifications used by 

PADEP and/or the Corps as the basis for its authorization or subsequent modification of authorization. 

 
2. Aquatic Life Movements: No activity may substantially disrupt the movement of those species of aquatic 

life indigenous to the waterbody, including those species which normally migrate through the area, unless the 

activity’s primary purpose is to impound water. Culverts placed in streams must be appropriately depressed to 

maintain aquatic life movement and low flow conditions. 

 
3. Threatened and Endangered Species: If an activity is authorized under the PASPGP-4, and a Federally 

listed threatened or endangered species, or proposed species or critical habitat, is subsequently found to be 

present, all work must cease, and the Corps and USFWS (or NMFS) must be notified. The PASPGP-4 

verification is suspended and will not be re-issued until consultation pursuant to Section 7 of the ESA is 

concluded and adverse effects to Federally listed threatened, endangered, and proposed species and critical 

habitat are avoided. 
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Furthermore, persons have an independent responsibility under Section 9 of ESA to not engage in any 

activity that could result in the “take” of a Federally listed species. 

 
4. Spawning Areas: The permittee shall comply with all time-of-year restrictions as set forth by the PFBC or 

other designated agency. Discharges or structures in spawning or nursery areas shall not occur during spawning 

seasons, unless written approval is obtained by the PFBC or other designated agency. In addition, work in areas 

used for other time sensitive life span activities of fish and wildlife (such as hibernation or migration) may 

necessitate the use of seasonal restrictions for avoidance of adverse impacts to vulnerable species. Impacts to 

these areas shall be avoided or minimized to the maximum extent practicable during all other times of the year. 

 
5. Waterfowl Breeding and Wintering Areas:  Activities including discharges of dredged or fill material or the 

placement of structures in breeding and wintering areas of migratory waterfowl must be avoided to the maximum 

extent practicable. 

 
6. Shellfish Production: No discharge of dredged or fill material and/or the placement of structures may occur 

in areas of concentrated shellfish production, unless the discharge is directly related to an authorized shellfish 

harvesting activity. 

 
7. Adverse Effects From Impoundments: If the activity, including the discharge of dredged or fill 

material or the placement of a structure, creates an impoundment of water, the adverse effects on the aquatic 

system caused by the accelerated passage of water and/or the restriction of its flow, including impacts to 

wetlands, shall be minimized to the maximum extent practicable. 

 
8. Obstruction of High Flows: To the maximum extent practicable, the activity must be designed to maintain 
pre-construction downstream flow conditions (i.e., location, capacity, and flow rates). Furthermore, the activity 

must not permanently restrict or impede the passage of normal or expected high flows (unless the primary 
purpose of the fill is to impound waters), and the structure or discharge of dredged and/or fill material shall be 

designed to withstand expected high flows. 

 
9. Erosion and Sediment Controls: During construction, appropriate erosion and siltation controls must be 

used and maintained in effective operating condition in accordance with State regulations. All exposed soil and 
other fill material must be permanently stabilized. 

 
10. Suitable Material: No activity, including discharges of dredged and/or fill material or the placement of 

structures, may consist of unsuitable material (i.e., asphalt, trash, debris, car bodies, etc.). No material discharged 

shall contain toxic pollutants in amounts that would violate the effluent limitation standards of § 

307 of the CWA. 

 
11. Temporary Fill: Temporary fill in waters and wetlands authorized by the PASPGP-4 (i.e., access roads and 

cofferdams) shall be properly constructed and stabilized during use to prevent erosion and accretion. Temporary 

fill in wetlands shall be placed on geotextile fabric laid on existing wetland grade. Whenever possible, rubber or 

wooden mats should be used for equipment access through wetlands to the project area. Temporary fills shall be 

removed, in their entirety, to an upland site, and suitably contained to prevent erosion and transport to a waterway 

or wetland. Temporary fill areas shall be restored to their preconstruction contours, elevations, and hydrology and 

revegetated with non-invasive, native species. 

 
12. Equipment Working in Wetlands: Measures must be taken to minimize soil disturbance when heavy 

equipment is used in wetland areas. These measures include, but are not limited to, avoiding the use of 

such equipment, use of timber mats or geotextile fabric, and the use of low pressure tire vehicles. 

 
13. Installation and Maintenance: Any structure or fill authorized shall be properly installed and 

maintained to ensure public safety. 

 
14. PASPGP-4 Verification: 

 
a. The PASPGP-4 expires June 30, 2016, unless suspended or revoked. 



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:48 PM

b. Activities authorized under a project specific PASPGP-4 expire June 30, 2016, unless suspended, 

revoked, or the PADEP authorization expires, whichever date occurs sooner. Activities authorized under the 

project specific PASPGP-4 that have commenced construction or are under contract to commence construction 

will remain authorized provided the activity is completed within 12 months of the date of the PASPGP-4’s 

expiration, modification, or revocation; or until the expiration date of the project specific verification, whichever is 

sooner. 

 
15. One-Time Use: A PASPGP-4 authorization is valid to construct the project, or perform the activity, one 

time only, except for PASPGP-4 authorizations specifically issued for reoccurring maintenance activities. 

 
16. Water Supply Intakes: No activity, including discharges of dredged and/or fill material and/or the 

placement of structures, may occur in the proximity of a public water supply intake and adversely impact the 

public water supply. 

 
17. Cultural Resources: For all activities verified under a PASPGP-4, upon the discovery of the presence of 

previously unknown Historic Properties (historic or archaeological), all work must cease and the permittee must 

notify the SHPO and the Corps of Engineers. The PASPGP-4 authorization is not valid 

until it is determined, through the Section 106 consultation process, whether the activity will have an effect 

on the Historic Property. The PASPGP-4 may be reverified and special conditions added if necessary, after an 

effects determination on the Historic Property is made. The PASPGP-4 authorization may be suspended and/or 

revoked in accordance with 33 CFR 325.7 for the specific activity if an adverse affect on the 

Historic Property cannot be avoided or mitigated. 

 
18. Tribal Rights: No activity or its operation may impair reserved tribal rights, including, but not limited to, 

reserved water rights and treaty fishing and hunting rights. 

 
19. Corps Civil Works Projects: The PASPGP-4 does not authorize any work which will interfere with an 

existing or proposed Corps Civil Works project (i.e., flood control projects, dams, reservoirs, and navigation 

projects). The permittee understands and agrees that, if future operations by the United States require removal, 

relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of the 

Army or his authorized representative, said structure or work shall cause unreasonable obstruction to the free 

navigation of the navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to 

remove, relocate, or alter the structural work or obstructions caused thereby, without expense to the United States. 

No claim shall be made against the United States on account of any such removal, relocation, or alteration. 

 
20. Navigation: No activity authorized under PASPGP-4 may cause more than a minimal adverse affect on 

navigation. No attempt shall be made by the permittee to prevent the full and free use by the public of all 

navigable waters at or adjacent to the activity authorized herein. In addition, activities that require temporary 
causeways that prohibit continued navigational use of a waterway (i.e., temporary causeways 

extending greater than ¾ the width across the waterway) shall be removed in their entirety upon completion of their 

use.  Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or otherwise, must be 

installed and maintained at the permittee's expense on authorized facilities in navigable waters of the United States. 

The permittee understands and agrees that, if future operations by the United States require the removal, relocation, 

or other alteration, of the structure or work herein authorized, or if, 

in the opinion of the Secretary of the Army or his authorized representative, said structure or work shall cause 

unreasonable obstruction to the free navigation of the navigable waters, the permittee will be required, upon due 
notice from the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions caused 

thereby, without expense to the United States. No claim shall be made against the United States on account of any 
such removal or alteration. 

 
21. Inspections: The permittee shall allow a District Engineer or his authorized representative(s) to make periodic 

inspections at any time deemed necessary in order to ensure that the work is being performed in accordance with all 

the terms and conditions of the 

PASPGP-4. The District Engineer may also require post-construction engineering drawings (as-built plans) 

for completed work. 
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22. PASPGP-4 Permit Compliance Self Certification Form: A Self Certification Form, regarding the 

PASPGP-4 authorized work and required mitigation, will be forwarded to each permittee with the PASPGP-4 

verification. Every permittee, who receives a written PASPGP-4 verification, shall submit the signed Self 

Certification Form upon completion of the authorized work and required mitigation. The completed form shall be 

returned to the appropriate Corps District. 

 
23. Permit Modifications: Any proposed modification of the authorized overall project that results in a change in 

the authorized impact to, or use of waters of the United States, including jurisdictional wetlands, must be approved 

by PADEP. Corps approval is also required if the overall project had been previously reviewed by the Corps as a 

Category III activity, or the proposed modification causes the overall project impacts to exceed 1.0 acre of waters 

of the United States, including jurisdictional wetlands, or 250 linear feet of streams, rivers, other watercourses and 

open water areas. Project modifications that cause the overall project impacts to exceed 1.0 acre of waters of the 

United States, including wetlands, may not be eligible for PASPGP-4 and will be forwarded to the Corps for 

review. 

 
24. Recorded Conservation Instruments: As per Part IV.A.26 and Part IV.B.4 and Part IV.C.8 of this permit, 

proposed Draft Conservation Instruments may be submitted by the applicant as part of the permit application 

package for review and approval. When such proposed Conservation Instruments are submitted by the 

applicant, verification of the recorded deed restriction, conservation easement, or deed restricted open 

space area shall be forwarded to the appropriate Corps District and appropriate PADEP offices, prior to 

the initiation of any permitted work. 

 
25. Property Rights: This PASPGP-4 does not convey any property rights, either in real estate or material, or 

any exclusive privileges; nor does it authorize any injury to property or invasion of rights or any infringement of 
Federal, State, or local laws or regulations. 

 
26. Navigable Waters of the United States (Section 10 Waters):  In addition to the conditions referenced above, 

the following conditions are applicable for navigable waters of the United States eligible for the PASPGP-4. The 

PASPGP-4 may be used to authorize work in the following navigable waters of the United States: 

 
 a. Codorus Creek – from the confluence with the Susquehanna River 11.4 miles upstream to the 

Indian Rock Dam in York, Pennsylvania; 

 
 b. Main Stem Susquehanna River – from the confluence with the Chesapeake Bay upstream to 

Athens, Pennsylvania (approximately 4 miles south from the New York State line); 

 
 c. West Branch of the Susquehanna River – from the confluence with the main stem Susquehanna 

River upstream to the dam at Lock Haven, Pennsylvania; 

 
 d. Chester Creek – from the confluence with the Delaware River 2 miles upstream; 

 
 e. Crum Creek – from the confluence with the Delaware River 1 mile upstream to the upstream side of the 

dam at Eddystone; 

 
 f. Darby Creek – from the confluence with the Delaware River 5 miles upstream to the upstream side of 84th 

Street Bridge in Philadelphia; 

 
 g. Delaware River – from the Morrisville-Trenton Railroad Bridge in Morrisville, Pennsylvania, including 

the West Branch of the Delaware River, upstream to the Pennsylvania/New York border at the 

42
nd 

parallel; 

 
 h. Lehigh River – from the confluence with the Delaware River 72 miles upstream to the downstream side of 

PA Route 940 Bridge; 
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 i. Neshaminy Creek – from the confluence with the Delaware River, including the Neshaminy State Park 

Harbor Project at the mouth of Neshaminy creek, 4 miles upstream to the downstream side of the Newportville 

Bridge; 

 
 j. Pennypack Creek – from the confluence with the Delaware River 2 miles upstream to the 

downstream side of Frankford Avenue Bridge in Philadelphia; 

 
 k. Ridley Creek – from the confluence with the Delaware River 1 mile upstream to the upstream side of the 

Baltimore and Ohio Railroad Bridge in Chester, Pennsylvania; 

 l. Schuylkill River – from the Fairmont Dam, 104 miles upstream to Port Carbon, Pennsylvania; and  

 m. Schuylkill Navigation Channel (Manayunk Canal) – along the Schuylkill River for two miles from 
the Flat Rock Dam to Lock Street in the Manayunk Section of Philadelphia, Pennsylvania. 

 
27. For Aerial Transmission Lines Across Navigable Waters: 

 
 a. The following minimum clearances are required for aerial electric power transmission lines crossing 

navigable waters of the United States. These clearances are related to the clearances over the navigable channel 

provided by existing fixed bridges, or the clearances which would be required by the United States Coast Guard 

for new fixed bridges, in the vicinity of the proposed aerial transmission line. These clearances are based on the 

low point of the line under conditions producing the greatest sag, taking into consideration temperature, load, 

wind, length of span, and type of supports as outlined in the National Electrical Safety Code: 
 

 

 
NOMINAL SYSTEM VOLTAGE (kV) 

 

Minimum additional clearance (ft.) above 

clearance required for bridges. 

115 and below 20 

138 22 

161 24 

230 26 

350 30 

500 35 

700 42 

750-765 45 

 
i. Clearances for communication lines, stream gauging cables, ferry cables, and other aerial crossings 

must be a minimum of ten feet above clearances required for bridges, unless specifically authorized 
otherwise by the District Engineer. 
 

ii. Corps of Engineer regulation ER 1110-2-4401 prescribes minimum vertical clearances for power 

communication lines over Corps lake projects. In instances where both this regulation and ER 1110-2-4401 

apply, the greater minimum clearance is required. 

 
 b. Encasement: The top of the cable, encasement, or pipeline shall be located a minimum of three feet below 

the existing bottom elevation of the streambed and shall be backfilled with suitable heavy material to the 

preconstruction bottom elevation. Where the cable, encasement, or pipeline is placed in rock, a minimum depth of 

one foot from the lowest point in the natural contour of the streambed shall be maintained. When crossing a 

maintained navigation channel, the requirements are a minimum of eight feet 
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between the top of the cable, encasement, or pipeline and the authorized depth of the navigation channel. For 

maintained navigational channels, where the utility line is placed in rock, a minimum depth of two feet from the 

authorized depth of the navigation channel shall be maintained. 

 
 c. As-built drawings: Within 60 days of completing an activity that involves an aerial transmission line, 

submerged cable, or submerged pipeline across a navigable water of the United States (i.e., Section 10 waters), the 

permittee shall furnish the Corps and the National Oceanic and Atmospheric Administration, Nautical Data Branch, 

N/CS26, Station 7317, 1315 East-West Highway, Silver Spring, Maryland, 20910 with professional, certified as-

built drawings, to scale, with control (i.e., latitude/longitude, state plane coordinates), depicting the alignment and 

minimum clearance of the aerial wires above the mean high 

water line at the time of survey or depicting the elevations and alignment of the buried cable or pipeline across 

the navigable waterway. 

 
 d.  Aids to Navigation: The permittee must prepare and provide for United States Coast Guard (USCG) 

approval, a Private Aids To Navigation Application (CG-2554). The form can be found at: 

http://www.uscg.mil/forms/cg/CG_2554.pdf. Within 30 days of the date of receipt of the USCG approval, the 

permittee must provide a copy to the applicable Corps District. 
 

 
 
 
 
 
 
By Authority of the Secretary of the Army: 

David E. 

Anderson Colonel, Corps 

of Engineers District 

Engineer, Baltimore 
 
 
 
 
 
 
 
 

Philip M. Secrist, III 

Lieutenant Colonel, Corps of 

Engineers District Engineer, 

Philadelphia 
 
 
 
 
 
 
 
 

William H. Graham 

Colonel, Corps of Engineers 

District Engineer, Pittsburgh 
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Project Manager:Mark Rozich/Brian Smith
Project Start: 04Oct12
Project Finish: 27Sep13

PennDOT Engineering District 10-0
ECMS 74325

SR 3003-551 over Little Sandy Creek

Planned
Critical

Float
Late Dates

Milestone
Progress

Summary

Activity ID Activity Desc. Duration Total Float Early Start Early Finish Late Start Late Finish

010 Bid Letting 0 0 04Oct12 04Oct12 04Oct12 04Oct12

020 NTP 0 0 19Nov12 19Nov12 19Nov12 19Nov12

030 Permit Activity 60d 8d 19Nov12 15Feb13 03Dec12 28Feb13

040 Prepare/Submit Shop Drawings 15d 31d 19Nov12 11Dec12 07Jan13 28Jan13

050 Review/Approve Shop Drawings 15d 31d 12Dec12 03Jan13 29Jan13 19Feb13

060 Fabricate Beams & Deck Pans 84d 31d 04Jan13 03May13 20Feb13 18Jun13

070 Mobilization and Setup Trailer 2d 0 19Nov12 20Nov12 19Nov12 20Nov12

080 Clearing and Grubbing (for Utility Activities) 2d 0 21Nov12 26Nov12 21Nov12 26Nov12

090 Utility Activities 28d 0 27Nov12 07Jan13 27Nov12 07Jan13

100 Advanced Detour Notice 10d 0 08Jan13 22Jan13 08Jan13 22Jan13

105 Install Detour 1d 0 23Jan13 23Jan13 23Jan13 23Jan13

110 Install Phase 1 E&S Controls 5d 0 24Jan13 30Jan13 24Jan13 30Jan13

120 Install Drainage 15d 118d 31Jan13 21Feb13 19Jul13 08Aug13

125 Construct Rock Apron 5d 0 31Jan13 06Feb13 31Jan13 06Feb13

130 Remove Bridge Superstructure 5d 0 07Feb13 13Feb13 07Feb13 13Feb13

135 Remove Pier 5d 0 14Feb13 21Feb13 14Feb13 21Feb13

140 Remove Abut #1 5d 0 01Mar13 07Mar13 01Mar13 07Mar13

145 Remove Abut #2 5d 0 22Feb13 28Feb13 22Feb13 28Feb13

147 In Stream Restriction 75d 0 01Mar13 14Jun13 01Mar13 14Jun13

150 Pre-Drill and Drive Piles - Abut #1 3d 0 08Mar13 12Mar13 08Mar13 12Mar13

155 Pre-Drill and Drive Piles - Abut #2 3d 35d 01Mar13 05Mar13 19Apr13 23Apr13

160 Construct Abut #1 & Cure 30d 0 13Mar13 23Apr13 13Mar13 23Apr13

165 Construct Abut #2 & Cure 30d 0 24Apr13 05Jun13 24Apr13 05Jun13

170 Backfill Abutments 9d 0 06Jun13 18Jun13 06Jun13 18Jun13

180 Remove Rock Apron 2d 0 17Jun13 18Jun13 17Jun13 18Jun13

185 Set Beams 1d 0 19Jun13 19Jun13 19Jun13 19Jun13

190 Form and Pour Deck 18d 0 20Jun13 16Jul13 20Jun13 16Jul13

195 Cure Deck 10d 0 17Jul13 30Jul13 17Jul13 30Jul13

200 Form and Pour Barrier 7d 0 31Jul13 08Aug13 31Jul13 08Aug13

205 Cure Barrier 5d 0 09Aug13 15Aug13 09Aug13 15Aug13

210 Construct Sleeper & Approach Slab @ Abut #1 15d 6d 31Jul13 20Aug13 08Aug13 28Aug13

1050 Apply Protective Coating 1d 0 29Aug13 29Aug13 29Aug13 29Aug13

1055 Cure Protective Coating/Finish Deck Cure 10d 0 30Aug13 13Sep13 30Aug13 13Sep13

1060 Install Phase 2 E&S Controls 1d 0 09Aug13 09Aug13 09Aug13 09Aug13

1065 Construct Approach Embankments 5d 0 12Aug13 16Aug13 12Aug13 16Aug13

1070 Place Subbase, Asphalt Base, Binder & Wearing 5d 0 19Aug13 23Aug13 19Aug13 23Aug13

1075 Lift Detour 1d 0 23Aug13 26Aug13 26Aug13 26Aug13

1080 Place Topsoil, Seeding, Mulch and E&S Matting on All Slopes 2d 8d 26Aug13 28Aug13 09Sep13 10Sep13

1085 Place Guide Rail, Shoulder Back-up and Bit. Prime Coat 2d 8d 29Aug13 30Aug13 11Sep13 12Sep13

1090 Place Line Striping & Post Mounted Signs 1d 8d 03Sep13 03Sep13 13Sep13 13Sep13

1095 Project Clean-up/Demobilization 10d 0 16Sep13 27Sep13 16Sep13 27Sep13

1100 Project Completion 0 0 27Sep13 27Sep13 27Sep13 27Sep13

2013
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8/27/2012Determination Date:

Heavy/HighwayProject Classification:

12-05289Serial Number: 

11/5/2012Contract Award Date:

Awarding Agency:

SR 3003 Langville BridgeProject Name:

PREVAILING WAGES PROJECT RATES

Assigned Field Office:

Jefferson County

Toll Free Phone Number:

814-940-6224Field Office Phone Number:

Altoona

PennDOT

Effective 

Date

Expiration

Date

Hourly

Rate

Fringe

Benefits
TotalBuilding

8/1/2010 $20.04$31.12 $51.16Asbestos & Insulation Workers

8/1/2011 $20.04$32.27 $52.31Asbestos & Insulation Workers

8/1/2012 $20.04$33.42 $53.46Asbestos & Insulation Workers

6/1/2008 $20.06$33.90 $53.96Boilermakers

8/1/2010 $22.49$37.52 $60.01Boilermakers

6/1/2011 $24.36$38.10 $62.46Boilermakers

6/1/2009 $13.62$25.65 $39.27Bricklayer

12/1/2009 $14.10$26.10 $40.20Bricklayer

6/1/2010 $15.99$28.10 $44.09Bricklayer

12/1/2010 $15.07$26.85 $41.92Bricklayer

6/1/2011 $15.07$27.65 $42.72Bricklayer

12/1/2011 $15.52$28.00 $43.52Bricklayer

6/1/2009 $9.68$24.79 $34.47Carpenters

6/1/2010 $10.14$25.33 $35.47Carpenters

6/1/2011 $10.61$25.85 $36.46Carpenters

6/1/2009 $11.82$25.79 $37.61Cement Finishers

12/1/2009 $12.27$25.79 $38.06Cement Finishers

6/1/2010 $12.27$26.79 $39.06Cement Finishers

Page 1 of 13 08/29/2012
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PREVAILING WAGES PROJECT RATES

Effective 

Date

Expiration

Date

Hourly

Rate

Fringe

Benefits
TotalBuilding

12/1/2010 $12.77$26.79 $39.56Cement Finishers

6/7/2011 $13.12$27.14 $40.26Cement Finishers

12/1/2011 $13.42$27.14 $40.56Cement Finishers

6/1/2012 $14.37$27.39 $41.76Cement Finishers

6/1/2013 $15.32$27.64 $42.96Cement Finishers

1/1/2010 $12.25$29.95 $42.20Dockbuilder, Pile Drivers

1/1/2011 $13.10$30.35 $43.45Dockbuilder, Pile Drivers

1/1/2012 $13.70$30.85 $44.55Dockbuilder, Pile Drivers

1/1/2013 $14.20$31.45 $45.65Dockbuilder, Pile Drivers

6/1/2009 $12.84$23.87 $36.71Drywall Finisher

6/1/2010 $13.74$23.97 $37.71Drywall Finisher

6/1/2011 $14.21$24.50 $38.71Drywall Finisher

6/1/2012 $14.66$25.05 $39.71Drywall Finisher

6/1/2013 $15.06$25.65 $40.71Drywall Finisher

5/31/2009 $16.03$39.54 $55.57Electric Lineman

5/31/2010 $17.73$38.00 $55.73Electric Lineman

5/30/2011 $17.96$38.88 $56.84Electric Lineman

11/28/2011 $18.20$39.78 $57.98Electric Lineman

5/28/2012 $18.45$40.70 $59.15Electric Lineman

11/26/2012 $18.70$41.63 $60.33Electric Lineman

12/26/2008 $17.13$33.11 $50.24Electricians & Telecommunications 

Installation Technician

12/25/2009 $17.13$35.61 $52.74Electricians & Telecommunications 

Installation Technician

12/24/2010 $17.13$38.01 $55.14Electricians & Telecommunications 

Installation Technician

12/23/2011 $21.10$35.76 $56.86Electricians & Telecommunications 

Installation Technician

12/21/2012 $21.10$37.71 $58.81Electricians & Telecommunications 

Installation Technician

12/21/2013 $21.10$39.71 $60.81Electricians & Telecommunications 

Installation Technician

1/1/2011 $21.99$41.13 $63.12Elevator Constructor

1/1/2012 $23.84$42.28 $66.12Elevator Constructor

9/1/2010 $14.82$20.38 $35.20Glazier

9/1/2011 $15.32$20.88 $36.20Glazier
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9/1/2012 $15.82$21.38 $37.20Glazier

9/1/2013 $16.32$21.88 $38.20Glazier

6/1/2009 $20.10$24.73 $44.83Iron Workers (Bridge, Structural Steel, 

Ornamental, Precast, Reinforcing)

6/1/2010 $21.40$25.11 $46.51Iron Workers (Bridge, Structural Steel, 

Ornamental, Precast, Reinforcing)

6/1/2011 $23.02$25.26 $48.28Iron Workers (Bridge, Structural Steel, 

Ornamental, Precast, Reinforcing)

6/1/2012 $23.35$26.28 $49.63Iron Workers (Bridge, Structural Steel, 

Ornamental, Precast, Reinforcing)

6/1/2009 $9.27$20.92 $30.19Laborers (Class 01 - See notes)

12/1/2009 $9.72$20.92 $30.64Laborers (Class 01 - See notes)

6/1/2010 $9.72$20.92 $30.64Laborers (Class 01 - See notes)

1/1/2011 $10.52$21.17 $31.69Laborers (Class 01 - See notes)

1/1/2012 $11.32$21.42 $32.74Laborers (Class 01 - See notes)

1/1/2013 $12.12$21.67 $33.79Laborers (Class 01 - See notes)

1/1/2014 $12.92$21.92 $34.84Laborers (Class 01 - See notes)

1/1/2015 $13.72$22.17 $35.89Laborers (Class 01 - See notes)

6/1/2009 $9.27$21.07 $30.34Laborers (Class 02 -  See notes)

12/1/2009 $9.72$21.07 $30.79Laborers (Class 02 -  See notes)

6/1/2010 $9.72$21.07 $30.79Laborers (Class 02 -  See notes)

1/1/2011 $10.52$21.32 $31.84Laborers (Class 02 -  See notes)

1/1/2012 $11.32$21.57 $32.89Laborers (Class 02 -  See notes)

1/1/2013 $12.12$21.82 $33.94Laborers (Class 02 -  See notes)

1/1/2014 $12.92$22.07 $34.99Laborers (Class 02 -  See notes)

1/1/2015 $13.72$22.32 $36.04Laborers (Class 02 -  See notes)

6/1/2009 $9.27$21.20 $30.47Laborers (Class 03 - See notes)

12/1/2009 $9.72$21.20 $30.92Laborers (Class 03 - See notes)

6/1/2010 $9.72$21.20 $30.92Laborers (Class 03 - See notes)

1/1/2011 $10.52$21.45 $31.97Laborers (Class 03 - See notes)

1/1/2012 $11.32$21.70 $33.02Laborers (Class 03 - See notes)

1/1/2013 $12.12$21.95 $34.07Laborers (Class 03 - See notes)

1/1/2014 $12.92$22.20 $35.12Laborers (Class 03 - See notes)

1/1/2015 $13.72$22.45 $36.17Laborers (Class 03 - See notes)
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6/1/2009 $9.27$21.67 $30.94Laborers (Class 04 - See notes)

12/1/2009 $9.72$21.67 $31.39Laborers (Class 04 - See notes)

6/1/2010 $9.72$21.67 $31.39Laborers (Class 04 - See notes)

1/1/2011 $10.52$21.92 $32.44Laborers (Class 04 - See notes)

1/1/2012 $11.32$22.17 $33.49Laborers (Class 04 - See notes)

1/1/2013 $12.12$22.42 $34.54Laborers (Class 04 - See notes)

1/1/2014 $12.92$22.67 $35.59Laborers (Class 04 - See notes)

1/1/2015 $13.72$22.92 $36.64Laborers (Class 04 - See notes)

7/1/2009 $9.05$18.25 $27.30Landscape Laborer

7/1/2010 $9.90$18.25 $28.15Landscape Laborer

7/1/2009 $9.05$18.67 $27.72Landscape Laborer (Skilled)

7/1/2010 $9.90$18.67 $28.57Landscape Laborer (Skilled)

7/1/2009 $9.05$18.97 $28.02Landscape Laborer (Tractor Operator)

7/1/2010 $9.90$18.97 $28.87Landscape Laborer (Tractor Operator)

6/1/2009 $10.55$19.17 $29.72Marble Finisher

12/1/2009 $11.05$19.32 $30.37Marble Finisher

6/1/2010 $11.70$19.52 $31.22Marble Finisher

6/1/2011 $11.85$20.57 $32.42Marble Finisher

12/1/2011 $12.05$20.97 $33.02Marble Finisher

6/1/2009 $8.48$19.42 $27.90Marble Mason

12/1/2009 $8.91$19.42 $28.33Marble Mason

12/1/2011 $9.60$19.42 $29.02Marble Mason

6/1/2011 $15.08$34.42 $49.50Millwright

6/1/2012 $16.11$35.89 $52.00Millwright

6/1/2013 $16.76$36.49 $53.25Millwright

6/1/2014 $17.15$37.35 $54.50Millwright

7/1/2009 $12.63$25.47 $38.10Operators (Class 01 - see notes)

7/1/2010 $13.13$26.37 $39.50Operators (Class 01 - see notes)

7/1/2011 $13.96$26.88 $40.84Operators (Class 01 - see notes)

7/1/2009 $12.63$22.79 $35.42Operators (Class 02 -see notes)

7/1/2010 $13.13$23.69 $36.82Operators (Class 02 -see notes)
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7/1/2011 $13.96$24.20 $38.16Operators (Class 02 -see notes)

7/1/2009 $12.63$21.24 $33.87Operators (Class 03 - see notes)

7/1/2010 $13.13$22.14 $35.27Operators (Class 03 - see notes)

7/1/2011 $13.96$22.65 $36.61Operators (Class 03 - See notes)

7/1/2009 $12.63$20.84 $33.47Operators (Class 04 - Chief of Party 

(Surveying and Layout))

7/1/2010 $13.13$21.74 $34.87Operators (Class 04 - Chief of Party 

(Surveying and Layout))

7/1/2009 $12.63$19.84 $32.47Operators (Class 04 - Instrument Person 

(Surveying & Layout))

7/1/2010 $13.13$20.74 $33.87Operators (Class 04 - Instrument Person 

(Surveying & Layout))

7/1/2009 $12.63$19.39 $32.02Operators (Class 04 - Rodman/Chainman 

(Surveying and Layout))

7/1/2010 $13.13$20.29 $33.42Operators (Class 04 - Rodman/Chainman 

(Surveying and Layout))

6/1/2009 $12.81$24.77 $37.58Painters Class 6  (see notes)

6/1/2010 $13.53$25.28 $38.81Painters Class 6  (see notes)

6/1/2011 $14.78$25.28 $40.06Painters Class 6  (see notes)

6/1/2012 $14.56$26.25 $40.81Painters Class 6  (see notes)

6/1/2013 $15.03$26.78 $41.81Painters Class 6  (see notes)

6/1/2014 $15.58$27.28 $42.86Painters Class 6  (see notes)

1/1/2010 $12.25$44.39 $56.64Pile Driver Divers (Building, Heavy, 

Highway)

1/1/2011 $13.00$45.53 $58.53Pile Driver Divers (Building, Heavy, 

Highway)

1/1/2012 $13.60$46.28 $59.88Pile Driver Divers (Building, Heavy, 

Highway)

1/1/2013 $14.10$47.18 $61.28Pile Driver Divers (Building, Heavy, 

Highway)

6/1/2009 $11.70$26.13 $37.83Plasterers

6/1/2010 $12.15$26.13 $38.28Plasterers

6/1/2011 $12.15$26.58 $38.73Plasterers

6/1/2012 $12.15$27.03 $39.18Plasterers

6/1/2010 $18.83$30.14 $48.97Plumbers and Steamfitters

1/1/2011 $19.51$29.46 $48.97Plumbers and Steamfitters

6/1/2011 $19.86$31.13 $50.99Plumbers and Steamfitters

6/1/2012 $19.97$31.99 $51.96Plumbers and Steamfitters

6/1/2013 $20.57$32.38 $52.95Plumbers and Steamfitters
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6/1/2014 $21.17$32.86 $54.03Plumbers and Steamfitters

7/1/2009 $13.33$25.88 $39.21Pointers, Caulkers, Cleaners

12/1/2009 $13.83$25.98 $39.81Pointers, Caulkers, Cleaners

6/1/2010 $14.33$25.98 $40.31Pointers, Caulkers, Cleaners

12/1/2010 $14.53$26.36 $40.89Pointers, Caulkers, Cleaners

6/1/2011 $14.53$26.87 $41.40Pointers, Caulkers, Cleaners

12/1/2011 $15.03$27.10 $42.13Pointers, Caulkers, Cleaners

6/1/2009 $11.69$26.00 $37.69Roofers

6/1/2010 $11.69$27.50 $39.19Roofers

12/1/2010 $12.32$26.87 $39.19Roofers

6/1/2011 $12.32$27.65 $39.97Roofers

12/1/2011 $12.52$27.45 $39.97Roofers

6/1/2012 $12.52$28.25 $40.77Roofers

6/1/2013 $14.14$27.45 $41.59Roofers

6/1/2014 $14.97$27.45 $42.42Roofers

6/1/2015 $15.97$27.45 $43.42Roofers

7/1/2010 $20.81$31.46 $52.27Sheet Metal Workers

1/1/2011 $21.09$31.18 $52.27Sheet Metal Workers

7/1/2011 $21.84$31.58 $53.42Sheet Metal Workers

1/1/2012 $21.87$31.55 $53.42Sheet Metal Workers

7/1/2012 $22.69$31.93 $54.62Sheet Metal Workers

1/1/2010 $17.60$33.85 $51.45Sprinklerfitters

1/1/2011 $18.45$33.35 $51.80Sprinklerfitters

4/1/2011 $18.45$34.18 $52.63Sprinklerfitters

1/1/2012 $18.60$34.18 $52.78Sprinklerfitters

4/1/2012 $18.65$35.21 $53.86Sprinklerfitters

1/1/2013 $18.80$35.21 $54.01Sprinklerfitters

12/1/2007 $13.47$27.55 $41.02Stone Masons

12/1/2009 $15.20$28.92 $44.12Stone Masons

6/1/2010 $15.85$29.32 $45.17Stone Masons

12/1/2010 $16.22$29.75 $45.97Stone Masons
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6/1/2011 $16.22$30.65 $46.87Stone Masons

12/1/2011 $16.80$30.97 $47.77Stone Masons

6/1/2009 $12.04$25.61 $37.65Terrazzo Finisher

12/1/2009 $12.54$25.76 $38.30Terrazzo Finisher

12/1/2010 $13.19$26.36 $39.55Terrazzo Finisher

6/1/2011 $13.49$27.06 $40.55Terrazzo Finisher

12/1/2011 $13.49$27.06 $40.55Terrazzo Finisher

6/1/2009 $13.05$26.15 $39.20Terrazzo Setter

12/1/2009 $13.55$26.30 $39.85Terrazzo Setter

6/1/2010 $14.20$26.90 $41.10Terrazzo Setter

12/1/2010 $14.20$26.90 $41.10Terrazzo Setter

6/1/2011 $14.50$27.60 $42.10Terrazzo Setter

12/1/2011 $14.50$27.60 $42.10Terrazzo Setter

6/1/2009 $10.55$20.77 $31.32Tile Finisher

12/1/2009 $11.05$20.92 $31.97Tile Finisher

6/1/2010 $11.70$21.12 $32.82Tile Finisher

6/1/2011 $11.85$22.17 $34.02Tile Finisher

12/1/2011 $12.05$22.57 $34.62Tile Finisher

6/1/2009 $13.45$26.85 $40.30Tile Setter

12/1/2009 $13.95$27.10 $41.05Tile Setter

6/1/2010 $14.60$27.40 $42.00Tile Setter

6/1/2011 $15.01$28.39 $43.40Tile Setter

12/1/2011 $15.69$28.41 $44.10Tile Setter

1/1/2010 $12.25$29.95 $42.20Tilesetters & Marble Masons

1/1/2010 $12.25$29.95 $42.20Tilesetters & Marble Masons

1/1/2011 $13.00$30.35 $43.35Tilesetters & Marble Masons

1/1/2011 $13.00$30.35 $43.35Tilesetters & Marble Masons

1/1/2012 $13.60$30.85 $44.45Tilesetters & Marble Masons

1/1/2012 $13.60$30.85 $44.45Tilesetters & Marble Masons

1/1/2013 $14.10$31.45 $45.55Tilesetters & Marble Masons

1/1/2013 $14.10$31.45 $45.55Tilesetters & Marble Masons
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1/1/2009 $11.44$24.23 $35.67Truckdriver class 1(see notes)

1/1/2010 $12.04$24.98 $37.02Truckdriver class 1(see notes)

1/1/2011 $12.79$25.48 $38.27Truckdriver class 1(see notes)

1/1/2012 $13.49$25.88 $39.37Truckdriver class 1(see notes)

1/1/2013 $14.22$26.25 $40.47Truckdriver class 1(see notes)

1/1/2009 $11.51$24.38 $35.89Truckdriver class 2 (see notes)

1/1/2010 $12.11$25.13 $37.24Truckdriver class 2 (see notes)

1/1/2011 $12.85$25.64 $38.49Truckdriver class 2 (see notes)

1/1/2012 $13.57$26.02 $39.59Truckdriver class 2 (see notes)

1/1/2013 $14.29$26.40 $40.69Truckdriver class 2 (see notes)

1/1/2009 $11.75$24.91 $36.66Truckdriver class 3 (see notes)

1/1/2010 $12.37$25.64 $38.01Truckdriver class 3 (see notes)

1/1/2011 $13.11$26.15 $39.26Truckdriver class 3 (see notes)

1/1/2012 $13.83$26.53 $40.36Truckdriver class 3 (see notes)

1/1/2013 $14.56$26.90 $41.46Truckdriver class 3 (see notes)
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1/1/2009 $12.16$28.23 $40.39Carpenter Welder

1/1/2010 $12.56$29.18 $41.74Carpenter Welder

1/1/2011 $13.57$29.18 $42.75Carpenter Welder

1/1/2012 $14.40$29.45 $43.85Carpenter Welder

1/1/2013 $15.12$29.83 $44.95Carpenter Welder

1/1/2009 $12.16$27.53 $39.69Carpenters

1/1/2010 $12.56$28.48 $41.04Carpenters

1/1/2011 $13.57$28.47 $42.04Carpenters

1/1/2012 $14.40$28.74 $43.14Carpenters

1/1/2013 $15.12$29.12 $44.24Carpenters

1/1/2009 $12.97$26.72 $39.69Cement Finishers

1/1/2010 $12.37$25.64 $38.01Cement Finishers

1/1/2011 $14.27$28.02 $42.29Cement Finishers

1/1/2012 $15.17$28.22 $43.39Cement Finishers

1/1/2013 $15.89$28.60 $44.49Cement Finishers

6/1/2009 $20.10$24.73 $44.83Iron Workers (Bridge, Structural Steel, 

Ornamental, Precast, Reinforcing)

6/1/2010 $21.40$25.11 $46.51Iron Workers (Bridge, Structural Steel, 

Ornamental, Precast, Reinforcing)

6/1/2011 $23.02$25.26 $48.28Iron Workers (Bridge, Structural Steel, 

Ornamental, Precast, Reinforcing)

6/1/2012 $23.35$26.28 $49.63Iron Workers (Bridge, Structural Steel, 

Ornamental, Precast, Reinforcing)

1/1/2009 $12.65$23.20 $35.85Laborers (Class 01 - See notes)

1/1/2010 $13.55$23.65 $37.20Laborers (Class 01 - See notes)

1/1/2011 $14.56$23.89 $38.45Laborers (Class 01 - See notes)

1/1/2012 $15.58$23.97 $39.55Laborers (Class 01 - See notes)

1/1/2013 $16.62$24.03 $40.65Laborers (Class 01 - See notes)

1/1/2009 $12.65$23.36 $36.01Laborers (Class 02 -  See notes)

1/1/2010 $13.55$23.81 $37.36Laborers (Class 02 -  See notes)

1/1/2011 $14.56$24.05 $38.61Laborers (Class 02 -  See notes)

1/1/2012 $15.58$24.13 $39.71Laborers (Class 02 -  See notes)

1/1/2013 $16.62$24.19 $40.81Laborers (Class 02 -  See notes)

1/1/2009 $12.65$23.85 $36.50Laborers (Class 03 - See notes)
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1/1/2010 $13.55$24.30 $37.85Laborers (Class 03 - See notes)

1/1/2011 $14.56$24.54 $39.10Laborers (Class 03 - See notes)

1/1/2012 $15.58$24.62 $40.20Laborers (Class 03 - See notes)

1/1/2013 $16.62$24.68 $41.30Laborers (Class 03 - See notes)

1/1/2009 $12.65$24.30 $36.95Laborers (Class 04 - See notes)

1/1/2010 $13.55$24.75 $38.30Laborers (Class 04 - See notes)

1/1/2011 $14.56$24.99 $39.55Laborers (Class 04 - See notes)

1/1/2012 $15.58$25.07 $40.65Laborers (Class 04 - See notes)

1/1/2013 $16.62$25.13 $41.75Laborers (Class 04 - See notes)

1/1/2009 $12.65$24.71 $37.36Laborers (Class 05 - See notes)

1/1/2010 $13.55$25.16 $38.71Laborers (Class 05 - See notes)

1/1/2011 $14.56$25.40 $39.96Laborers (Class 05 - See notes)

1/1/2012 $15.58$25.48 $41.06Laborers (Class 05 - See notes)

1/1/2013 $16.62$25.54 $42.16Laborers (Class 05 - See notes)

1/1/2009 $12.65$21.55 $34.20Laborers (Class 06 - See notes)

1/1/2010 $13.55$22.00 $35.55Laborers (Class 06 - See notes)

1/1/2011 $14.56$22.24 $36.80Laborers (Class 06 - See notes)

1/1/2012 $15.58$22.32 $37.90Laborers (Class 06 - See notes)

1/1/2013 $16.62$22.38 $39.00Laborers (Class 06 - See notes)

1/1/2009 $12.65$24.20 $36.85Laborers (Class 07 - See notes)

1/1/2010 $13.55$24.65 $38.20Laborers (Class 07 - See notes)

1/1/2011 $14.56$24.89 $39.45Laborers (Class 07 - See notes)

1/1/2012 $15.58$24.97 $40.55Laborers (Class 07 - See notes)

1/1/2013 $16.62$25.03 $41.65Laborers (Class 07 - See notes)

1/1/2009 $12.65$25.70 $38.35Laborers (Class 08 - See notes)

1/1/2010 $13.55$26.15 $39.70Laborers (Class 08 - See notes)

1/1/2011 $14.56$26.39 $40.95Laborers (Class 08 - See notes)

1/1/2012 $15.58$26.47 $42.05Laborers (Class 08 - See notes)

1/1/2013 $16.62$26.53 $43.15Laborers (Class 08 - See notes)

1/1/2009 $14.44$26.38 $40.82Operators (Class 01 - see notes)

1/1/2010 $14.99$27.18 $42.17Operators (Class 01 - see notes)
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1/1/2011 $15.74$27.68 $43.42Operators (Class 01 - see notes)

1/1/2012 $16.44$28.08 $44.52Operators (Class 01 - see notes)

1/1/2013 $17.14$28.48 $45.62Operators (Class 01 - see notes)

1/1/2009 $14.44$26.12 $40.56Operators (Class 02 -see notes)

1/1/2010 $14.99$26.92 $41.91Operators (Class 02 -see notes)

1/1/2011 $15.74$27.42 $43.16Operators (Class 02 -see notes)

1/1/2012 $16.44$27.82 $44.26Operators (Class 02 -see notes)

1/1/2013 $17.14$28.22 $45.36Operators (Class 02 -see notes)

1/1/2009 $14.44$22.47 $36.91Operators (Class 03 - See notes)

1/1/2010 $14.99$23.27 $38.26Operators (Class 03 - See notes)

1/1/2011 $15.74$23.77 $39.51Operators (Class 03 - See notes)

1/1/2012 $16.44$24.17 $40.61Operators (Class 03 - see notes)

1/1/2013 $17.14$24.57 $41.71Operators (Class 03 - See notes)

1/1/2011 $15.74$23.77 $39.51Operators (Class 03)

1/1/2009 $14.44$22.01 $36.45Operators (Class 04 - See notes)

1/1/2010 $14.99$22.81 $37.80Operators (Class 04 - See notes)

1/1/2011 $15.74$23.31 $39.05Operators (Class 04 - See notes)

1/1/2012 $16.44$23.71 $40.15Operators (Class 04 - See notes)

1/1/2013 $17.14$24.11 $41.25Operators (Class 04 - See notes)

1/1/2009 $14.44$21.76 $36.20Operators (Class 05 - See notes)

1/1/2010 $14.99$22.56 $37.55Operators (Class 05 - See notes)

1/1/2011 $15.74$23.06 $38.80Operators (Class 05 - See notes)

1/1/2012 $16.44$23.46 $39.90Operators (Class 05 - See notes)

1/1/2013 $17.14$23.86 $41.00Operators (Class 05 - See notes)

6/1/2009 $12.81$27.24 $40.05Painters  Class 1  (see notes)

6/1/2010 $13.53$27.84 $41.37Painters  Class 1  (see notes)

6/1/2011 $15.03$27.84 $42.87Painters  Class 1  (see notes)

6/1/2012 $14.56$29.60 $44.16Painters  Class 1  (see notes)

6/1/2013 $15.03$30.38 $45.41Painters  Class 1  (see notes)

6/1/2014 $15.58$30.93 $46.51Painters  Class 1  (see notes)

6/1/2009 $12.81$27.77 $40.58Painters Class 2  (see notes)
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PREVAILING WAGES PROJECT RATES

Effective 

Date

Expiration

Date

Hourly

Rate

Fringe

Benefits
TotalHeavy/Highway

6/1/2010 $13.53$28.38 $41.91Painters Class 2  (see notes)

6/1/2011 $15.03$28.38 $43.41Painters Class 2  (see notes)

6/1/2012 $14.56$29.60 $44.16Painters Class 2  (see notes)

6/1/2013 $15.03$30.38 $45.41Painters Class 2  (see notes)

6/1/2014 $15.58$30.93 $46.51Painters Class 2  (see notes)

6/1/2009 $12.81$29.81 $42.62Painters Class 3  (see notes)

6/1/2010 $13.53$30.48 $44.01Painters Class 3  (see notes)

6/1/2011 $15.28$30.48 $45.76Painters Class 3  (see notes)

6/1/2012 $14.56$31.70 $46.26Painters Class 3  (see notes)

6/1/2013 $15.03$32.48 $47.51Painters Class 3  (see notes)

6/1/2014 $15.58$33.03 $48.61Painters Class 3  (see notes)

6/1/2009 $12.81$23.79 $36.60Painters Class 4  (see notes)

6/1/2010 $13.53$24.38 $37.91Painters Class 4  (see notes)

6/1/2010 $14.93$24.38 $39.31Painters Class 4  (see notes)

6/1/2012 $14.56$25.36 $39.92Painters Class 4  (see notes)

6/1/2013 $15.03$25.98 $41.01Painters Class 4  (see notes)

6/1/2014 $15.58$26.42 $42.00Painters Class 4  (see notes)

6/1/2009 $12.81$19.28 $32.09Painters Class 5  (see notes)

6/1/2010 $13.53$19.81 $33.34Painters Class 5  (see notes)

6/1/2011 $14.67$19.81 $34.48Painters Class 5  (see notes)

6/1/2012 $14.56$20.61 $35.17Painters Class 5  (see notes)

6/1/2013 $15.03$21.11 $36.14Painters Class 5  (see notes)

6/1/2014 $15.58$21.47 $37.05Painters Class 5  (see notes)

1/1/2009 $12.00$28.85 $40.85Piledrivers

1/1/2010 $12.25$29.95 $42.20Piledrivers

1/1/2011 $13.10$30.35 $43.45Piledrivers

1/1/2012 $13.70$30.85 $44.55Piledrivers

1/1/2013 $14.20$31.45 $45.65Piledrivers

5/1/2010 $26.09$30.27 $56.36Steamfitters (Heavy and Highway - Gas 

Distribution)

5/1/2012 $26.86$34.87 $61.73Steamfitters (Heavy and Highway - Gas 

Distribution)
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PREVAILING WAGES PROJECT RATES

Effective 

Date

Expiration

Date

Hourly

Rate

Fringe

Benefits
TotalHeavy/Highway

Notes: 

If you can not find a classification under Heavy/Highway please refer to the Building classifications.

For further information on construction types review the                                                                                      

on the Labor and Industry Website. Go to www.dli.state.pa.us, scroll down to the picture labeled "Labor Law Compliance" 

and click the picture.  Then scroll down on the left menu and click on the "Prevailing Wage" link.

"Notes as Referenced in Predeterminations"
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Steel Escalation Option 
 
 
The undersigned hereby certifies that he/she is authorized to make a decision, on behalf of the 
Bidder, regarding application of the provisions of the Standard Special Provision entitled “Price 
Adjustment for Steel Cost Fluctuations” to the following project:   
 
ECMS Project No. __________ S.R.______,  Section ______        Letting Date__________ 
 
 
 

SSP 
SUBSECTION 

CATEGORY NAME OPTION-IN* OPTION-OUT** 

4.a Guide Rail and Metal Median Barrier  
 

4.b Reinforcement Bars  
 

4.c Piles  
 

4.d Steel Sign Structure(s)   
4.e Fabricated Structural Steel   

4.f 
Precast Reinforced Concrete Box 
Culvert(s) / Prestressed Concrete 
Bridge Beam(s) 

  

 *  Checking here elects the option to apply the provisions of the SSP entitled “Price Adjustment for Steel Cost 
Fluctuations” to the steel used in applicable materials placed as part of the work items in the indicated category. 
 

** Checking here declines the option to apply the provisions of the SSP entitled “Price Adjustment for Steel Cost 
Fluctuations” to the steel used in applicable materials placed as part of the work items in the indicated category.   

  
 

 
CONTRACTOR NAME 

X 
SIGNATURE 

 
PRINTED NAME 

 
DATE 

 
The apparent low bidder is required to submit this form via fax to (717) 705-1504 by 3:00 pm prevailing local time 
within 7 calendar days after the bid opening.  When the seventh calendar day after the bid opening falls on a day 
PennDOT offices are closed, submit this form via fax by 3:00 pm prevailing local time on the next business day.   
 
If a properly completed form is not provided by the apparent low bidder within the time specified, the Department will 
consider the option to apply the price adjustment provisions to the project to be declined (i.e. Option-OUT will be 
selected for the project).  If the form, when provided within the time specified, has been completed such that the 
Department is unable to ascertain the bidder’s intention with regard to the inclusion of any one of the applicable steel 
product categories, the Department will consider the option to apply the price adjustment provisions to that product 
category to be declined (i.e. Option-OUT will be selected for the category).  No further opportunity to elect steel 
escalation for the project or an individual steel product category will be made available to the bidder. 



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:49 PM



Created by PENNDOT EDMS Wednesday, October 17, 2012 2:44:50 PM

As of Dec 11                    Page 1 of 1 
 

Bridge / Structures Related Effective Policy Letters 
For Contractor’s Alternate Designs 

 
In addition to applicable portions of Design Manual Part 4, Pub 408, BC and BD standards, and AASHTO 
Bridge Specifications all applicable portions of the following design policy (strike-off) letters will apply for 
alternate designs developed by the contractor.  These policy letters cover a variety of issues, concepts, and 
specifications.  Unless specifically permitted by the Alternate Specifications Part A or Part B, the contractor is 
not permitted to utilize new concepts. 
 
 
Number Date Subject 
431-04-01 1/13/04 Quality Control of  Design Submissions 

431-06-01 1/24/06 Moratorium on Non-Composite Adjacent Prestressed Concrete 
Box Beam Bridges 

431-09-14 12/2/09 Publication 15M, Design Manual Part 4 
Change No. 1 
 

431-10-12 8/29/10 Bridge Design Standards, BD-600M Series (Pub. 218M): 
September 2010 Edition 
 

431-10-13 11/16/10 Bridge Construction Standards, BC-700M Series (Pub. 219M): 
October 2010 Edition 
 

431-10-15 12/21/10 Summary of New Bridge and Structure Products 

431-11-03 4/4/11 Publication 218M, BD-628M 
Modifications to Approach Slab Joints and Waterproofing Details 
Implementation into Active Projects in Construction 
 

431-11-06 7/13/11 Modification to Publication 15M, Design Manual Part 4 
Implementation Measures to Mitigate Corrosion Of Substructure 
J-Bar Reinforcement 
 

431-11-08 7/29/11 Publication 15M, Design Manual Part 4 Addition of Section B 
2.9P and Quality Assurance Form D-519 to Design Manual Part 4 
for Construction Loading on Bridges 
 

431-11-09 8/26/11 Publication 15M, Design Manual Part 4 Revision of Appendix J - 
Approved Commercially Available or Consultant - Developed 
Software 
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