Southwest Regional Office

August 1,2011

Mr. Eric Buchan

PA Department of Transportation
Engineering District 10-0

25550 Oakland Avenue, PO Box 429
indiana PA, 15701

Re: General Permit Acknowledgement
General Permit No. GP113211204
SR3033, Two Lick Bridge

Center Township, Indiana County

Dear Mr. Buchan:

This will acknowledge receipt of your (PENNDOT’s) notification (copy enclosed) and registers
your use of the above listed General Permit. PENNDOT is responsible for assuring the work is done in
accordance with the drawings and conditions contained in the General Permit and submission. The
- project’s Erosion and Sedimentation control plan is also approved. Stream flow needs to be conveyed
around the work using elean, nonpolluting equipment and materials. You may proceed with your project
after making the required notifications stipulated in the General Permit and securing all other approvels
that may be necessary. Please remain aware that PENNDOT is responsible for the correct sizing and
desion of the crossing, PENNDOT maybe liable for any resulting property damage or flooding, and the
Department of Environmental Protection (DEP) may require the encroachments to be replaced. Please
remain aware that any significant deviation from the construction and design considerations contained in
the submission will invalidate use of GP11. Any debris removal or cleaning of the structure shall.be
performed in accordance with the DEP’s “Standards for Channe] Cleaning at Bridges and Culverts.”

Also enclosed is vour Federal Clean Water Act Section 404 authorization in the form of
the Pennsylvania State Programmatic General Permit (PASPGP-4).

Any person aggrieved by this action may appeal. pursuant to Section 4 of the
Environmental Hearing Board Act, 35 P.S. Section 7514, and the Administrative Agency Law, 2
Pa. C.S., Chapter 3A, to the Environmental Hearing Board, Second Floor, Rachel Carson State
Office Building. 400 Market Streef, P.O. Box 8457, Harrisbure, PA 17105-8457, 717-187-3483.
TDD users may contact the Board through the Pennsvlvania Relay Service,.800-654-5984.
Appeals must be filed with the Environmental Hearing Board within 30 days of receipt of written
notice of this action unless the appropriate statute provides a different time period. Copies of the
appeal form and the Board's rules of practice and procedure may be obtained from the Board.
The appeal form and the Board's rules of practice and procedure are also available in Braille or
‘on audiotape from the Secretary to the Roard at 717-787-3483. This paragraph does not, in and
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paragraph does not, in and

on audiotape from the-Secretary to the Board at 717-787-3483. This
e statutes and decisional

of itself, create any right of appeal beyond that permitted by applicabl
law.

IE YOU WANT TO CHALLENGE THIS ACTION, YOUR APPEAL MUST REACH
THE BOARD WITHIN 30 DAYS. YOU DO NOT NEED A LAWYER TOFILE AN APPEAL
WITH THE BOARD.

IMPORTANT LEGAL RIGHTS ARE AT STAKE, HOWEVER, SO YOU SHOULD
SHOW THIS DOCUMENT TO A LAWYER AT ONCE. IF YOU CANNOT AFFORD A

LAWYER, YOU MAY QUALIFY FOR FREE PRO BONO REPRESENTATION. CALL THE
SECRETARY TO THE BOARD (717-787-3483) FOR MORE INFORMATION. '

If you have any questions concerning this approval, please contact me at 412-442-4266.

_ Sincerely,
N - e -
. \Q:\"\ -\ e
William Glover, 2.E. 77
Pa. Fish and Boat Commission

U.S. Army Corps of Engineers-Pgh
County Conservation District
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vy PASPGP-4 PERMIT COMPLIANCE
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{

e ey Applicaiht Name:

Project Name: |

e ST 1T ' i
PADEP PermitNo.: Yt 52 AW ACH  Date of Issusnce:

C orps Permit No, {if available) 1 Date of Issvance:_ .
. U o - :
\\f aerway: | vle WG Coeelt County: A adh mang \ '

Dear Permitice:
In accordangs with the compiiance certification condition of your PASPGP-4 authorizenon, you are required to
complete and sign this certification form and return it to the appropriate Corps of Engineers District in which the

v

work 15 locaied:
7] U5, Ammay Corps of Englnesrs, (: U.S. Army Corps of Engineers,

[ U.S. Army Corps ofEngineers
Pitesburgh District

Philadelphia District Baitimm‘ﬂ District
Regulatory Branch 31 Seuth Atherton Straet Regulatory Branch
Smte 101 Federa] Bmlamg 20™ floor

Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-353%80
Please note that the permitted activity is subject to compliance inspections by U.S. Army Corps of Engineers
representatives. As a condition of this permit, failure to return this notification form, provide the required
information below, or to perform the authorized work in compiiance with the permit can result in suspension,
modification or revocation of your authorization in accordance with 33 CFR Part 325.7 and/or administrative, civil,

and/or criminal penalties, in accordance with 33 CFR part 326.

State Colicge, PA 16801-6260 1000 Liberty Avenue
Pittsburgh, PA 15222-4186

Please provide the following information:

Date authorized work commenced:_

2. " Date authorized work completed: _

3. Was all worl, including any required mitigation, completed in accordance with your PASPGP-4 authorization?
CIYES [INO

4. Explain any deviations (use additional sheets 1f necessary)

3. Was mitigation accomp“shed through an approved in-lieu fee program?

1se provide documentation, if NG complete Nos. 6 and 7 below).

[ YES —]\O(i_ VES plea

6. Wertland Mirigarion: Required? [_] YES [ JNO  Required Completion Date _

Completzd? CIYES [(INO Mitigation Menitering Reports Requirad? []Yes []No
7. Anach labeled photographs showing completed work including mitigation area(s) (not required for PADEY
GPrs/Waivers)

I hereby certify that, except as noted above, that el work, including mitigation, has been completed in
accordarnce with the terms and conditiens, including special conditicns of t he abaie referenced permit

Applicants Signatre: Consultant/Agents Signuture:

Address: Address:

[

Felepltone: Telgphone:
]

‘ i N ) *
| Emedl:

Email:
; -
:

i
¥
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" PENNSYLVANIA STATE PROGRAMMATIC GENERAL PERMIT - 4
(PASPGP-4)
July 1, 2011

Please note: the full text of the PASPGP-4 may be viewed on the Baltimore District
web site'at http://www.nab.usace.army.mil/Weﬂands% 10Permits/ or by cailing the

Corps at 814-235-0570
Applicant: Penndot D10

State Authorization(s): GP113211204

Corps Distriet:

[ ] Philadelphia [ 1 Baltimore [X] Pittsburgh

U.S. Army Corps of Engineers, U.S. Army Corps of Engineers, 1U.5. Army Corps of Engineers,
Phitadelphia District Baltimore District Pittsburgh District

Regulatory Branch Regulatory Branch Regulatory Branch
Wanamaker Building 1631 South Atherton Sireet Federal Building, 20™ floor

1000 Liberty Avenue

100 Penn Sguare East Suite 101
Pittsburgh, PA 15222-4186

Philadelphia, PA 19107-3390 State College, PA 16801-6260

hich includes the discharge of dredged and/or fill
f the Uniled States, including wetlands, qualifies
Tater Act and for Section 10 of

It has been determined that your proposed project,
material and/or the placement of structures into waters o
for Federal authorization under the provisions of Section 404 of the Clean W
the River and Harbor Act of 1899, under the terms and conditions of the PASPGP-4.

All activities authorized under PASPGP-4 must comply with all conditions of the authorization,
including General, Procedural, and Special Conditions. Failure to comply with all the conditions of
the authorization, including project special conditions, will constitute a permit violation and may be
subject to criminal, civil, or administrative penalties, and /or restoration.

The authorized activity must be performed in compliance with the following General Conditions to be

authorized under PASPGP-4:

General Conditions:

1. Permit Conditions: The permittee shall comply with all terms and conditions set forth in the PADEP
authorization for use of this permit, including all conditions of Section 461 Water Quality Certification, and
any subsequent amendment or modification to such authorization. The permittee shall conduct all work
and activities in strict compliance with all approved maps. plans, profiles, and specifications used by
PADEP andfor the Corps as the basis for its authorization or subsequent medification of authorization.

ements: No activity may substantiafly disrupt the movement of those species of
aquatic life indigenous to the waterbody, including those species which normally migrate through the area,
unless the activity's primary puipose 15 10 impound water. Culverts placed in streams must be

depressed to maintain aquatic life movement and low flow conditions.

2. Aquatic Life Mov

appropriately

3. Threatened and Endangered Species: If an activily is authorized under the PASPGP-4, and a
Federally listed (hreatened or endangered species, or proposed species or critical habitat, is subsequently
found to be present, all work must cehse, and the Corps and USFWS (or NMFS) must be notifted, The *
PASPGP-4 verification is suspended and will not be re-issued until consultation pursuant to Section 7 of
the ESA is concluded and adverse effects to Federally listed threatened, endangered, and proposed species

and critical habitat are avoided.
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Furthermore, persons have an independent responsibility under Section 9 of ESA to not engage in 21y .
activity that could result in the “take” of a Federally listed species. :

y with all time-of-year restrictions as set forth by the
PEBC or other designated agency. Pischarges or structures in spawning or nursery areas shall not occur
during spawning seasons, unless written approval is obtained by the PFBC or other designated agency. In
additicn, work in areas used for other time sensitive hfe span activities of fish and wildlife (such as
hibernation or migration) may necessitate the use of seasonal restrictions for avoidance of adverse impacts
to vulnerable species. mpacts 10 these areas shall be avoided or minimized to the maximunt extent

practicable during all other imes of the year.

4. Spawning Areas: The permittee shall compl

5. Waterfowl Breeding and Wintering Areas: Activities including discharges of dredged or fill material

or the placement of structures in breeding and wintering areas of migratory waterfowl must be avoided to

the maximum extent practicable.

No discharge of dredged or fill material and/or the placement of structures may

6. Shelifish Production:
he discharge is directly related to an authgrized

occur in areas of concentrated shellfish production, unless t
shellfish barvesting activity.

7. Adverse Effects From Impoundments: If the activity, including the discharge of dredged or fill
material or the placement of a structure, creates an impoundment of water, the adverse effects on the
aquatic system caused by the accelerated passage of water and/or the restriction of its flow, including
impacts to wetlands, shall be minimized to the maximum extent practicable.

3. Obstruction of High Flows: To the maximum extent practicable, the activity must be designed to
maintain pre-construction downstream flow conditions (i.e., location, capacity, and flow rates).
Furthermore, the activity must not permanently restrict or impede the passage of normal or expected high
flows (unless the primary purpose of the fill is to impound waters), and the structure or discharge of
dredged and/or fill material shall be designed to withstand expected high flows.

During construction, appropriate erosion and siltation controls must

9 Erosion and Sediment Controls:
All exposed

be used and maintained in effective operating condition in accordance with State regulations.
soil and other fill material must be permanently stabilized.

discharges of dredged and/or fill material or the placement
ar bodies, etc.). No material
limitation standards of §

10. Suitable Material: No activity, including
of structures, may consist of unsuitable material (i.e., asphalt, trash, debris, ¢
discharged shall contain toxic pollutants in amounts that would violate the effluent

307 of the CWA.

1. Temporary Fill: Temporary fill in waters and wetlands authorized by the PASPGP-4 (i.c., access
roads and cofferdams) shall be properly constructed and stabilized during use to prevent erosion and
accretion. Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland grade.
Whenever possible, rubber or wooden mats should be used for equipment access through wetlands to the
project area. Temporary fills <hall be removed, in their entirety, to an upland site, and suitably contained to
prevent erosion and fransport to a waterway or wetland. Temporary fill areas shall be restored to their
preconstruction contours, elevations, and hydrology and revegetated with nomn-invasive, native species.

Measures must be taken to minimize soil disturbance when heavy

12. Equipment Working in Wetlands:
lude, but are ot limited (o, avoiding the use of

equipment is used in wetland areas. These measures inc
such equipment, use of timber mats or geotextile fabric, and the use of low pressure tire vehicles.

13, Installation and Maintenanrce: Any structure or fill authorized shall be properly installed and

maintained to ensure public safety. .

14. PASPGP-4 Verificaticn:

a. The PASPGP-4 expirés Tune 30, 2016, unless suspended ot revoked.

b )
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b. Activities authorized under a project specific PASPGP-4 expire June 30, 2016, unless suspended,-

revoked, or the PADEP authorization expires, whichever date occurs sooner. Activities authorized under
the project specific PASPGP-4 that have commenced construction or are under contract to commence
construction will remain authorized provided the activity is completed within 12 months of the date of the
PASPGP-4s expiration, medification, or revocation; or.until the expiration date of the project specific

verification, whichever is sooner.
§

i

15. One-Thne Use: A PASPGP-4 authorization is valid to construct the project, or perform the activity,
one time only, except for PASPGP-4 authorizations specifically issued for recccuiTing maintenance

activities.

16. Water Supply Intakes: No activity, including discharges of dredged and/or fill material and/or the
placement of structures, may occur in the proximity of a public water supply intake and adversely impact

the public water supply.

17. Cultural Resources: For all activities verified under a PASPGP-4, upon the discovery of the presence
of previously unknown Historic Properties (histosic or archaeological), all work must cease and the
permitiee must notify the SHPO and the Corps of Engineers. The PASPGP-4 authorization is not valid
until jt is determined, through the Section 106 consultation process, whether the activity will have an effect
on the Historic Property. The PASPGP-4 may be reverified and special conditions added if necessary, after
an effects determination on the Historic Property is made. The PASPGP-4 authorization may be suspended
and/or revoked in accordance with 33 CFR 325.7 for the specific activity if an adverse affect on the

Historic Property cannot be avoided or mitigated.

18. Tribal Rights: No activity or ils operation may impair reserved triba rights, including, but not limited
to, reserved water rights and treaty fishing and hunting rights.

19. Corps Civil Works Projects: The PASPGP-4 does not authorize any work which will interfere with
an existing or proposed Corps Civil Works project (i.e., flood control projects, dams, reservoirs, and
navigation projects). The permittee understands and agrees that, if future operations by the United States
require removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure or work shall cause
unreasonable obstruction to the free navigation of the navigable waters, the permittes will be required, upon
due notice from the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions
caused thereby, without expense to the United States. No claim shall be made against the United States on

account of any such removal, relocation, or alteration.

20. Navigatien: No activity authorized under PASPGP-4 may cause more than a minimal adverse affect
on navigation. No attempt shall be made by the permittee to prevent the full and free use by the public of
all navigable waters at or adjacent to the activity authorized herein. In addition, activities that require
temporary causeways that prohibit continued navigational use of a waterway (i.e., temporary causeways
extending greater than % the width across the waterway) shall be removed in their entirety upon completion
of their use. Any safety lights and signals preseribed by the U.S. Coast Guard, through regulations or
otherwise, must be installed and maintained at the permittee’s expense on authorized facilities in navigable
waters of the United States. The permittee understands and agrees that, if future operattons by the United
Slates require the removal, relocation, or other aiteration, of Uie structure or work herein authorized, or if,
in the opinion of the Secretary of the Army or his authorized representative, said structure or work shall
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be
required, upen due notice from the Corps of Engineers, to remove, relocate, or alter the structural work or
obstructions caused thereby, without expense to the United States. No claim shall be made against the

United States on account of any such removal or alteration,

21. Inspections: The permittee shall allow a District Enginecr or his authorized representative(s) to make
periodic ifspections at any time deemed necessary in order to ensure that the 'work is being performed in
accordance with all the terms and conditions of the

PASPGP-4. The District Engineer may also require post-censtruction engineering drawings (as-built plans)

4

for completed work.

.

(5]
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22, PASPGP-4 Permit Campliance Self Certification Korm: A Self Certification Form, regarding the

PASPGP-4 authorized work and required mitigation, will be-forwarded to each permittec with the
PASPGP-4 verification. Every permittee, who receives a wriiten PASPGP-4 verification, shall submit the
signed Self Certification Form upon completion of the authorized work and required mitigation. The

completed form shall be returned to the appropriate Corps District.

odification of the authorized overall project that results in a

23¢ Permit Meodifications: Any proposed m:
ng jurisdictional wetlands,

change in the authorized impact to, or use of waters of the United States, includi
must be approved by PADEP. Corps approval is also required if the overall project had been previously
reviewed by the Corps as a Category 111 activity, or the propoéed modification causes the overall project
impacts to exceed 1.0 acre of waters of the United States, including jurisdictional wetlands, or 250 linear
feet of streams, rivers, other watercourses and open water areas. ‘Project modifications that cause the

overall project impacts to exceed 1.0 acre of waters of the United States, including wetlands, may not be

eligible for PASPGP-4 and will be forwarded to the Corps for review.

24. Recorded Conservation Instruments: As per Part IV.A.26 and Part TV.B.4 and Past [V.C.8 of this
permit, proposed Draft Conservation Instruments may be submitted by the applicant as part of the permit
application package for review and approval. When such proposed Conservation Instruments are
submitted by the applicant, verification of the recorded deed restriction, conservation easenient, or
deed restricted open space area shall be forwarded to the appropriate Corps District and
appropriate PADEP offices, prior to the initiation of any permitted work.

PGP-4 does not convey any property rights, either in real estate or

25. Property Rights: This PAS
to property or invasion of rights or

material, or any exclusive privileges; nor does it authorize any injury
any infringement of Federal, State, or local laws or regulations.

aters): In addition to the conditions
havigable waters of the United States eligible
work in the following navigable waters of the

26. Navigable Waters of the United States (Section 10 W
referenced above, the following conditions are applicable for 1
for the PASPGP-4. The PASPGP-4 may be used to authorize

United States:
a. Codorus Creek — from the confluence with the Susquehanna River J1.4 miles upstream to the
Indian Rock Dam in York, Pennsylvania;

b. Main Stem Susquehamna River — from the confluence with the Chesapeake Bay upstream to
Athens, Pennsylvania (approximately 4 miles south from the New York State line);

¢. West Branch of the Susquehanna River — from the confluence with the main stem Susquehanna
River upstream (o the dam at Lock Haven, Pennsylvania;

d. Chester Creek — from the confluence with the Delaware River 2 miles upstrean;

e. Crum Creek — from the confluence with the Delaware River 1 mile upstream to the upstream side

of the dam at Eddystone;

{. Darby Creek — from the confluence with the Dielaware River 5 miles upstream to the upslream side

of 84th Street Bridge in Philadelphia;

_ from the Morrisville-Trenton Railroad Bridge in Morrisville, Pennsylvania,

g. Delaware River
e Delaware River, upstream to the Pennsylvania/New York border at the

including the West Branch of th
42" paraliel;

k. Lehigh River - fromdhe confluence with the Delaware River 72 miles upstream to the dpwnstream

side of PA Route 940 Bridge; !
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i.- Neshaminy Creek ~ from the co
Park Harbor Project at the mouth of Neshaminy creek, 4 miles upstream to the downs

Newportville Bridge;

' L] P
nfluence with the Delaware River, including the Neshaminy State
iream side of the -

j. Pennypack Creek — from the confluence with the Delaware River 2 miles upstream to the
downstream side of Frankford Avenue Bridge in Philadelphia;

k. Ridley Creek — from the confluence with the Delaware River 1 mile upstream to the upstream side
of the Baltimore and Ohio Railroad Bridge in Chester, Pennsylvania;

1. Schuylkil River — from the Fairmont Dam, 104 miles upsiream (0 Port Cal‘bon,'Pemsylvania; andr

m. Schuylkill Navigation Channel (Manayunk Canal) — along the Schuylkill River for two miles from
the Flat Rock Dam to Lock Street in the Manayunk Section of Philadelphia, Pennsylvania. '

27 For Aerial Transmission Lines Across Navigable Waters:

+

L

a. The following minimum clearances are required for aerial electric power transmission lines
States. These clearances are related to the clearances over the

xed bridges, or the clearances which would be required by the
United States Coast Guard for new fixed bridges, in the vicinity of the proposed aerial transmission line.
These clearances are based on the low point of the line under conditions producing the greatest sag, taking
into consideration temperature, load, wind, length of span, and type of supports as outlined in the National

Electrical Safety Code:

crossing navigable waters of the United
navigable channel provided by existing fi

NOMINAL SYSTEMvOLTAGE G| I s e ) s

115 and below 20

138 22

161 24

230 26

350 30

500 35

700 42

750-765 45

i Clearances for communication lines, stream gauging cables, ferry cables, and other aerial
crossings must be a minimum of ten feet above clearances required for bridges, unless
specifically authorized otherwise by the District Engineer.

ii. Corps of Engineer regulation ER 11 10-2-4401 prescribes minimum vertical clearances for
power communication lines over Corps lake projects. In instances where beth this regulation and
ER [110-2-4401 apply, the greater minimum clearance is required.

1 3 '
b. Encasement: The top of the cable, encasement, or pipeline shall be located a minimum of three
feet below the existing bottom elevation of the streambed and shall be backfilled with suitable heavy

materizl to the preconstruction bottom elevation. Where the cable, encasement, or pipeline is placed in
of one foot from the lowest point in the natural contour of the streambed shall be,
ained navigation channel, the requirements are a minimum of eight feet

5

rock, a minimum depth
maintained. When crossing a mai
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between the top of the cable, encasement, or pipeline and the dut
For maintained navigational channels, where the utility line is placed inrack,

from the authorized depth of the navigation channel shall be maintained.

¥ PR }
horized depth of the navigation channel.
a minimum depth of two feet

c. As-built drawings: Within 60 days of completing an activity that involves an aerial transimissior
line, submerged cable, or submerged pipeline across a navigable water of the United States {i.e., Section 10
waters), the permittée shall furnish the Corps and the National Oceanic and Atmospheric Administration,
Nautical Data Branch, N/CS26, Station 7317, 1315 East-West Highway, Silver Spring, Maryland, 20910
with professional, certified as-built drawings, to scale, with control (i.e., latitude/longitude, state plane
coordinates), depicting the alignment and minimum clearance of the aerial wires abave the mean high
water line at the time of survey or depicting the elevations and alignment of the buried cable or pipeline

across the navigable waterway.
d. Aids to Navigation: The permittee must prepare and provide for United States Coast Guard

(USCG) approval, a Private Aids To Navigation Application {CG-2554). The form can be found at;
http://www.usca, mil/forms/eg/CG 2554.pdt. Within 30 days of the date of receipt of the USCG approval,

tHe permittee must provide a copy to the applicable Corps District.

By Authorily of the Secretary of the Army:
David E. Anderson

Colonel, Corps of Engineers
District Engineer, Baltimore

Philip M. Secrist, III

Lieutenant Colonel, Corps of Engineers
District Engineer, Philadelphia

William H. Graham
Colonel, Corps of Engineers
District Engineer, Pittsburgh
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" Project Description: ¢ - - : : ‘-
ia Department of Transportation is proposing the replacement ofa

The Pennsylvan
deteriorated bridge that carries SR 3035 over Two Lick Creek in Center Township,

 Indiana County. The existing dual barrel closed spandrel arch is 35.29 feet wide out-to-
out with two 67.0-foot spans measured along the centerline of the road. The substructure
units are skewed approximately 48 degrees to the roadway. The proposed structure will
be a two-span steel plate girder bridge supported on reinforced concrete stub abutments
and a wall pier. The proposed pier and abutments maintain the existing skew of 48
degrees. The proposed clear span lengths normal to the substructure units are both 77.15
feet. The clear span lengths measured along the centerline of the roadway are both 104.50
feet with 2 35.375-foot out-to-out width. Associated with the bridge replacement is 270
feet of approach roadway work on SR 3035. Traffic will be detoured during construction.

The permit application for the South Two Lick Bridge Replacement Project
includes the request for a GP-11 for the replacement of the existing bridge.

C:\Documents and Settings\wglover\Desktop\eapsiaaad] O\SR3035TWfoLickh1d(fty\SR
3035_Project Desctiption6.doc o

¥
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PWNDI ?roj ect Environmental Review Receipt

1. PROJECT INFORMATION

Project Name: SR 3035 Scouth TV;lO Lick Bridge
Date of review: 7/13/20410 9:47:00 AM

4

Project Search ID: 20100713252398

Project Category: Transportation,Bridge - demoiition and/or construction {replacement) on
existing alignment (Boring, piers, abutments, causeways, temporary stream crossings)

Project Area: 9.0 acres .
County: Indiana Township/Municipality: Center
Quadrangle Name: INBIANA ~ ZIP Code: 15748
Decimal Degrees: 40.562590 N, -79.164304 W

Degrees Minutes Seconds: 40° 33" 45.3" N, -79° §' 51.57 W

o

o

+

LY
I
=
T
'g'l

7
E

e

I

FOWERED &Y

Coogle

Rt g
d
'

<
RS
'y
]
n
A

TCER

tsb

C T euiang
.. Buftalo-p

v
3
| ¥

Man-data @2010 Google

2. SEARCH RESULTS

Agency Resuilts

Response

PA Game Commission No Known impact

No Further Review Required

PA Department of Conservation No Known fmpact

and Natural Resources

No Further Review Required

PA Fish and Boat Commission  No Known Impact

No Further Review Required

U.S. Fish and Wildlife Service No Known Impact

No Further Review Required

As summarized above, Pennsylvania Naturai Diversity Inventory (PND1} records indicate no known impacts o
threatened and endangered species and/or special concern species and resources within the project area.
Therefore, based on the information you provided, no further coardination is required with the jurisdictional
agencies. This response does nat reflect potential agency concerns regarding impacts to cther ecological

H

resources, such as wettands.
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Wiliiam €, Siess . - . . o e

From: Croll, Robert [racroll@state.pa.us] ’

Sent: ' Friday, April 29, 2011 10:19 AM :

To: : Willizm E. Siess :

Subject: ) FW: South Two Lick Creek Bridge - SR 3035 over Two Lick Creek -ATON Submission
(09038-005)

Attachments: SR 3035_ATON.PDF )

From: Croll, Robert
Sent: Friday, April 29, 2011 10:17 AM

To: 'wseiss@salengr.com’
Cc: Qualters, Thomas; Savage, William (Fish & Boat); Anders, Laurel
Subject: FW: South Two Lick Creek Bridge - SR 3035 over Two Lick Cresk - ATON Submission (09038-005)

Bifl:

{ have reviewed the attached ATON pian for the South Two Lick Bridge Replacement Project in Indiana County and find
that it is acceptable as submitted. Please accept this email as your official notice of approval. All signs should be in

of construction and the portage area clearly delineated and safe for boaters carrying their

place prior to the start
d have not been removed

watercraft. Signs should be inspected frequently to ensure that they are visible to boaters an
or vandalized. Should site conditions necessitate a change to the ATON plan please contact me immediately.

i have copied the PFBC SW Regional Office, the PFBC Division of Environmental Services and the PFBC Bureau of Boating
and Access on this email so that they are aware of this project and the approved ATON plan. Please be advised and
make the contractor aware that the project may be inspected by the local Waterways Consarvation Officar to ensure

compliance with the ATON plan.

Please feel free to contact me with guestions regarding this project or the PEBC Aids to Navigation program,

Robert Croll

WCO Manager

Bureau of Law Enforcement

PA Fish & Boat Commission

717-705-7932 ‘ ‘

From: William E. Siess [mailto:WSiess@saiengr.com)]
Sent: Monday, April 25, 2011 1:35 PM

To: Croll, Robest
Suhiect: South Two Lick Cre

ek Bridge - SR 3035 over Two Lick Creek - ATON Submissien (09038-005)

Robert

{

It is my understanding that you are the newATON Coordinator replacing Jeff Bridi,



PN

Please find attached for your review and approval the Aids to Navigation {ATON) F’Ian‘for the Sguth Two Lick Creek
. Bridge Replacement Project (SR 3035 over Two Lick Creek) prepared for PennDOT Distrigt 10-0. The' project is located in
Indiana Cbunty and requires the construction of a fult width causeway. '

» +

If you have any questions please give me a call,

Thanks ) ‘
Bill '

William E. Siess, P.E. | |
Project Manager
SAl Consulting Engineers Inc.

1350 Penn Avenue

Suite 300

Pittsburgh, PA 15222-42171

' 1]

Fhone (direct): 412.392.8774
Fax: 412,392.8785
E-mall: wsiess@saiengr.com
Wab : www salengr.com
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Southwest Regional Office

August 1,2011

Mr. Eric Buchan

PA Department of Transportation
Engineering District 10-0

25550 Oakland Avenue, PO Box 429
indiana PA, 15701

Re: General Permit Acknowledgement
General Permit No. GP113211204
SR3033, Two Lick Bridge

Center Township, Indiana County

Dear Mr. Buchan:

This will acknowledge receipt of your (PENNDOT’s) notification (copy enclosed) and registers
your use of the above listed General Permit. PENNDOT is responsible for assuring the work is done in
accordance with the drawings and conditions contained in the General Permit and submission. The
- project’s Erosion and Sedimentation control plan is also approved. Stream flow needs to be conveyed
around the work using elean, nonpolluting equipment and materials. You may proceed with your project
after making the required notifications stipulated in the General Permit and securing all other approvels
that may be necessary. Please remain aware that PENNDOT is responsible for the correct sizing and
desion of the crossing, PENNDOT maybe liable for any resulting property damage or flooding, and the
Department of Environmental Protection (DEP) may require the encroachments to be replaced. Please
remain aware that any significant deviation from the construction and design considerations contained in
the submission will invalidate use of GP11. Any debris removal or cleaning of the structure shall.be
performed in accordance with the DEP’s “Standards for Channe] Cleaning at Bridges and Culverts.”

Also enclosed is vour Federal Clean Water Act Section 404 authorization in the form of
the Pennsylvania State Programmatic General Permit (PASPGP-4).

Any person aggrieved by this action may appeal. pursuant to Section 4 of the
Environmental Hearing Board Act, 35 P.S. Section 7514, and the Administrative Agency Law, 2
Pa. C.S., Chapter 3A, to the Environmental Hearing Board, Second Floor, Rachel Carson State
Office Building. 400 Market Streef, P.O. Box 8457, Harrisbure, PA 17105-8457, 717-187-3483.
TDD users may contact the Board through the Pennsvlvania Relay Service,.800-654-5984.
Appeals must be filed with the Environmental Hearing Board within 30 days of receipt of written
notice of this action unless the appropriate statute provides a different time period. Copies of the
appeal form and the Board's rules of practice and procedure may be obtained from the Board.
The appeal form and the Board's rules of practice and procedure are also available in Braille or
‘on audiotape from the Secretary to the Roard at 717-787-3483. This paragraph does not, in and
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paragraph does not, in and

on audiotape from the-Secretary to the Board at 717-787-3483. This
e statutes and decisional

of itself, create any right of appeal beyond that permitted by applicabl
law.

IE YOU WANT TO CHALLENGE THIS ACTION, YOUR APPEAL MUST REACH
THE BOARD WITHIN 30 DAYS. YOU DO NOT NEED A LAWYER TOFILE AN APPEAL
WITH THE BOARD.

IMPORTANT LEGAL RIGHTS ARE AT STAKE, HOWEVER, SO YOU SHOULD
SHOW THIS DOCUMENT TO A LAWYER AT ONCE. IF YOU CANNOT AFFORD A

LAWYER, YOU MAY QUALIFY FOR FREE PRO BONO REPRESENTATION. CALL THE
SECRETARY TO THE BOARD (717-787-3483) FOR MORE INFORMATION. '

If you have any questions concerning this approval, please contact me at 412-442-4266.

_ Sincerely,
N - e -
. \Q:\"\ -\ e
William Glover, 2.E. 77
Pa. Fish and Boat Commission

U.S. Army Corps of Engineers-Pgh
County Conservation District
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vy PASPGP-4 PERMIT COMPLIANCE
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e ey Applicaiht Name:

Project Name: |

e ST 1T ' i
PADEP PermitNo.: Yt 52 AW ACH  Date of Issusnce:

C orps Permit No, {if available) 1 Date of Issvance:_ .
. U o - :
\\f aerway: | vle WG Coeelt County: A adh mang \ '

Dear Permitice:
In accordangs with the compiiance certification condition of your PASPGP-4 authorizenon, you are required to
complete and sign this certification form and return it to the appropriate Corps of Engineers District in which the

v

work 15 locaied:
7] U5, Ammay Corps of Englnesrs, (: U.S. Army Corps of Engineers,

[ U.S. Army Corps ofEngineers
Pitesburgh District

Philadelphia District Baitimm‘ﬂ District
Regulatory Branch 31 Seuth Atherton Straet Regulatory Branch
Smte 101 Federa] Bmlamg 20™ floor

Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-353%80
Please note that the permitted activity is subject to compliance inspections by U.S. Army Corps of Engineers
representatives. As a condition of this permit, failure to return this notification form, provide the required
information below, or to perform the authorized work in compiiance with the permit can result in suspension,
modification or revocation of your authorization in accordance with 33 CFR Part 325.7 and/or administrative, civil,

and/or criminal penalties, in accordance with 33 CFR part 326.

State Colicge, PA 16801-6260 1000 Liberty Avenue
Pittsburgh, PA 15222-4186

Please provide the following information:

Date authorized work commenced:_

2. " Date authorized work completed: _

3. Was all worl, including any required mitigation, completed in accordance with your PASPGP-4 authorization?
CIYES [INO

4. Explain any deviations (use additional sheets 1f necessary)

3. Was mitigation accomp“shed through an approved in-lieu fee program?

1se provide documentation, if NG complete Nos. 6 and 7 below).

[ YES —]\O(i_ VES plea

6. Wertland Mirigarion: Required? [_] YES [ JNO  Required Completion Date _

Completzd? CIYES [(INO Mitigation Menitering Reports Requirad? []Yes []No
7. Anach labeled photographs showing completed work including mitigation area(s) (not required for PADEY
GPrs/Waivers)

I hereby certify that, except as noted above, that el work, including mitigation, has been completed in
accordarnce with the terms and conditiens, including special conditicns of t he abaie referenced permit

Applicants Signatre: Consultant/Agents Signuture:

Address: Address:

[

Felepltone: Telgphone:
]

‘ i N ) *
| Emedl:

Email:
; -
:

i
¥
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" PENNSYLVANIA STATE PROGRAMMATIC GENERAL PERMIT - 4
(PASPGP-4)
July 1, 2011

Please note: the full text of the PASPGP-4 may be viewed on the Baltimore District
web site'at http://www.nab.usace.army.mil/Weﬂands% 10Permits/ or by cailing the

Corps at 814-235-0570
Applicant: Penndot D10

State Authorization(s): GP113211204

Corps Distriet:

[ ] Philadelphia [ 1 Baltimore [X] Pittsburgh

U.S. Army Corps of Engineers, U.S. Army Corps of Engineers, 1U.5. Army Corps of Engineers,
Phitadelphia District Baltimore District Pittsburgh District

Regulatory Branch Regulatory Branch Regulatory Branch
Wanamaker Building 1631 South Atherton Sireet Federal Building, 20™ floor

1000 Liberty Avenue

100 Penn Sguare East Suite 101
Pittsburgh, PA 15222-4186

Philadelphia, PA 19107-3390 State College, PA 16801-6260

hich includes the discharge of dredged and/or fill
f the Uniled States, including wetlands, qualifies
Tater Act and for Section 10 of

It has been determined that your proposed project,
material and/or the placement of structures into waters o
for Federal authorization under the provisions of Section 404 of the Clean W
the River and Harbor Act of 1899, under the terms and conditions of the PASPGP-4.

All activities authorized under PASPGP-4 must comply with all conditions of the authorization,
including General, Procedural, and Special Conditions. Failure to comply with all the conditions of
the authorization, including project special conditions, will constitute a permit violation and may be
subject to criminal, civil, or administrative penalties, and /or restoration.

The authorized activity must be performed in compliance with the following General Conditions to be

authorized under PASPGP-4:

General Conditions:

1. Permit Conditions: The permittee shall comply with all terms and conditions set forth in the PADEP
authorization for use of this permit, including all conditions of Section 461 Water Quality Certification, and
any subsequent amendment or modification to such authorization. The permittee shall conduct all work
and activities in strict compliance with all approved maps. plans, profiles, and specifications used by
PADEP andfor the Corps as the basis for its authorization or subsequent medification of authorization.

ements: No activity may substantiafly disrupt the movement of those species of
aquatic life indigenous to the waterbody, including those species which normally migrate through the area,
unless the activity's primary puipose 15 10 impound water. Culverts placed in streams must be

depressed to maintain aquatic life movement and low flow conditions.

2. Aquatic Life Mov

appropriately

3. Threatened and Endangered Species: If an activily is authorized under the PASPGP-4, and a
Federally listed (hreatened or endangered species, or proposed species or critical habitat, is subsequently
found to be present, all work must cehse, and the Corps and USFWS (or NMFS) must be notifted, The *
PASPGP-4 verification is suspended and will not be re-issued until consultation pursuant to Section 7 of
the ESA is concluded and adverse effects to Federally listed threatened, endangered, and proposed species

and critical habitat are avoided.
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Furthermore, persons have an independent responsibility under Section 9 of ESA to not engage in 21y .
activity that could result in the “take” of a Federally listed species. :

y with all time-of-year restrictions as set forth by the
PEBC or other designated agency. Pischarges or structures in spawning or nursery areas shall not occur
during spawning seasons, unless written approval is obtained by the PFBC or other designated agency. In
additicn, work in areas used for other time sensitive hfe span activities of fish and wildlife (such as
hibernation or migration) may necessitate the use of seasonal restrictions for avoidance of adverse impacts
to vulnerable species. mpacts 10 these areas shall be avoided or minimized to the maximunt extent

practicable during all other imes of the year.

4. Spawning Areas: The permittee shall compl

5. Waterfowl Breeding and Wintering Areas: Activities including discharges of dredged or fill material

or the placement of structures in breeding and wintering areas of migratory waterfowl must be avoided to

the maximum extent practicable.

No discharge of dredged or fill material and/or the placement of structures may

6. Shelifish Production:
he discharge is directly related to an authgrized

occur in areas of concentrated shellfish production, unless t
shellfish barvesting activity.

7. Adverse Effects From Impoundments: If the activity, including the discharge of dredged or fill
material or the placement of a structure, creates an impoundment of water, the adverse effects on the
aquatic system caused by the accelerated passage of water and/or the restriction of its flow, including
impacts to wetlands, shall be minimized to the maximum extent practicable.

3. Obstruction of High Flows: To the maximum extent practicable, the activity must be designed to
maintain pre-construction downstream flow conditions (i.e., location, capacity, and flow rates).
Furthermore, the activity must not permanently restrict or impede the passage of normal or expected high
flows (unless the primary purpose of the fill is to impound waters), and the structure or discharge of
dredged and/or fill material shall be designed to withstand expected high flows.

During construction, appropriate erosion and siltation controls must

9 Erosion and Sediment Controls:
All exposed

be used and maintained in effective operating condition in accordance with State regulations.
soil and other fill material must be permanently stabilized.

discharges of dredged and/or fill material or the placement
ar bodies, etc.). No material
limitation standards of §

10. Suitable Material: No activity, including
of structures, may consist of unsuitable material (i.e., asphalt, trash, debris, ¢
discharged shall contain toxic pollutants in amounts that would violate the effluent

307 of the CWA.

1. Temporary Fill: Temporary fill in waters and wetlands authorized by the PASPGP-4 (i.c., access
roads and cofferdams) shall be properly constructed and stabilized during use to prevent erosion and
accretion. Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland grade.
Whenever possible, rubber or wooden mats should be used for equipment access through wetlands to the
project area. Temporary fills <hall be removed, in their entirety, to an upland site, and suitably contained to
prevent erosion and fransport to a waterway or wetland. Temporary fill areas shall be restored to their
preconstruction contours, elevations, and hydrology and revegetated with nomn-invasive, native species.

Measures must be taken to minimize soil disturbance when heavy

12. Equipment Working in Wetlands:
lude, but are ot limited (o, avoiding the use of

equipment is used in wetland areas. These measures inc
such equipment, use of timber mats or geotextile fabric, and the use of low pressure tire vehicles.

13, Installation and Maintenanrce: Any structure or fill authorized shall be properly installed and

maintained to ensure public safety. .

14. PASPGP-4 Verificaticn:

a. The PASPGP-4 expirés Tune 30, 2016, unless suspended ot revoked.

b )
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b. Activities authorized under a project specific PASPGP-4 expire June 30, 2016, unless suspended,-

revoked, or the PADEP authorization expires, whichever date occurs sooner. Activities authorized under
the project specific PASPGP-4 that have commenced construction or are under contract to commence
construction will remain authorized provided the activity is completed within 12 months of the date of the
PASPGP-4s expiration, medification, or revocation; or.until the expiration date of the project specific

verification, whichever is sooner.
§

i

15. One-Thne Use: A PASPGP-4 authorization is valid to construct the project, or perform the activity,
one time only, except for PASPGP-4 authorizations specifically issued for recccuiTing maintenance

activities.

16. Water Supply Intakes: No activity, including discharges of dredged and/or fill material and/or the
placement of structures, may occur in the proximity of a public water supply intake and adversely impact

the public water supply.

17. Cultural Resources: For all activities verified under a PASPGP-4, upon the discovery of the presence
of previously unknown Historic Properties (histosic or archaeological), all work must cease and the
permitiee must notify the SHPO and the Corps of Engineers. The PASPGP-4 authorization is not valid
until jt is determined, through the Section 106 consultation process, whether the activity will have an effect
on the Historic Property. The PASPGP-4 may be reverified and special conditions added if necessary, after
an effects determination on the Historic Property is made. The PASPGP-4 authorization may be suspended
and/or revoked in accordance with 33 CFR 325.7 for the specific activity if an adverse affect on the

Historic Property cannot be avoided or mitigated.

18. Tribal Rights: No activity or ils operation may impair reserved triba rights, including, but not limited
to, reserved water rights and treaty fishing and hunting rights.

19. Corps Civil Works Projects: The PASPGP-4 does not authorize any work which will interfere with
an existing or proposed Corps Civil Works project (i.e., flood control projects, dams, reservoirs, and
navigation projects). The permittee understands and agrees that, if future operations by the United States
require removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure or work shall cause
unreasonable obstruction to the free navigation of the navigable waters, the permittes will be required, upon
due notice from the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions
caused thereby, without expense to the United States. No claim shall be made against the United States on

account of any such removal, relocation, or alteration.

20. Navigatien: No activity authorized under PASPGP-4 may cause more than a minimal adverse affect
on navigation. No attempt shall be made by the permittee to prevent the full and free use by the public of
all navigable waters at or adjacent to the activity authorized herein. In addition, activities that require
temporary causeways that prohibit continued navigational use of a waterway (i.e., temporary causeways
extending greater than % the width across the waterway) shall be removed in their entirety upon completion
of their use. Any safety lights and signals preseribed by the U.S. Coast Guard, through regulations or
otherwise, must be installed and maintained at the permittee’s expense on authorized facilities in navigable
waters of the United States. The permittee understands and agrees that, if future operattons by the United
Slates require the removal, relocation, or other aiteration, of Uie structure or work herein authorized, or if,
in the opinion of the Secretary of the Army or his authorized representative, said structure or work shall
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be
required, upen due notice from the Corps of Engineers, to remove, relocate, or alter the structural work or
obstructions caused thereby, without expense to the United States. No claim shall be made against the

United States on account of any such removal or alteration,

21. Inspections: The permittee shall allow a District Enginecr or his authorized representative(s) to make
periodic ifspections at any time deemed necessary in order to ensure that the 'work is being performed in
accordance with all the terms and conditions of the

PASPGP-4. The District Engineer may also require post-censtruction engineering drawings (as-built plans)

4

for completed work.

.

(5]
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22, PASPGP-4 Permit Campliance Self Certification Korm: A Self Certification Form, regarding the

PASPGP-4 authorized work and required mitigation, will be-forwarded to each permittec with the
PASPGP-4 verification. Every permittee, who receives a wriiten PASPGP-4 verification, shall submit the
signed Self Certification Form upon completion of the authorized work and required mitigation. The

completed form shall be returned to the appropriate Corps District.

odification of the authorized overall project that results in a

23¢ Permit Meodifications: Any proposed m:
ng jurisdictional wetlands,

change in the authorized impact to, or use of waters of the United States, includi
must be approved by PADEP. Corps approval is also required if the overall project had been previously
reviewed by the Corps as a Category 111 activity, or the propoéed modification causes the overall project
impacts to exceed 1.0 acre of waters of the United States, including jurisdictional wetlands, or 250 linear
feet of streams, rivers, other watercourses and open water areas. ‘Project modifications that cause the

overall project impacts to exceed 1.0 acre of waters of the United States, including wetlands, may not be

eligible for PASPGP-4 and will be forwarded to the Corps for review.

24. Recorded Conservation Instruments: As per Part IV.A.26 and Part TV.B.4 and Past [V.C.8 of this
permit, proposed Draft Conservation Instruments may be submitted by the applicant as part of the permit
application package for review and approval. When such proposed Conservation Instruments are
submitted by the applicant, verification of the recorded deed restriction, conservation easenient, or
deed restricted open space area shall be forwarded to the appropriate Corps District and
appropriate PADEP offices, prior to the initiation of any permitted work.

PGP-4 does not convey any property rights, either in real estate or

25. Property Rights: This PAS
to property or invasion of rights or

material, or any exclusive privileges; nor does it authorize any injury
any infringement of Federal, State, or local laws or regulations.

aters): In addition to the conditions
havigable waters of the United States eligible
work in the following navigable waters of the

26. Navigable Waters of the United States (Section 10 W
referenced above, the following conditions are applicable for 1
for the PASPGP-4. The PASPGP-4 may be used to authorize

United States:
a. Codorus Creek — from the confluence with the Susquehanna River J1.4 miles upstream to the
Indian Rock Dam in York, Pennsylvania;

b. Main Stem Susquehamna River — from the confluence with the Chesapeake Bay upstream to
Athens, Pennsylvania (approximately 4 miles south from the New York State line);

¢. West Branch of the Susquehanna River — from the confluence with the main stem Susquehanna
River upstream (o the dam at Lock Haven, Pennsylvania;

d. Chester Creek — from the confluence with the Delaware River 2 miles upstrean;

e. Crum Creek — from the confluence with the Delaware River 1 mile upstream to the upstream side

of the dam at Eddystone;

{. Darby Creek — from the confluence with the Dielaware River 5 miles upstream to the upslream side

of 84th Street Bridge in Philadelphia;

_ from the Morrisville-Trenton Railroad Bridge in Morrisville, Pennsylvania,

g. Delaware River
e Delaware River, upstream to the Pennsylvania/New York border at the

including the West Branch of th
42" paraliel;

k. Lehigh River - fromdhe confluence with the Delaware River 72 miles upstream to the dpwnstream

side of PA Route 940 Bridge; !
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i.- Neshaminy Creek ~ from the co
Park Harbor Project at the mouth of Neshaminy creek, 4 miles upstream to the downs

Newportville Bridge;

' L] P
nfluence with the Delaware River, including the Neshaminy State
iream side of the -

j. Pennypack Creek — from the confluence with the Delaware River 2 miles upstream to the
downstream side of Frankford Avenue Bridge in Philadelphia;

k. Ridley Creek — from the confluence with the Delaware River 1 mile upstream to the upstream side
of the Baltimore and Ohio Railroad Bridge in Chester, Pennsylvania;

1. Schuylkil River — from the Fairmont Dam, 104 miles upsiream (0 Port Cal‘bon,'Pemsylvania; andr

m. Schuylkill Navigation Channel (Manayunk Canal) — along the Schuylkill River for two miles from
the Flat Rock Dam to Lock Street in the Manayunk Section of Philadelphia, Pennsylvania. '

27 For Aerial Transmission Lines Across Navigable Waters:

+

L

a. The following minimum clearances are required for aerial electric power transmission lines
States. These clearances are related to the clearances over the

xed bridges, or the clearances which would be required by the
United States Coast Guard for new fixed bridges, in the vicinity of the proposed aerial transmission line.
These clearances are based on the low point of the line under conditions producing the greatest sag, taking
into consideration temperature, load, wind, length of span, and type of supports as outlined in the National

Electrical Safety Code:

crossing navigable waters of the United
navigable channel provided by existing fi

NOMINAL SYSTEMvOLTAGE G| I s e ) s

115 and below 20

138 22

161 24

230 26

350 30

500 35

700 42

750-765 45

i Clearances for communication lines, stream gauging cables, ferry cables, and other aerial
crossings must be a minimum of ten feet above clearances required for bridges, unless
specifically authorized otherwise by the District Engineer.

ii. Corps of Engineer regulation ER 11 10-2-4401 prescribes minimum vertical clearances for
power communication lines over Corps lake projects. In instances where beth this regulation and
ER [110-2-4401 apply, the greater minimum clearance is required.

1 3 '
b. Encasement: The top of the cable, encasement, or pipeline shall be located a minimum of three
feet below the existing bottom elevation of the streambed and shall be backfilled with suitable heavy

materizl to the preconstruction bottom elevation. Where the cable, encasement, or pipeline is placed in
of one foot from the lowest point in the natural contour of the streambed shall be,
ained navigation channel, the requirements are a minimum of eight feet

5

rock, a minimum depth
maintained. When crossing a mai
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between the top of the cable, encasement, or pipeline and the dut
For maintained navigational channels, where the utility line is placed inrack,

from the authorized depth of the navigation channel shall be maintained.

¥ PR }
horized depth of the navigation channel.
a minimum depth of two feet

c. As-built drawings: Within 60 days of completing an activity that involves an aerial transimissior
line, submerged cable, or submerged pipeline across a navigable water of the United States {i.e., Section 10
waters), the permittée shall furnish the Corps and the National Oceanic and Atmospheric Administration,
Nautical Data Branch, N/CS26, Station 7317, 1315 East-West Highway, Silver Spring, Maryland, 20910
with professional, certified as-built drawings, to scale, with control (i.e., latitude/longitude, state plane
coordinates), depicting the alignment and minimum clearance of the aerial wires abave the mean high
water line at the time of survey or depicting the elevations and alignment of the buried cable or pipeline

across the navigable waterway.
d. Aids to Navigation: The permittee must prepare and provide for United States Coast Guard

(USCG) approval, a Private Aids To Navigation Application {CG-2554). The form can be found at;
http://www.usca, mil/forms/eg/CG 2554.pdt. Within 30 days of the date of receipt of the USCG approval,

tHe permittee must provide a copy to the applicable Corps District.

By Authorily of the Secretary of the Army:
David E. Anderson

Colonel, Corps of Engineers
District Engineer, Baltimore

Philip M. Secrist, III

Lieutenant Colonel, Corps of Engineers
District Engineer, Philadelphia

William H. Graham
Colonel, Corps of Engineers
District Engineer, Pittsburgh
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" Project Description: ¢ - - : : ‘-
ia Department of Transportation is proposing the replacement ofa

The Pennsylvan
deteriorated bridge that carries SR 3035 over Two Lick Creek in Center Township,

 Indiana County. The existing dual barrel closed spandrel arch is 35.29 feet wide out-to-
out with two 67.0-foot spans measured along the centerline of the road. The substructure
units are skewed approximately 48 degrees to the roadway. The proposed structure will
be a two-span steel plate girder bridge supported on reinforced concrete stub abutments
and a wall pier. The proposed pier and abutments maintain the existing skew of 48
degrees. The proposed clear span lengths normal to the substructure units are both 77.15
feet. The clear span lengths measured along the centerline of the roadway are both 104.50
feet with 2 35.375-foot out-to-out width. Associated with the bridge replacement is 270
feet of approach roadway work on SR 3035. Traffic will be detoured during construction.

The permit application for the South Two Lick Bridge Replacement Project
includes the request for a GP-11 for the replacement of the existing bridge.

C:\Documents and Settings\wglover\Desktop\eapsiaaad] O\SR3035TWfoLickh1d(fty\SR
3035_Project Desctiption6.doc o

¥
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PWNDI ?roj ect Environmental Review Receipt

1. PROJECT INFORMATION

Project Name: SR 3035 Scouth TV;lO Lick Bridge
Date of review: 7/13/20410 9:47:00 AM

4

Project Search ID: 20100713252398

Project Category: Transportation,Bridge - demoiition and/or construction {replacement) on
existing alignment (Boring, piers, abutments, causeways, temporary stream crossings)

Project Area: 9.0 acres .
County: Indiana Township/Municipality: Center
Quadrangle Name: INBIANA ~ ZIP Code: 15748
Decimal Degrees: 40.562590 N, -79.164304 W

Degrees Minutes Seconds: 40° 33" 45.3" N, -79° §' 51.57 W
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2. SEARCH RESULTS

Agency Resuilts

Response

PA Game Commission No Known impact

No Further Review Required

PA Department of Conservation No Known fmpact

and Natural Resources

No Further Review Required

PA Fish and Boat Commission  No Known Impact

No Further Review Required

U.S. Fish and Wildlife Service No Known Impact

No Further Review Required

As summarized above, Pennsylvania Naturai Diversity Inventory (PND1} records indicate no known impacts o
threatened and endangered species and/or special concern species and resources within the project area.
Therefore, based on the information you provided, no further coardination is required with the jurisdictional
agencies. This response does nat reflect potential agency concerns regarding impacts to cther ecological

H

resources, such as wettands.
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Wiliiam €, Siess . - . . o e

From: Croll, Robert [racroll@state.pa.us] ’

Sent: ' Friday, April 29, 2011 10:19 AM :

To: : Willizm E. Siess :

Subject: ) FW: South Two Lick Creek Bridge - SR 3035 over Two Lick Creek -ATON Submission
(09038-005)

Attachments: SR 3035_ATON.PDF )

From: Croll, Robert
Sent: Friday, April 29, 2011 10:17 AM

To: 'wseiss@salengr.com’
Cc: Qualters, Thomas; Savage, William (Fish & Boat); Anders, Laurel
Subject: FW: South Two Lick Creek Bridge - SR 3035 over Two Lick Cresk - ATON Submission (09038-005)

Bifl:

{ have reviewed the attached ATON pian for the South Two Lick Bridge Replacement Project in Indiana County and find
that it is acceptable as submitted. Please accept this email as your official notice of approval. All signs should be in

of construction and the portage area clearly delineated and safe for boaters carrying their

place prior to the start
d have not been removed

watercraft. Signs should be inspected frequently to ensure that they are visible to boaters an
or vandalized. Should site conditions necessitate a change to the ATON plan please contact me immediately.

i have copied the PFBC SW Regional Office, the PFBC Division of Environmental Services and the PFBC Bureau of Boating
and Access on this email so that they are aware of this project and the approved ATON plan. Please be advised and
make the contractor aware that the project may be inspected by the local Waterways Consarvation Officar to ensure

compliance with the ATON plan.

Please feel free to contact me with guestions regarding this project or the PEBC Aids to Navigation program,

Robert Croll

WCO Manager

Bureau of Law Enforcement

PA Fish & Boat Commission

717-705-7932 ‘ ‘

From: William E. Siess [mailto:WSiess@saiengr.com)]
Sent: Monday, April 25, 2011 1:35 PM

To: Croll, Robest
Suhiect: South Two Lick Cre

ek Bridge - SR 3035 over Two Lick Creek - ATON Submissien (09038-005)

Robert

{

It is my understanding that you are the newATON Coordinator replacing Jeff Bridi,



PN

Please find attached for your review and approval the Aids to Navigation {ATON) F’Ian‘for the Sguth Two Lick Creek
. Bridge Replacement Project (SR 3035 over Two Lick Creek) prepared for PennDOT Distrigt 10-0. The' project is located in
Indiana Cbunty and requires the construction of a fult width causeway. '

» +

If you have any questions please give me a call,

Thanks ) ‘
Bill '

William E. Siess, P.E. | |
Project Manager
SAl Consulting Engineers Inc.

1350 Penn Avenue

Suite 300

Pittsburgh, PA 15222-42171

' 1]

Fhone (direct): 412.392.8774
Fax: 412,392.8785
E-mall: wsiess@saiengr.com
Wab : www salengr.com
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Southwest Regional Office

August 1,2011

Mr. Eric Buchan

PA Department of Transportation
Engineering District 10-0

25550 Oakland Avenue, PO Box 429
indiana PA, 15701

Re: General Permit Acknowledgement
General Permit No. GP113211204
SR3033, Two Lick Bridge

Center Township, Indiana County

Dear Mr. Buchan:

This will acknowledge receipt of your (PENNDOT’s) notification (copy enclosed) and registers
your use of the above listed General Permit. PENNDOT is responsible for assuring the work is done in
accordance with the drawings and conditions contained in the General Permit and submission. The
- project’s Erosion and Sedimentation control plan is also approved. Stream flow needs to be conveyed
around the work using elean, nonpolluting equipment and materials. You may proceed with your project
after making the required notifications stipulated in the General Permit and securing all other approvels
that may be necessary. Please remain aware that PENNDOT is responsible for the correct sizing and
desion of the crossing, PENNDOT maybe liable for any resulting property damage or flooding, and the
Department of Environmental Protection (DEP) may require the encroachments to be replaced. Please
remain aware that any significant deviation from the construction and design considerations contained in
the submission will invalidate use of GP11. Any debris removal or cleaning of the structure shall.be
performed in accordance with the DEP’s “Standards for Channe] Cleaning at Bridges and Culverts.”

Also enclosed is vour Federal Clean Water Act Section 404 authorization in the form of
the Pennsylvania State Programmatic General Permit (PASPGP-4).

Any person aggrieved by this action may appeal. pursuant to Section 4 of the
Environmental Hearing Board Act, 35 P.S. Section 7514, and the Administrative Agency Law, 2
Pa. C.S., Chapter 3A, to the Environmental Hearing Board, Second Floor, Rachel Carson State
Office Building. 400 Market Streef, P.O. Box 8457, Harrisbure, PA 17105-8457, 717-187-3483.
TDD users may contact the Board through the Pennsvlvania Relay Service,.800-654-5984.
Appeals must be filed with the Environmental Hearing Board within 30 days of receipt of written
notice of this action unless the appropriate statute provides a different time period. Copies of the
appeal form and the Board's rules of practice and procedure may be obtained from the Board.
The appeal form and the Board's rules of practice and procedure are also available in Braille or
‘on audiotape from the Secretary to the Roard at 717-787-3483. This paragraph does not, in and
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paragraph does not, in and

on audiotape from the-Secretary to the Board at 717-787-3483. This
e statutes and decisional

of itself, create any right of appeal beyond that permitted by applicabl
law.

IE YOU WANT TO CHALLENGE THIS ACTION, YOUR APPEAL MUST REACH
THE BOARD WITHIN 30 DAYS. YOU DO NOT NEED A LAWYER TOFILE AN APPEAL
WITH THE BOARD.

IMPORTANT LEGAL RIGHTS ARE AT STAKE, HOWEVER, SO YOU SHOULD
SHOW THIS DOCUMENT TO A LAWYER AT ONCE. IF YOU CANNOT AFFORD A

LAWYER, YOU MAY QUALIFY FOR FREE PRO BONO REPRESENTATION. CALL THE
SECRETARY TO THE BOARD (717-787-3483) FOR MORE INFORMATION. '

If you have any questions concerning this approval, please contact me at 412-442-4266.

_ Sincerely,
N - e -
. \Q:\"\ -\ e
William Glover, 2.E. 77
Pa. Fish and Boat Commission

U.S. Army Corps of Engineers-Pgh
County Conservation District
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vy PASPGP-4 PERMIT COMPLIANCE
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{

e ey Applicaiht Name:

Project Name: |

e ST 1T ' i
PADEP PermitNo.: Yt 52 AW ACH  Date of Issusnce:

C orps Permit No, {if available) 1 Date of Issvance:_ .
. U o - :
\\f aerway: | vle WG Coeelt County: A adh mang \ '

Dear Permitice:
In accordangs with the compiiance certification condition of your PASPGP-4 authorizenon, you are required to
complete and sign this certification form and return it to the appropriate Corps of Engineers District in which the

v

work 15 locaied:
7] U5, Ammay Corps of Englnesrs, (: U.S. Army Corps of Engineers,

[ U.S. Army Corps ofEngineers
Pitesburgh District

Philadelphia District Baitimm‘ﬂ District
Regulatory Branch 31 Seuth Atherton Straet Regulatory Branch
Smte 101 Federa] Bmlamg 20™ floor

Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-353%80
Please note that the permitted activity is subject to compliance inspections by U.S. Army Corps of Engineers
representatives. As a condition of this permit, failure to return this notification form, provide the required
information below, or to perform the authorized work in compiiance with the permit can result in suspension,
modification or revocation of your authorization in accordance with 33 CFR Part 325.7 and/or administrative, civil,

and/or criminal penalties, in accordance with 33 CFR part 326.

State Colicge, PA 16801-6260 1000 Liberty Avenue
Pittsburgh, PA 15222-4186

Please provide the following information:

Date authorized work commenced:_

2. " Date authorized work completed: _

3. Was all worl, including any required mitigation, completed in accordance with your PASPGP-4 authorization?
CIYES [INO

4. Explain any deviations (use additional sheets 1f necessary)

3. Was mitigation accomp“shed through an approved in-lieu fee program?

1se provide documentation, if NG complete Nos. 6 and 7 below).

[ YES —]\O(i_ VES plea

6. Wertland Mirigarion: Required? [_] YES [ JNO  Required Completion Date _

Completzd? CIYES [(INO Mitigation Menitering Reports Requirad? []Yes []No
7. Anach labeled photographs showing completed work including mitigation area(s) (not required for PADEY
GPrs/Waivers)

I hereby certify that, except as noted above, that el work, including mitigation, has been completed in
accordarnce with the terms and conditiens, including special conditicns of t he abaie referenced permit

Applicants Signatre: Consultant/Agents Signuture:

Address: Address:

[

Felepltone: Telgphone:
]

‘ i N ) *
| Emedl:

Email:
; -
:

i
¥
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" PENNSYLVANIA STATE PROGRAMMATIC GENERAL PERMIT - 4
(PASPGP-4)
July 1, 2011

Please note: the full text of the PASPGP-4 may be viewed on the Baltimore District
web site'at http://www.nab.usace.army.mil/Weﬂands% 10Permits/ or by cailing the

Corps at 814-235-0570
Applicant: Penndot D10

State Authorization(s): GP113211204

Corps Distriet:

[ ] Philadelphia [ 1 Baltimore [X] Pittsburgh

U.S. Army Corps of Engineers, U.S. Army Corps of Engineers, 1U.5. Army Corps of Engineers,
Phitadelphia District Baltimore District Pittsburgh District

Regulatory Branch Regulatory Branch Regulatory Branch
Wanamaker Building 1631 South Atherton Sireet Federal Building, 20™ floor

1000 Liberty Avenue

100 Penn Sguare East Suite 101
Pittsburgh, PA 15222-4186

Philadelphia, PA 19107-3390 State College, PA 16801-6260

hich includes the discharge of dredged and/or fill
f the Uniled States, including wetlands, qualifies
Tater Act and for Section 10 of

It has been determined that your proposed project,
material and/or the placement of structures into waters o
for Federal authorization under the provisions of Section 404 of the Clean W
the River and Harbor Act of 1899, under the terms and conditions of the PASPGP-4.

All activities authorized under PASPGP-4 must comply with all conditions of the authorization,
including General, Procedural, and Special Conditions. Failure to comply with all the conditions of
the authorization, including project special conditions, will constitute a permit violation and may be
subject to criminal, civil, or administrative penalties, and /or restoration.

The authorized activity must be performed in compliance with the following General Conditions to be

authorized under PASPGP-4:

General Conditions:

1. Permit Conditions: The permittee shall comply with all terms and conditions set forth in the PADEP
authorization for use of this permit, including all conditions of Section 461 Water Quality Certification, and
any subsequent amendment or modification to such authorization. The permittee shall conduct all work
and activities in strict compliance with all approved maps. plans, profiles, and specifications used by
PADEP andfor the Corps as the basis for its authorization or subsequent medification of authorization.

ements: No activity may substantiafly disrupt the movement of those species of
aquatic life indigenous to the waterbody, including those species which normally migrate through the area,
unless the activity's primary puipose 15 10 impound water. Culverts placed in streams must be

depressed to maintain aquatic life movement and low flow conditions.

2. Aquatic Life Mov

appropriately

3. Threatened and Endangered Species: If an activily is authorized under the PASPGP-4, and a
Federally listed (hreatened or endangered species, or proposed species or critical habitat, is subsequently
found to be present, all work must cehse, and the Corps and USFWS (or NMFS) must be notifted, The *
PASPGP-4 verification is suspended and will not be re-issued until consultation pursuant to Section 7 of
the ESA is concluded and adverse effects to Federally listed threatened, endangered, and proposed species

and critical habitat are avoided.
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Furthermore, persons have an independent responsibility under Section 9 of ESA to not engage in 21y .
activity that could result in the “take” of a Federally listed species. :

y with all time-of-year restrictions as set forth by the
PEBC or other designated agency. Pischarges or structures in spawning or nursery areas shall not occur
during spawning seasons, unless written approval is obtained by the PFBC or other designated agency. In
additicn, work in areas used for other time sensitive hfe span activities of fish and wildlife (such as
hibernation or migration) may necessitate the use of seasonal restrictions for avoidance of adverse impacts
to vulnerable species. mpacts 10 these areas shall be avoided or minimized to the maximunt extent

practicable during all other imes of the year.

4. Spawning Areas: The permittee shall compl

5. Waterfowl Breeding and Wintering Areas: Activities including discharges of dredged or fill material

or the placement of structures in breeding and wintering areas of migratory waterfowl must be avoided to

the maximum extent practicable.

No discharge of dredged or fill material and/or the placement of structures may

6. Shelifish Production:
he discharge is directly related to an authgrized

occur in areas of concentrated shellfish production, unless t
shellfish barvesting activity.

7. Adverse Effects From Impoundments: If the activity, including the discharge of dredged or fill
material or the placement of a structure, creates an impoundment of water, the adverse effects on the
aquatic system caused by the accelerated passage of water and/or the restriction of its flow, including
impacts to wetlands, shall be minimized to the maximum extent practicable.

3. Obstruction of High Flows: To the maximum extent practicable, the activity must be designed to
maintain pre-construction downstream flow conditions (i.e., location, capacity, and flow rates).
Furthermore, the activity must not permanently restrict or impede the passage of normal or expected high
flows (unless the primary purpose of the fill is to impound waters), and the structure or discharge of
dredged and/or fill material shall be designed to withstand expected high flows.

During construction, appropriate erosion and siltation controls must

9 Erosion and Sediment Controls:
All exposed

be used and maintained in effective operating condition in accordance with State regulations.
soil and other fill material must be permanently stabilized.

discharges of dredged and/or fill material or the placement
ar bodies, etc.). No material
limitation standards of §

10. Suitable Material: No activity, including
of structures, may consist of unsuitable material (i.e., asphalt, trash, debris, ¢
discharged shall contain toxic pollutants in amounts that would violate the effluent

307 of the CWA.

1. Temporary Fill: Temporary fill in waters and wetlands authorized by the PASPGP-4 (i.c., access
roads and cofferdams) shall be properly constructed and stabilized during use to prevent erosion and
accretion. Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland grade.
Whenever possible, rubber or wooden mats should be used for equipment access through wetlands to the
project area. Temporary fills <hall be removed, in their entirety, to an upland site, and suitably contained to
prevent erosion and fransport to a waterway or wetland. Temporary fill areas shall be restored to their
preconstruction contours, elevations, and hydrology and revegetated with nomn-invasive, native species.

Measures must be taken to minimize soil disturbance when heavy

12. Equipment Working in Wetlands:
lude, but are ot limited (o, avoiding the use of

equipment is used in wetland areas. These measures inc
such equipment, use of timber mats or geotextile fabric, and the use of low pressure tire vehicles.

13, Installation and Maintenanrce: Any structure or fill authorized shall be properly installed and

maintained to ensure public safety. .

14. PASPGP-4 Verificaticn:

a. The PASPGP-4 expirés Tune 30, 2016, unless suspended ot revoked.

b )
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b. Activities authorized under a project specific PASPGP-4 expire June 30, 2016, unless suspended,-

revoked, or the PADEP authorization expires, whichever date occurs sooner. Activities authorized under
the project specific PASPGP-4 that have commenced construction or are under contract to commence
construction will remain authorized provided the activity is completed within 12 months of the date of the
PASPGP-4s expiration, medification, or revocation; or.until the expiration date of the project specific

verification, whichever is sooner.
§

i

15. One-Thne Use: A PASPGP-4 authorization is valid to construct the project, or perform the activity,
one time only, except for PASPGP-4 authorizations specifically issued for recccuiTing maintenance

activities.

16. Water Supply Intakes: No activity, including discharges of dredged and/or fill material and/or the
placement of structures, may occur in the proximity of a public water supply intake and adversely impact

the public water supply.

17. Cultural Resources: For all activities verified under a PASPGP-4, upon the discovery of the presence
of previously unknown Historic Properties (histosic or archaeological), all work must cease and the
permitiee must notify the SHPO and the Corps of Engineers. The PASPGP-4 authorization is not valid
until jt is determined, through the Section 106 consultation process, whether the activity will have an effect
on the Historic Property. The PASPGP-4 may be reverified and special conditions added if necessary, after
an effects determination on the Historic Property is made. The PASPGP-4 authorization may be suspended
and/or revoked in accordance with 33 CFR 325.7 for the specific activity if an adverse affect on the

Historic Property cannot be avoided or mitigated.

18. Tribal Rights: No activity or ils operation may impair reserved triba rights, including, but not limited
to, reserved water rights and treaty fishing and hunting rights.

19. Corps Civil Works Projects: The PASPGP-4 does not authorize any work which will interfere with
an existing or proposed Corps Civil Works project (i.e., flood control projects, dams, reservoirs, and
navigation projects). The permittee understands and agrees that, if future operations by the United States
require removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure or work shall cause
unreasonable obstruction to the free navigation of the navigable waters, the permittes will be required, upon
due notice from the Corps of Engineers, to remove, relocate, or alter the structural work or obstructions
caused thereby, without expense to the United States. No claim shall be made against the United States on

account of any such removal, relocation, or alteration.

20. Navigatien: No activity authorized under PASPGP-4 may cause more than a minimal adverse affect
on navigation. No attempt shall be made by the permittee to prevent the full and free use by the public of
all navigable waters at or adjacent to the activity authorized herein. In addition, activities that require
temporary causeways that prohibit continued navigational use of a waterway (i.e., temporary causeways
extending greater than % the width across the waterway) shall be removed in their entirety upon completion
of their use. Any safety lights and signals preseribed by the U.S. Coast Guard, through regulations or
otherwise, must be installed and maintained at the permittee’s expense on authorized facilities in navigable
waters of the United States. The permittee understands and agrees that, if future operattons by the United
Slates require the removal, relocation, or other aiteration, of Uie structure or work herein authorized, or if,
in the opinion of the Secretary of the Army or his authorized representative, said structure or work shall
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be
required, upen due notice from the Corps of Engineers, to remove, relocate, or alter the structural work or
obstructions caused thereby, without expense to the United States. No claim shall be made against the

United States on account of any such removal or alteration,

21. Inspections: The permittee shall allow a District Enginecr or his authorized representative(s) to make
periodic ifspections at any time deemed necessary in order to ensure that the 'work is being performed in
accordance with all the terms and conditions of the

PASPGP-4. The District Engineer may also require post-censtruction engineering drawings (as-built plans)

4

for completed work.

.

(5]
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22, PASPGP-4 Permit Campliance Self Certification Korm: A Self Certification Form, regarding the

PASPGP-4 authorized work and required mitigation, will be-forwarded to each permittec with the
PASPGP-4 verification. Every permittee, who receives a wriiten PASPGP-4 verification, shall submit the
signed Self Certification Form upon completion of the authorized work and required mitigation. The

completed form shall be returned to the appropriate Corps District.

odification of the authorized overall project that results in a

23¢ Permit Meodifications: Any proposed m:
ng jurisdictional wetlands,

change in the authorized impact to, or use of waters of the United States, includi
must be approved by PADEP. Corps approval is also required if the overall project had been previously
reviewed by the Corps as a Category 111 activity, or the propoéed modification causes the overall project
impacts to exceed 1.0 acre of waters of the United States, including jurisdictional wetlands, or 250 linear
feet of streams, rivers, other watercourses and open water areas. ‘Project modifications that cause the

overall project impacts to exceed 1.0 acre of waters of the United States, including wetlands, may not be

eligible for PASPGP-4 and will be forwarded to the Corps for review.

24. Recorded Conservation Instruments: As per Part IV.A.26 and Part TV.B.4 and Past [V.C.8 of this
permit, proposed Draft Conservation Instruments may be submitted by the applicant as part of the permit
application package for review and approval. When such proposed Conservation Instruments are
submitted by the applicant, verification of the recorded deed restriction, conservation easenient, or
deed restricted open space area shall be forwarded to the appropriate Corps District and
appropriate PADEP offices, prior to the initiation of any permitted work.

PGP-4 does not convey any property rights, either in real estate or

25. Property Rights: This PAS
to property or invasion of rights or

material, or any exclusive privileges; nor does it authorize any injury
any infringement of Federal, State, or local laws or regulations.

aters): In addition to the conditions
havigable waters of the United States eligible
work in the following navigable waters of the

26. Navigable Waters of the United States (Section 10 W
referenced above, the following conditions are applicable for 1
for the PASPGP-4. The PASPGP-4 may be used to authorize

United States:
a. Codorus Creek — from the confluence with the Susquehanna River J1.4 miles upstream to the
Indian Rock Dam in York, Pennsylvania;

b. Main Stem Susquehamna River — from the confluence with the Chesapeake Bay upstream to
Athens, Pennsylvania (approximately 4 miles south from the New York State line);

¢. West Branch of the Susquehanna River — from the confluence with the main stem Susquehanna
River upstream (o the dam at Lock Haven, Pennsylvania;

d. Chester Creek — from the confluence with the Delaware River 2 miles upstrean;

e. Crum Creek — from the confluence with the Delaware River 1 mile upstream to the upstream side

of the dam at Eddystone;

{. Darby Creek — from the confluence with the Dielaware River 5 miles upstream to the upslream side

of 84th Street Bridge in Philadelphia;

_ from the Morrisville-Trenton Railroad Bridge in Morrisville, Pennsylvania,

g. Delaware River
e Delaware River, upstream to the Pennsylvania/New York border at the

including the West Branch of th
42" paraliel;

k. Lehigh River - fromdhe confluence with the Delaware River 72 miles upstream to the dpwnstream

side of PA Route 940 Bridge; !
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i.- Neshaminy Creek ~ from the co
Park Harbor Project at the mouth of Neshaminy creek, 4 miles upstream to the downs

Newportville Bridge;

' L] P
nfluence with the Delaware River, including the Neshaminy State
iream side of the -

j. Pennypack Creek — from the confluence with the Delaware River 2 miles upstream to the
downstream side of Frankford Avenue Bridge in Philadelphia;

k. Ridley Creek — from the confluence with the Delaware River 1 mile upstream to the upstream side
of the Baltimore and Ohio Railroad Bridge in Chester, Pennsylvania;

1. Schuylkil River — from the Fairmont Dam, 104 miles upsiream (0 Port Cal‘bon,'Pemsylvania; andr

m. Schuylkill Navigation Channel (Manayunk Canal) — along the Schuylkill River for two miles from
the Flat Rock Dam to Lock Street in the Manayunk Section of Philadelphia, Pennsylvania. '

27 For Aerial Transmission Lines Across Navigable Waters:

+

L

a. The following minimum clearances are required for aerial electric power transmission lines
States. These clearances are related to the clearances over the

xed bridges, or the clearances which would be required by the
United States Coast Guard for new fixed bridges, in the vicinity of the proposed aerial transmission line.
These clearances are based on the low point of the line under conditions producing the greatest sag, taking
into consideration temperature, load, wind, length of span, and type of supports as outlined in the National

Electrical Safety Code:

crossing navigable waters of the United
navigable channel provided by existing fi

NOMINAL SYSTEMvOLTAGE G| I s e ) s

115 and below 20

138 22

161 24

230 26

350 30

500 35

700 42

750-765 45

i Clearances for communication lines, stream gauging cables, ferry cables, and other aerial
crossings must be a minimum of ten feet above clearances required for bridges, unless
specifically authorized otherwise by the District Engineer.

ii. Corps of Engineer regulation ER 11 10-2-4401 prescribes minimum vertical clearances for
power communication lines over Corps lake projects. In instances where beth this regulation and
ER [110-2-4401 apply, the greater minimum clearance is required.

1 3 '
b. Encasement: The top of the cable, encasement, or pipeline shall be located a minimum of three
feet below the existing bottom elevation of the streambed and shall be backfilled with suitable heavy

materizl to the preconstruction bottom elevation. Where the cable, encasement, or pipeline is placed in
of one foot from the lowest point in the natural contour of the streambed shall be,
ained navigation channel, the requirements are a minimum of eight feet

5

rock, a minimum depth
maintained. When crossing a mai
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% PR
between the top of the cable, encasement, or pipeline and the dut
For maintained navigational channels, where the utility line is placed inrack,

from the authorized depth of the navigation channel shall be maintained.

¥ PR }
horized depth of the navigation channel.
a minimum depth of two feet

c. As-built drawings: Within 60 days of completing an activity that involves an aerial transimissior
line, submerged cable, or submerged pipeline across a navigable water of the United States {i.e., Section 10
waters), the permittée shall furnish the Corps and the National Oceanic and Atmospheric Administration,
Nautical Data Branch, N/CS26, Station 7317, 1315 East-West Highway, Silver Spring, Maryland, 20910
with professional, certified as-built drawings, to scale, with control (i.e., latitude/longitude, state plane
coordinates), depicting the alignment and minimum clearance of the aerial wires abave the mean high
water line at the time of survey or depicting the elevations and alignment of the buried cable or pipeline

across the navigable waterway.
d. Aids to Navigation: The permittee must prepare and provide for United States Coast Guard

(USCG) approval, a Private Aids To Navigation Application {CG-2554). The form can be found at;
http://www.usca, mil/forms/eg/CG 2554.pdt. Within 30 days of the date of receipt of the USCG approval,

tHe permittee must provide a copy to the applicable Corps District.

By Authorily of the Secretary of the Army:
David E. Anderson

Colonel, Corps of Engineers
District Engineer, Baltimore

Philip M. Secrist, III

Lieutenant Colonel, Corps of Engineers
District Engineer, Philadelphia

William H. Graham
Colonel, Corps of Engineers
District Engineer, Pittsburgh
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" Project Description: ¢ - - : : ‘-
ia Department of Transportation is proposing the replacement ofa

The Pennsylvan
deteriorated bridge that carries SR 3035 over Two Lick Creek in Center Township,

 Indiana County. The existing dual barrel closed spandrel arch is 35.29 feet wide out-to-
out with two 67.0-foot spans measured along the centerline of the road. The substructure
units are skewed approximately 48 degrees to the roadway. The proposed structure will
be a two-span steel plate girder bridge supported on reinforced concrete stub abutments
and a wall pier. The proposed pier and abutments maintain the existing skew of 48
degrees. The proposed clear span lengths normal to the substructure units are both 77.15
feet. The clear span lengths measured along the centerline of the roadway are both 104.50
feet with 2 35.375-foot out-to-out width. Associated with the bridge replacement is 270
feet of approach roadway work on SR 3035. Traffic will be detoured during construction.

The permit application for the South Two Lick Bridge Replacement Project
includes the request for a GP-11 for the replacement of the existing bridge.

C:\Documents and Settings\wglover\Desktop\eapsiaaad] O\SR3035TWfoLickh1d(fty\SR
3035_Project Desctiption6.doc o

¥
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PWNDI ?roj ect Environmental Review Receipt

1. PROJECT INFORMATION

Project Name: SR 3035 Scouth TV;lO Lick Bridge
Date of review: 7/13/20410 9:47:00 AM

4

Project Search ID: 20100713252398

Project Category: Transportation,Bridge - demoiition and/or construction {replacement) on
existing alignment (Boring, piers, abutments, causeways, temporary stream crossings)

Project Area: 9.0 acres .
County: Indiana Township/Municipality: Center
Quadrangle Name: INBIANA ~ ZIP Code: 15748
Decimal Degrees: 40.562590 N, -79.164304 W

Degrees Minutes Seconds: 40° 33" 45.3" N, -79° §' 51.57 W
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2. SEARCH RESULTS

Agency Resuilts

Response

PA Game Commission No Known impact

No Further Review Required

PA Department of Conservation No Known fmpact

and Natural Resources

No Further Review Required

PA Fish and Boat Commission  No Known Impact

No Further Review Required

U.S. Fish and Wildlife Service No Known Impact

No Further Review Required

As summarized above, Pennsylvania Naturai Diversity Inventory (PND1} records indicate no known impacts o
threatened and endangered species and/or special concern species and resources within the project area.
Therefore, based on the information you provided, no further coardination is required with the jurisdictional
agencies. This response does nat reflect potential agency concerns regarding impacts to cther ecological

H

resources, such as wettands.
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Wiliiam €, Siess . - . . o e

From: Croll, Robert [racroll@state.pa.us] ’

Sent: ' Friday, April 29, 2011 10:19 AM :

To: : Willizm E. Siess :

Subject: ) FW: South Two Lick Creek Bridge - SR 3035 over Two Lick Creek -ATON Submission
(09038-005)

Attachments: SR 3035_ATON.PDF )

From: Croll, Robert
Sent: Friday, April 29, 2011 10:17 AM

To: 'wseiss@salengr.com’
Cc: Qualters, Thomas; Savage, William (Fish & Boat); Anders, Laurel
Subject: FW: South Two Lick Creek Bridge - SR 3035 over Two Lick Cresk - ATON Submission (09038-005)

Bifl:

{ have reviewed the attached ATON pian for the South Two Lick Bridge Replacement Project in Indiana County and find
that it is acceptable as submitted. Please accept this email as your official notice of approval. All signs should be in

of construction and the portage area clearly delineated and safe for boaters carrying their

place prior to the start
d have not been removed

watercraft. Signs should be inspected frequently to ensure that they are visible to boaters an
or vandalized. Should site conditions necessitate a change to the ATON plan please contact me immediately.

i have copied the PFBC SW Regional Office, the PFBC Division of Environmental Services and the PFBC Bureau of Boating
and Access on this email so that they are aware of this project and the approved ATON plan. Please be advised and
make the contractor aware that the project may be inspected by the local Waterways Consarvation Officar to ensure

compliance with the ATON plan.

Please feel free to contact me with guestions regarding this project or the PEBC Aids to Navigation program,

Robert Croll

WCO Manager

Bureau of Law Enforcement

PA Fish & Boat Commission

717-705-7932 ‘ ‘

From: William E. Siess [mailto:WSiess@saiengr.com)]
Sent: Monday, April 25, 2011 1:35 PM

To: Croll, Robest
Suhiect: South Two Lick Cre

ek Bridge - SR 3035 over Two Lick Creek - ATON Submissien (09038-005)

Robert

{

It is my understanding that you are the newATON Coordinator replacing Jeff Bridi,



PN

Please find attached for your review and approval the Aids to Navigation {ATON) F’Ian‘for the Sguth Two Lick Creek
. Bridge Replacement Project (SR 3035 over Two Lick Creek) prepared for PennDOT Distrigt 10-0. The' project is located in
Indiana Cbunty and requires the construction of a fult width causeway. '

» +

If you have any questions please give me a call,

Thanks ) ‘
Bill '

William E. Siess, P.E. | |
Project Manager
SAl Consulting Engineers Inc.

1350 Penn Avenue

Suite 300

Pittsburgh, PA 15222-42171

' 1]

Fhone (direct): 412.392.8774
Fax: 412,392.8785
E-mall: wsiess@saiengr.com
Wab : www salengr.com
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Time Now: 040ct12 Project:SR3035-450 (6) Planned A HAL S AT A THA A AL AL LTS
Start: ) 040ct12 Project Des;cription: South Two Lick Crf;aek Bridge Critical —
Finish: 090ct13 Client: Engineering District 10-0
Run: 24Jul12 Company: PennDOT Late Dates <
Project Manager: Alicia D. Kavulic, P.E. Milestone —
Progess. TR 6 |
Summary P T A A F A 1
Fioar [T AT R
2013
Activity 1D  Activity Desc, bur | ES. s I EF | TF . C.alé_nda.r D Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct
: 31 30 31 31 28 31 30 31 30 31 31 30 31
0 Contract Admlnlstratlon 371d |040ct12 |090ct13 |0 . Calendar Days
1 Engineering ~ |113d 190ct12 |08Feb13 |44d | CalendarDays |, 1 W—'—f—h
2 Fabrication ~ |120d 12Dec12 |10Apr13 |64d  CalendarDays | | B
6  (Constucton " 2760 19Dec12 |20Sepl3 |0 CalendarDays | | 5 KOOOTHKHKKIOOIICOOOOOOOOOODOOOOOOIHIKIKIIOHIIIOOOOIIO
6.0 | Preparatory/CIoseout Work 189d 190&(:12 25Junl3 |0 Calendar Days | 6.0
la  E&SControls e | 11Jan13  |18Jan13 |48d  CalendarDays | | 4 P T )
3 Mamtenance and Protectlon of Traffic 192d 1 18Mar13 2SSep13 0 Calendar Days [ 3
5 __Er;o-lmon -  17d —2_2_.A_|_)f13 08May1737 0 Calendar Days ‘ 5 — B
7 'Roadway Construction o 41d | 08May13 ZSSepl_B_ 0 Calendar Days T 7 # B
6.1 'Abutment # 135 ;9_9E!13 Wzoistaﬁa 0 CalendarDays | | 5.1 DOOOBEBOBODEOOOOEE
6.2 'PIEI’ 36d  |14May13 18un13 0 Calendar Days | 6.2 IS
gs | Abutment #2 _ 1127d | |17May13 120sep13 |0 Calendar Days ‘f 6.3
6.5 -i Brldge Deck '74d  |08Jul13  19Sep13 |0 ‘Calendar Days- i { 6.5 _
0.01 NIEEntract Lettlng B - .0 040ct-1”2m_’ 040ct_1“2_-m i.3d | 5-DAY - ﬁﬂ
0.02 | Letter of Intent - 0 |190ct12 [190cti2  |59d  5-DAY | 0.02
1.03 Prepare/Submlt Remforcmg Steelisrh;)bra;ai\.’vilngs . _15_d ~ |190ct12 08Nov12 wi);d 75 DAY 1.03 W
1.04 7 Prepare/Submlt Bridge Beam Shop Drawmgs B 115d |190cti2" |08Nov12 [59d 5 DAY 1.04 M ]
1.30 | Rewew/Approve Reinforcing Steel Shop Drawmgs - i 20d |09Novi2 |11Decl? |109d | PENNDOT5-DAY 30 %
1.40 Revnew/A;n_pr_c;\.Te_Brldge Beam Shop Drawings 20d i[)éNole 11Dec12 |59d | PENNDOT 5-DAY 40 —ﬂ*
2.00 Fabncatmn]béli&ery of Remforcmg Steel 30d |12Decl2 |10Jan13  |158d |Calendar Days 2.00 W
2.01 Fabrlcatmn/Dehvery of Brldge Beams o 120d | 12Dec12 7771&pri3 88d Calendar-aé_ys 2.01 w R ]
0.03 * NTP Awarded - 0  19Decl2 |19Decl2 |3d  |S-DAY 0038
0.04 Construction Duration (Hammock) 204d 19Dec12 |090ct13 |3d | 5-DAY 0.0 OGO
1.01 Wreparé[Submut Misc 5.0.5. Submittal 15d ‘19D;cii{77_ 100an13  |44d | 5-DAY ._ﬁ 1.01 W o
1.02 ' Prepare/Submit Demolition Plan 15d 19Decl2 |10)am13 494 |S-DAY T 107 S} - B
105 _-—I;;epare/Submlt Erection Procedures 154 19Decl2 | 10Jan13  |102d | S DAY | 1.05 W**H
1.07 Prepare/Submit Concrete Q.C. ﬁﬁr o - 154 19|3ec'172"77I515n’13 8od |5DAY || O ]
6.0.00 Utility Relocation - - 11204 19Deci2 | 17Apr13 | 4d  Calendar Days 6.0.00 VALLLLLLLLLLL L LLLLSLLLLLL S
005 Mobilization - - 5¢ 1Uan13  17)an13 39 5-DAY e
1.10 |ReV|ew/Approve Misc 5.0.5. Submittal - 204 | 1l0an13  08Feb13 44d | PENNDOTS-DAY || 10 N
1.20 Review/Approve Demolition Plan 20d \ 11Jan13 | 08Feb13 49d  PENNDOT 5-DAY | .20 %
150 o E;wew/Approve Erection Procedures 20d | 11]an13 | 08Feb13  102d PENNDOT 5-DAY | | .50 =3
1.70 Review/Approve Concrete Q.C. Plan 200 11an13 08Febl3 89d  PENNDOTS-DAY | | o . [ | B
4.01 ”| Place E&S Controls (Bndg";_R_epIacement) 2d | 11Jan13  14)an13  |51d | 5-DAY o 401 el 7
4.02 'Place E&S Controls (RR Site) 7 1d  |18lan13  18an13 48d SDAY T E— - l
2.02 ' Fabrication/Delivery of Bearing Pads 30d |09Feb13  10Marl3 | 119d | Calendar Days 207 R = |
203 Fabrication/Delivery of Structural Steel Piling _ - |30d |o9Feb13 |10Mar13 6ad C%Ea_r-a\-(s s 203W
3.00 Advéri:éd Notification MPT for Phase #1 Detour - R Flﬁ | 18Mar13 31M;H7377707 | calendar Days o 3.00 N 7
6012 o __C_()-rl_s;fruct Causeway &S Stream DIVE[SIOH o - uSd 26@}E_E-Mar13 0 6-DAY 6.0.12 @
3.01 Begin Detour - Phase #1 ' : ﬁof |01Apr13  (01Apr13 0 CalendarDays 3.01° )



Time Now: 040ct12 Project: SR3035-450 (6) Planned  HAHIT LTI LTSS SL LS LSS
Start: . 040ct12 Project Degcrigtion: South Two Lick Creek Bridge Critical _
Finish: 090¢t13 Client: Engineering District 10-0
Run: 24Jul12 Company: PennDOT Late Dates
Project Manager: Alicia D. Kavulic, P.E. Milestone —
Progress (TR AR P e A o
summary FFEEF AL L LT
Float [T o R S ] |
2013
 Actlvity ID  ActivityDesc.  |buw | Es | e | TF | calendard | o Nov Dec san Feb Mar Apr May Jun ul Aug Sep oct
! 31 30 31 31 28 31 30 31 30 31 31 30 31
6.0.01 Relocate Gas Service Line (STA 208457 LT/RT) 3d 01Apri3 |03Apri3 |0 6-DAY i 6.0.01 8§
6002  Excavate Existing Roadway | (STA 205+00 to 209+75 LT) _ o 04Apri3 | 06Apri3. 0 __7 6-DAY J_ 6.0.02 i
3.03 Advanced Notification MPT for Phase #2 Detour 14d  |07Apr13  |20Apr13 |1d Calendar Days | 3.03
6003 Installl D_r_ainaée 7{5TA_205+09 t0 209+75 LT):'_ - ) - d iOSApr13 09Apri3 |0 G’PAY o | 6003
6004 Grade/Subbase (STA205400t0 209+75LT) - |2d 10Apr13 |11Apr13 0 |6-DAY i 6.0.04
6.0.05 Pave Roadway (STA 205400 to 209+75 LT) 1d 12Apr13  [12Apr13 |0 WEARING 10 0 | 6.0.05]
6,007 Driveway Adjustment (STA208+70 to 209+40 LT) o o 1d  |13Apri3  |13Apr13 |0 6-DAY — 1 60.07 |
6.0.08 Excavate Existing Roadway (205+00t0 209475 RT) |1 |15Apr13  |15Apr13 |0 | 6-DAY : 6.0.08
6.0.09 Grade/Subbase/Driveway A&;Ustment {STA 205400 to 209+75 RT) |10 16Apr13 |16Apri3 |0 eDAY || 5.0.00 |
6010  |Pave Roadwav/isit’uin{inous Driveway (STA 205400 to 209475 RT)  d ﬁﬁi | 1iApr13 0 WEARING100 || 6.0.10|
6.0.11 R&R Type 25 Gwderaﬂ/Connect to RR Abut (STA 205+76 to 208+58 LT/RT) 3d 18Apr13 20Apr13 0 6-DAY 6.0.11
3.02 End Detour - Phase #1 1o 20mpri3 |208pri3 |1d | CalendarDays || 3.024
3.04 _,“Begln Detour - Phase #2 i - :0 :-ZEApTlé“ 26Apr13 '1d  Calendar Days | 3.044
5.01 | Demolition, Exlstmg Brldge Structure 15d 22Apr13 08May13 0 6-DAY : 5.01 S
700 | Remove Guiderail (STA 183+25'i5_1"9_2+_06)_ 2 - '1d |08May13 |08Mayld O  5-DAY ] 7100
6101 Excava?ékEEHQ_Footung (Abut #1) 13d  |09May13 .13May13 0 5DAY ] 6.1,01 B
6.1.02 Drive Piling (Abut #1) S 24 [14May13 15May13 0  SDAY : d.1.02 R
6201  Excavate/Grade FZJ.ng (Pier) - - "édm_'iiﬁéyls '16May13 2d 55 DAY — 6.2.01 =
6..03 F/R/P Abutment Footing (Abut #1) - 34 |16May13 |20Mayl3 0  |5-DAY 6.1.03 @
6301 - .Excavate/Grade Footmg (Abu-t_#_ZT B 3d 17May137 51?45\;13 |10d S-DA_Y - i 6.3.01 ”
ETM .Cure- Egut_mgnt Footing (Abuf#l) o - ;7d 21May13 . 27May13 32717d” Eu;e 7 1 6.1.04 H
6.2.02 R F/R/P Footing (PIE_I-)__“ - o |3d 7771‘ ilMaylS 23!\7133\(?__ 5 5-DAY | 6.2.02
63.02 |Drive Piling (Abut #2) o l2d 22May13 | 23M5y13 10d |5-DAY I 6.3.02 [
6.2.03 Cure Footing (Pier) . 7d ﬂnﬁ&w 30May13 0 |cure . 6.2.03 il
6.1.05 F/R/P Stem/Seat (Abut-#li o = sd  28Mayl3 |03)uni3 |15d  5-DAY \ 6.1.05 H |
6.2.04 “—F/R/Egt-em/Seat (Pler) 7 l6d  31May13 lozun1z |0 |5 DA.Y L 6.2.04 -
6106  Cure/Strip Bridge Seat (Abutm ) o - \7d 5'6&Rﬁ_""'iojun13 21d  Cure ) [ 6.1.06
_6_205 Cure/Strip Bridge Seat (Pler) - - ”!r7d7 4705@13 ”1;ljun13_ _1_8d Cure 6.2/05 H
6.3.03 F/R/P Abutment Footing (Abut#2) - ___—";_Bd l100un13  12)uni3 fo  Ispay 6.3.03
6?);7 Backfill Stem for Beam Erection (Abut #1} N - \ 2d 11Juni3 :l_ZJiﬂB 16d  5-DAY : 6.1.07 H
6.1.08 :SurvevlarrmidfPlace Pads (Abut #1) - 3¢ [11un13  13un13  15d  5-DAY | 6..08 e
6.3.04 “‘—Cure abutment Footmg (Abut #2-)_-_ a . - Sd 13Jun13  17Juni3 0 . T(Eu;e_ - i 6.3.04
6.2.06 | survey/Grind/Place Pads (P.Er’)”' """" : 2d  |17un13  18uni3 Tzd (soaY . 6.2.06 [E——
6.3.05 F/R/P Stem/Seat (Abut #2) 5d  |18un13 24Jun13 |0 | 5-DAY i 6.3.05
6.035 o Remove C;ﬁ;a;;y & Stream Dlverswn & Restore Llndy Properry - 5d N :7]37]7[.;“13 '25Jun1?__ 6401 5-DAY ' 7 : 6.0.13
6306 | Cure/Strip Bridge Seat (Abut #2) o - “'7d |250m13 jowunz o |cure 6.3.06 K
6307 | Backfill Stem for Beam Erection (Abut #2) o ~ 2d  o2wi13  |031ul3  |1d  |S-DAY & 6.3.07| 8
6.3.08 'Survey/Grind/Place Pads (Abut ") - - Clad o2ui13  |oswiiz [0 S-DAY 5 6.3.08|@
6501 Erect Br|dge Beams - o - 3d  |08wI13 100113 |0 |5-DAY B 65018
6502  PlaceSIP Forms - - - Cl3d 1wz [1swn3s o |soav 65.02 @




Time Now: 040ct12 Project:SR3035-450 (6) Planncd (AR AT RIS T IS LTI LSS

Start: . 040ct12, Project Des_crigtion: South Two Lick Creek Bridge Critical _

Finish: 090ct13 Client: Engineering District 10-0

Run: 24Jul12 Company: PennDOT Late Dates

Project Manager: Alicia D. Kavulic, P.E. Milestone —
Progress | RIS SR v
summary T T T T
~ Float [ ERRG e R | |
2013
Activity ID Activity Desc. Dur [ ES | EF | TF | CalendariD oct Nov Dec Jan Feb Mar Apr May Jun sl Aug Sep oct
31 30 31 31 28 31 30 31 30 31 31 30 31

6.5.03 Form Overhangs 5d 16Jul13 22Jul13 0 5-DAY 5.5.03 i

6504  |Place Deck Rebar - 7d 231&57377;3@@7 o |spay | 6.5.04 PN

6505 |setup BldwelI/Dry Rem -  l2d  |o1Aug13 02Aug13 lo sopay | 6.5.05 1

6506 | Place Bridge Deck Concrete (Placement #) o 1d  |05Augl3 05Aug13 0 SDAY . 6.5.06 |

6.5.07 77 2 Day Wait Period for adjacent placements B 7771___155"" 7 'dsA%i 07Aug13. T ~5.DAY _ 6.5.07

6.5.08 Place Brldge Deck Concrete (Placement #2] ' 1d 08Aug13 08Augl3 0 S5-DAY 6.5.08 |

6109 |F/R/P Diaphragm/Back Wall (Abut Wy 13d  |09Augl3 |13Augld 0 | 5-DAY I 6.1/09

16.3.09 £/R/P Diaphragm/Back Wall (Abut #2) - ~ 3d  |09Augl3 | 13Augl3 0  |5-DAY 6.3)09 I

6.5.09 Cure AAAP Bridge Deck Concrete © 1ad |0oAugl3  22Augl3  27d  Cure { 6.5/00 [P pm—

6.5.10 | F/R/P Bridge Parapet/Wing Walls - 7d |09Augl3 | 19Augl3 | 18d  5-DAY { 6.510 ===

6110 | | | Cure/Strip Diaphragm/Back Wall (Abut #1) 7| 14@51% 20Augl3 0 Cure ‘L 6.1.10

6.3.10 ' Cure/Strip Diaphragm/Back Wall (Abut # #2')' 7 7d  |14Augld | 20Augl3 |0  |Cure ] 6.3.10 [

6.5.11 \Curéls_t;lp/-Rub Bridge Parapet - 7d zoA{Jgia ' ié;\ﬂgla 274 |cue r 6.5.11 = m—

6.1.11 ____L_B_aikfll plaphragm/BaEki'\lall!ﬂ)ut #1) - J 72;17777 21Augl?i |22Aug1§ 0 5-DAY ‘ 6.1.11§

6.3.11 Backfill Dlaphragm/Back Wall (Abut #2) 2d 21Augl3 | 22Augl3 0 5-DAY | 6.3.11§

6112  Place Remaining  R-8 & R-3Rock (Abut#1) - _;1_ 23Aug13  |27Augl3  |17d  |5-DAY . 6.1.12 [—

7.01 Excavate Existing Roadway (STA 183425 to 184+67.25) 54 23A1}§F 29Augl3 |0 |S-DAY 7.01 B o

7.10 {E;(_c:;':\Te—E;c;;tlng Roadway Eﬁfééwz 75 to 188+05) - sd | 23Augl3 |29Augl3 |0 |5-DAY 7.10 B

63i2 ) ”7wFi'Iiz;ce Remaining R- 8 & R-3 Rock (Abut #2) - | 3d - 28Augl3 39@_37; 17d | 5-DAY 6.3.12 H

6.1.13 (/P Sleeper Slab (Abut #1) 20 30Augl3 |03Sepl3 |2d | 5-DAY 6113

6313 |F/P Sleeper Slab (Abut#2) - 2d 3dAug13 03sep13 |2d  |5-DAY 6313 @

-7.02 Excavate/lnstall Dramage (STA 183+25 to 184+67. zg) ' i 2_d - |30Au313 103Sep13 6777 5 DAY 7.02 -

Tl ) EE;(-:é_\.'ate/Install Drainage s (STA 186+82 75'tc}'1é3+05) ~ lsd  |30Augi3 |06sep13 |0 5-DAY 7.11

6.1.14 |Cure Sleeper Slab (Abut #1) o |3d 7 OE';;HSi'i’g()ﬁG'Sepla 2d Cure ' 6.1.14

6314 'Cure Sleeper Slab (Abut #2) - R 045ep13 ~ 06Sep13 .fﬁﬁfu*r; . o 63140

7.03 | Grade/Subbase Roadway (STA 183425 to 184+67.25) T lsd 04Sep13 10Sep13 0 soav ] 7.05 B

6115  F/R/PBridge Approach Slab (Abut#1) - sd  |ossep1s |13sep13 o spAY || 6115

6.3.15 F/R/P Bridge Approach Slab (Abut #2) - 'sd |09sep13 13Sepl3 |0 5-DAY - 5 6.315

7.12 _'Grade/Subbase Roadway (STA 186+82.75 to 188+05) - 54 |09Sep13 “135'ep1'3 0 spAY || 712 8

714 Construct Plain Cement Concrete Curb (STA 186+83 to 187+50 LT/RT) 3d  |09sep13 11Sep13 2d | 5-DAY 7114 1R

704 Construct Plain Cement Concrete Curb (STA 184+19 to 184+67 25LT/RT) Cl3d __ﬁs_e_pli-i 135ep13 |0 | 5-DAY 04§

6116 Cure Bridge Approach Slab (Abut #1) o 7d  14sepl3 | 20Sep13 |0 | Cure i 6.1.16 I

6316  Cure Bridge Approach Slab (Abut #2) - 7d WiISEplB 120sep13 |0 |Cure | 8.3.16

7.05 ' pave Base/Binder/Wearing (STA 183+25 to 184+67.25) ©3d |14sep13 |l6sepl3 0 |WEARNG100 | 7.05 §

715 | Pa\}é'Base/amde;/w;rﬁé’(sm 186+82.75 to 188405) 30 145epl3  |165ep13 0  |WEARING10-0 | | 7158

730 |Install Guiderail (STA183+15t0192400) 7d |175ep13 |25Sepl3 (0 |5-DAY 1l 7.30 BRI

:I_ 32 A@I;Pavement Marklngs - .2d 175;;15 N 185ep13 'Sd S_DAT - ; 7.32 =3

6.5.12 Apply Penetrating Concrete Seale-r 77777777 R |1d I i95ep13 195ép13 |4Eﬁ 5-DAY _ [ 6.5.12 =3

6.5.14 Bridge Structure Complete ' - - 0 195ep13 |195ep13 |4d  |SDAY 6.5.14/59,

TE |Landscape / Seed - |30 215ep13 |235ep13 |2d  |SEEDING | 7331




Time Now: 040ct12 Project:SR3035-450 (6) Planned YA AAIH S AL TIRTLS LSS LSS

Start: 040ct12 Project Description: South Two Lick Creek Bridge Critical _

Finish: 090ct13 Client: Engineering District 10-0 b

Run; 24Jul12 Company: PennDOT Late Dates < O
Project Manager: Alicia D. Kavulic, P.E. Milestone —

Progress [ e i R B e 1| A ]
Summary FEFFFA AT AT T T

Float [ERE e iR |
2013
Activity ID o ; % - Activity Desc. " Frlalenaces e D“f ES l‘;‘ ‘_Z_"E.F : 4 _-‘TF e Ca_lén&ar ID Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct
; 31 30 31 31 28 31 30 31 30 31 31 30 31

7.31 Install Signage 3d 23Sepl13  [255epl3 |0 5-DAY i 7310
e L e N == : SR . PN P, iy A - ] — ]
0.06 ?Substantial Completion Walkthrough 0 25Sep13 |25Sep13 |0 5-DAY ! 0.064
3.05 End Detour - Phase #2 0 255ep13  [25Sepl13 |0 Calendar Days I 3.054
0.07 Punchlist / Demobilization 10d |26Sepl3 [090ct13 |0 5-DAY ' 0.07
0.08 Final Completion 0 090ct13 |090ct13 |0 5-DAY : 0{085




PENNDOT FORM EDD-VI

ENVIRONMENTAYI, DUE DILIGENCE (EDD) PHASE 1
VISUAL INSPECTION FORM

DATE:

SR/SEC: : COUNTY :

SEGMENT: |

ECMS !
Project#: |

ACTIVITY: i

Location:

|
Visual Site Inspection (EDD-PHASE 1}):

B Stressed Vegetation Yes [ 1] No [ ]

e Staining on Soils Yes [ ] No [ ]

8 Staining Along PennDOT ROW

or on ROW Materials Yes [ ] No [ ]

8 Detectable Odors Yes [ 1 ~ No [ ] -~
|

Comments: i Attached additional pages or information as necessary.
|

Findings !

Check one:

O pue diﬂigence inspection performed and no visual evidence of a
spill or release in project ROW was detected.
i
O pue diligence inspection performed and evidence of a spill or
releas% in project ROW was detected. Phase 2 documents attached.

O pue diligence not applicable for this project. No waste or fill.

SIGNATURE%

PRINTED NAME:

)
TITLE: i
|
|

ORGANIZATION:

|
* FORM MUST BE MAINTAINED FOR A MINIMUM 5 YEARS IN THE PROJECT FILE®*
i




PENNDOT EDD-VII

DATE: :

CLEAN FILL ENVIRONMENTAL DUE DILIGENCE [EDD) PHASE 2

SR/SEC: f

ECMS PROJECT #:

SEGMENT : i

COUNTY : '

ACTIVITY: !

LOCATION:

A Phase | EDD was conducted for the above project and has identified evidence of a potential spill or release of
regulated substances to the material. A Phase 2 EDD was performed.

Findings Check llall that apply:
W] 1. Based on the results of the Phase 2 investigations, it has been determined that no spill or
release has occurred.

O 2. Based on the results of the Phase 2 investigations, there 1s documented evidence that a spill
or releasci: has occurred. MUST COMPLETE ITEM 3

0 3. If Item 2 is checked, Item 3 must be completed: The materials were Collected and sampled, in
accordance with Appendix A of the PADEP Management of Fill Guidance, and

O

SIGNATURE :

i
I
PRINTED NAME:
TITLE:

i
ORGANIZATION:

All regulated substances analyzed were reported as non-detectable. Form FP-001 must be

completed along with the laboratory data, and provided to the property owner of the fill receiving
site. Attach documentation,

The concentration of regulated substances detected were below the levels indicated in Table FP-
1a/1b. Form FP-001 must be completed along with the laboratory data, and provided to the
property owner of the fill receiving site. Attach documentation,

The concentration of regulated substances detected exceeds the levels in Table

FP-1a/1b, but are below the levels indicated in Table GP-1a/1b. The material is Regulated Fill
and must be approval by the PENNDOT Project Manager for use. If approved, PADEP General
Permit WMGR096 must be obtained.

The concentration of regulated substances detected exceeds the levels in Table
GP-1a/1b. The materials are a waste, Manage 1 accordance with applicable PA
Sohid Waste Management Act waste regulations. Attach documentation.

# FOR? MUST BE MAINTAINED FOR A MINIMUM 5 YEARS IN PROJECT FILE *




|
PENNDOT FORM EDD-VII

ENVIRONMENTAL DUE DILIGENCE PHASE 2: CLEAN FILL DETERMINATION

NOTE: PERSONS INVOLVED N PERFORMING EDD ACTIVITIES DO NOT NEED TO
COMPLETE ALL STEPS OF THIS PROCESS. ONLY THOSE REQUIRED FOR PROPERLY
CHARACTERIZING MATERIALS TO DETERMINE THEY ARE CLEAN FILL.

EDD Phase 2: STEP 1

o Property ownership and use histories (deed reviews) for evidence of potential releases of
wastes or chemicals from operations along the PennDOT ROW:

Lanfi and Property Use and Ownership Types Found (Check All That Apply):

. Public [
Private [
Agricultural |

=]

+]

°  Industrial |
o Commercial |
o
o

Residential |

'

Unused [
Other [

L (Specify)

I, . . . ks
o Searching environmental databases to determine the existence of potential impacts from any

types of waste sites or related activities that exist or may have existed within the vicinity of
the' PennDOT ROW: (See Appendix 1)

Datébases Searched (Check All That Apply):

‘o PenmDOT [ ]
'a  PA DEP [ ]
. e USEPA [ ]
i o Other [ 1]

(Specify)




PENNDOT FORM EDD-VIL

ENVIRONMENTAL DUE DILIGENCE PHASE 2: CLEAN FILL DETERMINATION
|

o Coﬁducting Interviews with All Relevant Parties to determine whether there had been any
incidents that involved the release of substances directly to the PennDOT ROW:

Interviews Conducted (Check All That Apply):

Former Property Owners
Current Property Owners
Former Land Owners
Current Land Owners

Fire Departments
Hazardous Matertals Teams
Regulatory Agencies

(Specify)

v
i

— p— 1
it by e et o) bd el

Examination of aerial photographs in order to determine all land uses within the vicinity of
the ROW:

o Aerial Photographs Evaluated Yes[ ] No[ |[;if*“Yes™: refer to Appendix 1 fora
Pennsylvania Depariment of Conservation and Natural Resources (PA DCNR) web site
address for locating aenal photographs.

o Examination of Sanborne or other fire insurance maps (there is an additional cost for

obtaining these), in order to determine the existence of businesses that may have had any
prior releases of regulated substances to the PennDOT ROW:
|

' ©  Sanborne Fire Insurance Maps Examined [ J; refer to Appendix | for web site
address and tclephone number for obtaining these maps;

' o Alternate Fire Insurance Maps Examined [ ]

| (Specify)

EDD Phase 2 STEP 2:

° San:lpling and Analysis of PennDOT ROW Materials. If there is documented evidence of a
spill or release, materials must be tested to determine if they are clean fill, regulated fill, or
to characterize for proper waste disposal.

o Santlpling and analysis should be conducted in accordance with Appendix A of the PA DEP
Mapagement of Fill Guidance: 258-2182-773 April 24, 2004,

1
|
1
j
1
i
!




i
1
!

PENNDOT FORM EDD-VIY

!
ENVIRONMENTAL DUE DILIGENCE PHASE 2: CLEAN FILL DETERMINATION

EAPPEN]DIX 1: LISTING OF WEB SITES AND RELATED CONTACTS FOR
I ENVIRONMENTAL DUE DILIGENCE DATABASE SEARCHES

]Pennsxlvania Department of Environmental Protection (PA DEP) -Related Sites
|

-2

Peng.gzl lvania Municipal and Residual Waste Facilities {(web link:
www.dep.state.pa.us/dep/deputate/airwaste/wm/rorw/Docs/Landfill_list.htm; (this website

contams descriptions of all Pennsylvana landfills and incinerators (51tc name, permit number, host
county, municipality, and contact person), all arranged by PA DEP region; for more information,
clickion either the facility name link (this leads to the PA DEP Environmental Facility Application
and Compliance Tracking System (E-Facts) information about any specific facility) or contact
person {e-mail) link).

Pennsylvania Land Recycling and Environmental Remediation Standards Act (Act 2) Sites (web
link: www.pasitefinder.state.pa.us/Site_listing. asp; this website contains information or all Act 2
sites that have beer completed to date and updates that are made to the website when needed; click
on the “more details” box associated with each site listed to obtain an interactive “E-Map”
locatlon/lmk for any site selected along with pertinent site information).

Pennsylvania Hazardous Sites Cleanup Act (HSCA) Sites (web link:

www.,dep state.pa.us/dep/deputate/airwaste/wm/hscp/docs/HSCA_Site List pdf; this website
brings up a list of Pennsylvania HSCA sites that are arranged by PA DEP Region and shows

mumc1pahty, county, numnber and dates for HSCA responses (interim and remedial levels), in
addltlon to the site status (complete, listed on Pennsylvama Poority List, or de-listed).

Pennsylvania Storage Tank Release and Active Storage Tank Sites (web link for storage tank
releaées www.dep.state.pa.us/dep/deputate/airwaste/wm/Tanks/Document/tank release.htm); this
websnte contains a listing of all known storage tdnk incidents, and is arranged by PA DEP region
(with'each regional incident alphabetized by county); other details included are facility 1. D. #, site
name, address, city, county, incident description, confirmation date, type of incident (underground
storage tank release (petroleum or hazardous material), or above-ground storage tank release; click
on the ‘Tank Incidents” PDF or Adobe Acrobat Files to see the entire list of storage tank releases
o date), web link for active storage tanks:

www.dep. state.pa. us/dep/deputate/airwaste/wm/tanks/storagetanks/tank_listings.htm; click on the
PA DEP Regional links to obtain Excel spreadsheet lists of storage tanks; information similar to
what can be found on the storage tank release sites (except releases) can be found on the active
storage tanks list).
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ENViRONMENTA]L DUE DILIGENCE PHASE 2: CLEAN FILL DETERMINATION

A:LPP]ENDIX 1: LISTING OF WEB SITES AND RELATED CONTACTS FOR
! ENVIRONMENTAL DUE DILIGENCE DATABASE SEARCHES

|
United States Environmental Protection Agency (US EPA)-Related Sites

Q

Pennsylvania Comprehensive Environmental Response and Liability Act (CERCLA/Superfund)
Sites (web link: www.cpa.govireg3hwmd/super/PA/index.htm); this website contains information
on all Pennsylvania Superfund sites, including name, address, city, county, zip code, US EPA 1. D.
number, and National Priority List (NPL) status, click on the site name to learn more about any
Superfund site).

Pennsylvania Resource Conservation and Recovery Act (RCRA) Facilities (web link:
www.epa.govireg3wemd/ca/pa.htm; this website contains information for all Pennsylvania RCRA
sites; including facility name {click on this for more details), US EPA 1. D. number, location {click
on this link to get a map showing the site in relation to nearby roadways), environmental
indicators (human exposure, groundwater — click on either of these to get the documentation
sheets for cither or both), and clean up status (initiated, remedy selected, complete with or without
controls, construction completed)).

Toxic Release Inventories (TRI) (web hnk: www epa.gov/tn); this website is from the US EPA,
and contains some background information about TRI 1s and how it is used, releases for specific
areas can be found by entering a zip code on the title page; from here, the user can view the
facilities that are part of the TRI for the zip code entered, and the extent of releases that have
occurred over the years (starting with 1989, and continuing through 2001, the latest year for which
TRI information 1s available); click on the name of any facility shown to obtain a detailed report
about the releases and related activities associated with the facility (onsite, off-site, air emissions,
water discharges, land disposal)).

Comprehensive Federal and State Site Environmental Database (Enviro-Facts) (web link:
www.epa.gov/enviro/index_java.himi; this website contains information about virtually every type
of environmental matter known, both in terms of facilities and the media affected by these
facilities’ collective activities; under the “topics™ tab, click on the links related to “waste ",
water”, “air”, “toxics”, “land”, “radiation”, “maps", and “other”, to determine the type of
medla mformauon desued under the “advanced capabllities" tab, click on the “queries”,

“maps”, or reporrs " links to locate more specific information; from here, the user will be led to a
page where queries about any type of environmental site can be entered using a zip code, county
or Statc abbreviation; click on the “find it’ link to locate information about one or multiple
environmental sites, or, to generate map locations for the any type of environmental site activity
desued the map is interactive, and the user can “zoom in" for closer details about the site; this
database may include information on sites from the aforementioned Municipal and Residual
Waste Storage Tanks, RCRA, HSCA, CERCLA, Act 2, and TRI databases; sites with National
Pollutant Discharge Elimination System (NPDES) and radiation-related permits also included in
this database).

i
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| ENVIRONMENTAL DUE DILIGENCE DATABASE SEARCHES

i
Sites for A!erial Photographs and Fire Insurance Maps

o Aerial Photographs: Aerial photographs may be accessed via the Pennsylvama Department of
Conservatnon and Natural Resources (PA DCNR) web site (web link:
www denr.state.pa. usftopogeo/gismaps/aerials.aspx.htm; click on the “Proceed to the new
DCNR” link, then click on the “derial Photos” option; this will lead to a link for the U. S.
Geologlcal Survey’s Aerial Photo Finder; information can be sought, and site location maps can
be generated by selecting the “zip code”, “populated place”, or “map location” options).

° Sanbome Fire Insurance Maps: These maps may be obtained from EDR Sanborne, Inc., at 1-
800-352-0050, or at www.edmet com; click on the “Sanborne Maps " link, and then click on the
phrase “Download Sample”” to view an example of this map type. There is an additional cost for

obtaining these maps.
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ENVIRONMENTAL DUE DILIGENCE (EDD) PHASE 1

VISUAL INSPECTION FORM

DATE: l g l ) ] 172

SR/SEC: 20392 / H5 l " COUNTY: Ivd <a N
|

SEGMENT: |

ECMS

Project#: | THD0L

ACTIVITY:E Sovcth Twe Licl (el YO dfjeJ

Location:i bﬂd%ﬁ \(D,{flw [/mQ,vC\L‘/ Lower @md i dr O%f}

| FASS
Visual Site Inspection (EDD-PHASE 1):
!
o Stressed Vegetation Yes [ ] No [v]
o Staining on Soils Yes [ ] No { .}
o Qtaining Along PennDOT ROW
or on ROW Materials Yes [ | No [T,
= Detectable Odors Yes [ ] No ['/{ ‘
|
Comments: | Attached additional pages or information as necessary.
I ;
Findings |

%eck one:
Due dil!igence inspection performed and no visual evidence of a

spill or release in project ROW was detected.
i

O pue dil:igence inspection performed and evidence of a spill or
release-i in project ROW was detected. Phase 2 documents attached.

O pue diligence not applicable for this project. No waste or fill.

SIGNATUREE: W b ‘ /{&0‘%@0

PRINTED NAME: -~ Atcie D ]<KL vu (L C

TITLE: | ?r@l\fcfr Mg noae-

ORGANTZATION: %(’ St 9 ~ Uht

* FORM MUIS'I‘ BE MAINTAINED FOR A MINIMUM 5 YEARS IN THE PROJECT FILE®"
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General Decision Number: PA120004 08/03/2012 PA4
Superseded General Decision Number: PA20100004
State: Pennsylvania

Construction Types: Heavy and Highway

Counties: Allegheny, Armstrong, Beaver, Bedford, Blair,

Butler, Cambria, Cameron, Centre, Clarion, Clearfield, Clinton,
Crawford, Elk, Erie, Fayette, Forest, Franklin, Fulton, Greene,
Huntingdon, Indiana, Jefferson, Lawrence, McKean, Mercer,
Mifflin, Potter, Somerset, Venango, Warren, Washington and
Westmoreland Counties in Pennsylvania.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS (excluding sewer
grouting projects and excluding sewage and water treatment
plant projects)

ModiFication Number Publication Date
01/06/2012
02/10/2012
02/24/2012
03/16/2012
04/13/2012
04/20/2012
05/04/2012
05/11/2012
06/01/2012
06/15/2012

0 07/13/2012

1 0870372012

PPRPOO~NOUR_WNEO

BOI1L0O013-005 01/01/2011
CENTRE, FRANKLIN, POTTER, CLINTON, FULTON, HUNTINDON AND
MIFFLIN COUNTIES

Rates Fringes
BOIL0154-004 06/01/2012
ALLEGHENY, ARMSTRONG, BEAVER, BEDFORD, BLAIR, BUTLER, CAMBRIA,
CAMERON, CLARION, CLEARFIELD, CRAWFORD, ELK, FAYETTE, FOREST,

GREENE, INDIANA, JEFFERSON, LAWRENCE, MCKEAN, MERCER, SOMERSET,
VENANGO, WARREN, WASHINGTON AND WESTMORELAND COUNTIES

Rates Fringes

BO1L0O744-003 07/01/2008

ERIE COUNTY

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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Rates Fringes
BOILERMAKER. - . . o . oo oo $ 35.34 18.48
* BRPAO009-023 06/01/2012
BEAVER COUNTY

Rates Fringes
BRICKLAYER. - - oo oo i i oo $ 28.70 16.08

* BRPA0009-024 06/01/2012
WASHINGTON (Cross Creek, Hanover, Jefferson, Mt Pleasant,
Nottingham, Peters, Robinson, Smith, Union Twps) COUNTY

Rates Fringes

* BRPAO009-025 06/01/2012

BUTLER, LAWRENCE, AND MERCER COUNTIES

* BRPAO0O09-032 06/01/2012

FAYETTE (Jefferson & Washington Twps), GREENE (Except
Cumberland, Dunkirk, Greene, Monongahelia Twps), INDIANA, AND
WESTMORELAND (Rostraver Twp) COUNTIES

Rates Fringes

* BRPAO0O09-033 06/01/2012

ARMSTRONG, CLARION (Brady, Madison, Perry, Tobe, Porter,
Redbank Twps), FAYETTE (Except Jefferson & Washington Twps),
GREENE (Cumberland, Dunkirk, Greene, Monongahelia Twps),
INDIANA, AND WESTMORELAND (Except Rostrave Twp) COUNTIES

Rates Fringes
BRICKLAYER. - . .. oo $ 30.10 15.87
* BRPAO009-034 05/01/2012
ERIE COUNTY

Rates Fringes

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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CARP2235-005 01/01/2012

Rates Fringes
PILEDRIVERMAN
Piledriverman (welder)...... $ 31.15 13.60
Piledriverman............... $ 30.85 13.60
CARP2235-006 01/01/2007
Rates Fringes
DEIVer. . e $ 40.40 10.77
Tender. ..o i $ 26.93 10.77
CARP2274-001 01/01/2012
Rates Fringes
CARPENTER (ALLEGHENY,
ARMSTRONG, BEAVER, BUTLER,
ERIE, FAYETTE, GREENE,
LAWRENCE, MERCER, WASHINGTON,
AND WESTMORELAND COUNTIES)
Carpenter (Welders)......... $ 29.69 14.40
Carpenters...........cc.a... $ 28.99 14.40
CARPENTER (BEDFORD, BLAIR,
CAMBRIA, CAMERON, CENTRE,
CLARION, CLINTON, CLEARFIELD,
CRAWFORD, ELK, FOREST,
FRANKLIN, FULTON, HUNTINGDON,
INDIANA, JEFFERSON, MCKEAN,
MIFFLIN, POTTER, SOMERSET,
VENANGO, AND WARREN COUNTIES)
Carpenters (Welders)........ $ 29.45 14.40
Carpenters........cccecean.. $ 28.74 14.40

ELECO005-006 12/23/2011

ALLEGHENY, ARMSTRONG, BEDFORD, BLAIR, BUTLER CAMBRIA, CAMERON,
CENTRE (Remainder), CLARION, CLEARFIELD, ELK, FAYETTE, FULTON,
GREENE, HUNTINGDON, INDIANA, JEFFERSON, MCKEAN, SOMERSET,
VENANGO, WASHINGTON, AND WESTMORELAND COUNTIES

Rates Fringes
ELECTRICIAN. ..o oo $ 35.76 20.75
CELECO0S6-004 06/01/2011
ERIE, FOREST AND WARREN COUNTIES

Rates Fringes
ELECTRICIAN. . o .o oo .. $ 27.00 19.37

ELEC0126-005 05/28/2012

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012



ALLEGHENY, ARMSTRONG, BEAVER, BEDFORD, BLAIR, CAMBRIA, CENTRE,

CLARION, CLEARFIELD, FAYETTE, FULTON, GREENE, HUNTINGDON,
INDIANA, JEFFERSON, SOMERSET, WASHINGTON AND WESTMORELAND

Rates
Line Construction:
Groundman. - - - - e e e e a $ 24.42
Lineman. . ..o e i e e e e a s $ 40.70
Truck driver........ ... .... $ 26.45
Winch truck operator........ $ 28.49
ELEC0126-007 05/28/2012
FRANKLIN AND MIFFLIN COUNTIES
Rates
Line Construction:
Groundman. . - e v oo emeeeean $ 22.98
Lineman. . ..o e i e e e e a $ 38.30
Truck driver.. ... ... ... ..... $ 24.89
Winch truck operator........ $ 26.81
* ELEC0143-007 06/01/2012
FRANKLIN and MIFFLIN COUNTIES
Rates
ELECTRICIAN. . . oo e e e e e e e e e $ 28.00

ELECO712-003 12/27/2010

CRAWFORD, BEAVER, LAWRENCE AND MERCER COUNTIES

Rates
ELECTRICIAN. . ..o oo $ 27.50
'ELECOs12-008 O6/01/2011
CLINTON COUNTY
Rates
ELECTRICIAN. . ..o oo oo. $ 27.54
CELECO812-009 06/01/2011
POTTER COUNTY
Rates
ELECTRICIAN. . o .o oo $ 28.55

ELEC0812-011 06/01/2011

Fringes

26%+7 .50
26%+7 .50
26%+7 .50
26%+7 .50

Fringes

26%+7 .50
26%+7 .50
26%+7 .50
26%+7 .50

Fringes

3%+18.68

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11
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CENTRE COUNTY (Burnside, Curtin, Liberty, Howard, Marion,

Walker, Miles, Haines Townships)

ELEC1319-004 09/05/2011

Fringes

BUTLER, CAMERON, CLINTON, CRAWFORD, ELK, ERIE, FOREST,

LAWRENCE, MCKEAN, MERCER, VENANGO, WARREN AND POTTER COUNTIES

Rates

Line Construction:
Groundmen. . . .- oo e e i e e $ 28.46
Heavy Equipment Operator....$ 45.45
Linemen. . ... e e o $ 45.91
Truck Drivers. ... ..o na... $ 29.84

ENGI10066-016 01/01/2012

Rates

Power equipment operators:

(ALLEGHENY, ARMSTRONG,

BEAVER, BLAIR, BUTLER,

CAMBRIA, CENTRE, CLARION,

CLEARFIELD, CRAWFORD, ERIE,

ELK, FAYETTE, GREENE,

INDIANA, JEFFERSON, LAWRENCE,

MCKEAN, MERCER, SOMERSET,

VENANGO, WARREN, WASHINGTON,

AND WESTMORELAND COUNTIES)
GROUP 1. .. e i e eeeeeean $ 28.08
GROUP 2. . i e e e ee e $ 27.82
GROUP 3. . i e e ee e $ 24.17
GROUP 4. . e e e $ 23.71
GROUP 5. . i e e e e $ 23.46

Power equipment operators:

(BEDFORD, CAMERON, CLINTON,

FOREST, FRANKLIN, FULTON,

HUNTINGDON, MIFFLIN, AND

POTTER COUNTIES)
GROUP 1. . . e e $ 27.79
GROUP 2. . e $ 27.51
GROUP 3. . i i e eeeeeeees $ 23.87
GROUP 4. . . e e e e e $ 23.38
GROUP 5. . e e $ 23.17

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

Fringes

10.13
14 .40
18.45
10.24

Fringes

16.39
16.39
16.39
16.39
16.39

16.39
16.39
16.39
16.39
16.39

GROUP 1 - Asphalt Paving Machine (Spreader), Autograde
(C.M.I. and similar); Backfiller, Compactor with Blade,

Backhoe - 360 and 180 degree Swing; Cableway; Caisson Drill

(similar to Hugh Williams), Central Mix Plant; Cooling
Plant; Concrete Paving Mixer, Concrete Pump (self-

propelled); Cranes; Cranes (boom or mast over 101ft.$.50

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11

Page 5 of 15

8/3/2012
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per each additional 50 feet inclusive of jib), Cranes
(Tower Stationary- Climbing Tower Crane); Derrick; Derrick
Boat; Dozer(greater than 25,000 Ibs.); Dragline; Dredge;
Dredge Hydraulic; Elevating Grader; Franki Pile Machine;
Gradall (remote control or otherwise),Grader (power-fine
grade); HIlift (4 cy. and over); Hoist 2 Drums or more (in
one unit); Hydraulic Boom Truck with pivotal cab (single
motor-Pitman or similar), (Boom and Mast over 101 feet will
be paid an additional 50 feet inclusive of jib if used;)
Kocal; Mechanic, Locomotive (std. Gauge); Metro-chip
Harvester or similar; Milling Machine (Roto Mill or
similar); Mix Mobile; Mix Mobile (with Self Loading
Attachment), Mucking Machine (tunnel); Pile Driver Machine;
Pipe Extrusion Machine; Prespliter Drill (self contained);
Refrigeration Plant (soil Stablization) Rough Terrain Crane
(25 ton over) (Boom and Mast over 101 feet will be paid an
additional 50 feet inclusive of jib if used); Rough Terrain
Crane (under 25 ton), Scrapers; Shovel-Power; Slip form
Paver (C.M.1. and similar); Trenching Machine (30,000 Ibs.
and over), Trenching Machine (under 30,000 1b.), Tunnell
Machine (Mark XXI Jarva or similar), Vermeer Saw, Whirley,
Mechanic, Compactor with blade

GROUP 2: Asphalt plant operator; auger (tractor mtd.); auger
(truck mtd.); belt loader (euclid or similar); boring
machine; cable placer or layer; Directional drill over
3,000 Ibs thrust; concrete batch plant (electronically
synchronized); concrete belt placer (C.M.l. and similar);
concrete finishing machine and spreader, concrete mixer
(over 1 cy.) concrete pump (stationary); core drill (truck
or skid mtd. - similar to penn drill), dozer (25,000 lbs or
less); Ditch Witch Saw, force feedloader; fork lift (lull
or similar); grader - power; grease unit opertor (head);
guard rail post driver (truck mounted) guard rail post
driver (skid type); hilift (under 4 cy.); skid steer
loader; hydraulic boom truck (non-pivotal cab); job work
boat (powered), jumbo operator; locomotive (harrow guage);
minor equipment operator (accumulative four units); mucking
machine; multi-head saw (groover); overhead crane; roller
-power- asphalt; ross carrier; side boom or tractor mounted
boom; shuttle buggy (asphalt), stone crusher
(screening-washing plants); stone spreader (self propelled)
truck mounted drill (davey or similar); welder and
repairman; well point pump operator; bidwell concrete
finishing machine (or similar).

GROUP 3: Broom Finisher (C.M.l. or similar);
Compactors/Rollers (static or vibratory (Self-propelled) on
dirt or stone; Curb Builder; Minor Equipment Opertor (two
or three units); Multi-head Tie Tamper; Pavement Breaker
(self-propelled or ridden); Soil Stablizer Machine; Tire
Repairman; Tractor (snaking and hauling); Well Driller and
Horizontal: Winch or "A"™ Frame Truck (when hoisting and
lowering).

GROUP 4: Ballast Regulator; Compressor; Concrete Mixer (1
cy. & under with skip); Concrete Saw (Ridden or
selp-propelled); Conveyor; Elevator (Material hauling
only); Fork-lift (Ridden or self-propelled); Form Line
Machine; Generator; Groute Pump; Heater (Machinical); Hoist

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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(single Drum); Ladavator, Light Plant; Mulching Machine;
Personnel Boat (Powered), Pulverizer, Pumps, Seeding
Machine, spray Cure Machine (powered Driven); Subgrader;
Tie Puller; Tugger; Welding Machine (Gas or Diesel).

GROUP 5: Deck Hand; Farm Tractor; Fireman on Boiler; Oiler;
Power Broom; Side Delivery Shoulder Spreader (attachment);

IRONOO03-001 06/01/2012
ALLEGHENY, FAYETTE, WESTMORELAND, CAMBRIA, INDIANA, ARMSTRONG,
BUTLER, BEAVER, CLARION, AND WASHINGTON COUNTIES

Rates Fringes

IRONOO03-007 06/01/2012

BLAIR, CAMERON, CENTRE, CLEARFIELD, CLINTON, ELK, JEFFERSON,
MCKEAN, AND POTTER COUNTIES

Rates Fringes

Ironworkers: ... ... ... ... ... ... $ 26.28 22.99
Pre-Engineered Metal

Building...... ... ... ....... $ 26.28 22.99

Structural, Reinforcing & Ornamental

IRONOO03-009 06/01/2012
BLAIR, CAMERON, CENTRE, CLEARFIELD, CLINTON, ELK, JEFFERSON,
MCKEAN AND POTTER COUNTIES

Rates Fringes

IRONOO03-011 06/01/2012

CRAWFORD, ERIE, FOREST, AND WARREN COUNTIES

Rates Fringes

Ironworkers: ... ... .. oo oaoo.. $ 27.02 23.14
Pre-Engineered Metal

Building...... ... .. ... ...... $ 27.02 23.14

Structural, Reinforcing & Ornamental

IRONO207-002 06/01/2011

LAWRENCE, MERCER, AND VENANGO COUNTIES

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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IRONO404-008 07/01/2011

FRANKLIN (Remainder), HUNTINGDON (Remainder), AND MIFFLIN

COUNTIES

Rates Fringes
IRONWORKER, STRUCTURAL........... $ 29.02 24 .05
CIRONOS49-002 12/01/2011
GREENE COUNTY

Rates Fringes
IRONWORKER . . . .. oo oo oo $ 29.35 16.04

* 1RONO568-004 05/01/2012

BEDFORD, FRANKLIN (Southwest 1/3), FULTON, HUNTINGDON (Western
2/3), AND SOMERSET COUNTIES

Rates Fringes

Ironworkers:
Sheeter, Bucker-Up.......... $ 27.03 15.47
Structural, Ornamental,
Reinforcing, Machinery
Mover, Rigger & Machinery
Erector, Welder, Fence
Erector. ... ... ... .. $ 26.78 15.47

LAB01058-001 01/01/2012

Rates Fringes

LABORER (BEDFORD, CAMERON,

CENTRE, CLINTON, CRAWFORD,

FOREST, FRANKLIN, FULTON,

HUNT INGDON, JEFFERSON,

MIFFLIN, AND POTTER COUNTIES)
GROUP 1. .. iiiiiiiiiaaaaa. $ 23.97 15.58
GROUP 2. . i iiia o $ 24.13 15.58
GROUP 3. . i iee e $ 24.62 15.58
GROUP 4. . i $ 25.07 15.58
GROUP 5. .. i i iieeaaa $ 25.48 15.58
GROUP 6. .o iiee e $ 22.32 15.58
GROUP 7. i iee e e $ 24.97 15.58
GROUP 8. . i i i ieea e $ 26.47 15.58

Laborers: (ALLEGHENY,
ARMSTRONG, BEAVER, BLAIR,
BUTLER, CAMBRIA, CLARION,
CLEARFIELD, ELK, ERIE,
FAYETTE, GREENE, INDIANA,
LAWRENCE, MCKEAN, MERCER,
SOMERSET, VENANGO, WARREN,
WASHINGTON, AND WESTMORELAND
COUNTIES)

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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GROUP 1. . ... iiiiiiai i $ 24.07 15.58
GROUP 2. . . i iiaa $ 24.23 15.58
GROUP 3. . i i a $ 24.62 15.58
GROUP 4. . ... $ 25.07 15.58
GROUP 5. . i aa - $ 25.48 15.58
GROUP 6. .. ii i i a e $ 22.32 15.58
GROUP 7. . e e et $ 25.07 15.58
GROUP 8. .. i i o $ 26.57 15.58

LABORERS CLASSIFICATIONS

GROUP 1: Asphalt curb sealer; Asphalt tamper; Batcherman
(weigh) Blaster,Boatman, Brakeman, Change house attendant,
Coffer dam, Concrete curing pitman, Puddler, Drill Runner-s
helper (Includes Drill Mounted on Truck, Track, or similar
and Davey Drill Spots, Clean up, helps to maintain),
Electric Brush and or Grinder, Fence Construction
(Including Fence Machine Operator) Form stripper and Mover,
Gabion (Erectors and Placers) Hydro jet blaster nozzleman;
Landscape laborer, Manually moved emulusion sprayer, Radio
actuated traffic control operator Rip rap work, scaffolds
and Runways, Sheeters and Shorers (includes lagging)
structural concrete Top Surfacer, Walk Behind Street
Sweeper, and Wood Chipper; water boy

GROUP 2: Air tool operator (all types); Asphalt, batch &
concrete plant operator (manually operated) Burner,
Caisson; men (open air); Carryable pumps; Chain saw
operator including attachments, Cribbing, (concrete or
steel); Curb machine operator (asphalt or concrete walk
behind); Diamond head Core Drller, Drill runner®s helper
(tunnel) Fork Lift, (walk behind), Form Setter (Road Forms
Line man) Highway Slab reinforcement placers (including
jJoint and Basket Setters) Hydraulic pipe pusher; Liner
plates (Tile or Vitrified Clay) Mechanical compacting
equipment operators, Mechanical joint sealer, Dope pot and
Tar Kettle, Mortar mixer (hand or machine) Muckers,
Brakemen & all other Labor, (Includes installation of
utility lines) Pipe Layers /Fusion /Heating lron
(Regardless of materials) Portable Single Unit Conveyor,
Post Hole Auger, (2 or 4 cycle hand operated) Power
wheelbarrows and buggies, Rail porter or similar; Sand
blaster;Signal Man,Vibrator operator, All RAILROAD TRACK
WORK TO INCLUDE THE FOLLOWING: adzing machine, ballast
Router, Bolting Machine, Power Jacks, Rail Drills, Railroad
Brakeman,Rail Saws, Spike Drivers (Manually or hand held
tool) Spike Pullers Tamping Machine, Thermitweld

GROUP 3: Asphalt Luteman/Raker ,Blacksmith, Blaster, Brick,
stone and block pavers and block cutters (wood, belgian and
asphalt); Cement mortar lining car pusher; Cement mortar
mixer (pipe relining); Cement mortar pipe reliners;
concrete saw operator (walk behind); Curb cutters and
setters; Elevated roadway drainage construction; erector of
overhead signs, Form setter (road forms-lead man); Grout
machine operator; Gunite or dry pack gun (nozzle and
machine man); Manhole or catch basin builder (Brick block
concrete or any prefabrication) Miners and drillers
(including lining, supporting and form workmen, setting of
shields, miscellaneous equipment and jumbos); Multi-plate

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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pipe (aligning and securing); Placing wire mesh on gunite
projects; Wagon drill operators (air track or similar);
Walk behind ditching machine (trencher or similar);crown
screed adjuster and welder

GROUP 4: Reinforcing Steel Placer (Bending, aligning, and
securing, Cadweld)

GROUP 5:High Burner, (Any burning not done from deck), Welder
(Pipeline)

GROUP 6: Uniformed Flagperson, Watchman
GROUP 7: Toxic/Hazardous Waste Removal Laborer Levels C & D
GROUP 8: Toxic/Hazardous Waste Removal Laborer Levels A & B

PAINO021-019 05/01/2010

CLINTON COUNTY

Rates Fringes
Painters:
Bridge. ... ..o, $ 29.60 13.00
Brush & Roller.............. $ 23.30 13.00
ST 0] = 1Y/ $ 24.30 13.00
PAINO021-024 05/01/2010
FRANKLIN COUNTY
Rates Fringes
PAINTER
Brush. .. .. ... ... ... ... ... $ 22.57 9.60

PAINOO57-014 06/01/2012

ALLEGHENY, FAYETTE, GREEN, WASHINGTON COUNTIES

Rates Fringes

Painters:
Bridge. ... ... ... $ 31.70 14.35
Brush & Roller.............. $ 26.25 14.35
Spray .- - e $ 26.25 14.35

PAINOO57-015 06/01/2012
ARMSTRONG, BEAVER, BEDFORD, BLAIR, BUTLER,CAMBRIA, CENTRE,
CLARION, CLEARFIELD, ELK, FULTON, HUNTINGTON, INDIANA,
JEFFERSON, LAWRENCE, MERCER, MIFFLIN, SOMERSET, VENANGO AND
WESTMORELAND COUNTIES

Rates Fringes

Painters:
Bridge. ... ... $ 31.70 14.35

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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PAINOO57-022 05/01/2012

Rates Fringes
Painters: (ERIE, McKEAN, AND
WARREN (Including Columbus
and Freehold twps) COUNTIES)
Bridges,Stacks,Towers....... $ 22.79 14.24
Brush and Roller............ $ 20.79 14.24
Spray and Sandblasting...... $ 21.54 14.24

PAINOO57-027 06/01/2011

CAMERON, CRAWFORD, POTTER, WARREN, (Excluding Columbus and
Freehold twps)

Rates Fringes
PAINTER
Brush and Roller....._...... $ 25.72 14.09
PLASOS26-002 06/07/2012
Rates Fringes

CEMENT MASON/CONCRETE FINISHER
Beaver, Cameron, Clarion,
Crawford, Elk, Forest,
Lawrence, McKean, Potter,
Venango and Warren
Counties. ..o e e e eaaa $ 28.22 15.17
Bedford, Blair, Cambria,
Centre, Clinton,
Huntingdon, Mifflin and
Somerset Counties........... $ 28.22 15.17

PLUMO027-001 06/01/2011
ALLEGHENY, ARMSTRONG, GREENE (Except extreme Eastern portion),
WASHINGTON (Except extreme Eastern portion) and WESTMORELAND
(City of Arnold and City of New Kensington Only) COUNTIES

Rates Fringes

Plumbers and Pipefitters
(Bridge Drain Pipe).............. $ 35.85 17.57

PLUMO047-005 05/01/2011
BEAVER, BUTLER, MCKEAN, MERCER, VENANGO, CLARION, LAWRENCE,
FOREST, WARREN, CRAWFORD, AND ERIE COUNTIES

Rates Fringes

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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Plumbers and Pipefitters
(Bridge Drain Pipe).............. $ 36.57 18.51

PLUMO354-005 06/01/2011

BEDFORD, BLAIR, CAMBRIA, CAMERON, CLEARFIELD, ELK, FAYETTE,
GREENE (Extreme Eastern portion), HUNTINGDON, INDIANA,
JEFFERSON, SOMERSE, WASHINGTON (Extreme Eastern portion), AND
WESTMORELAND COUNTIES

Rates Fringes

Plumbers and Pipefitters
(Bridge Drain Pipe).............. $ 35.33 19.18

TEAMO040-001 01/01/2012
Rates Fringes

TRUCK DRIVER (ALLEGHENY,

ARMSTRONG, BEAVER, BLAIR,

BUTLER, CAMBRIA, CENTRE,

CLARFIELD, CRAWFORD, ERIE,

FAYETTE, GREENE, INDIANA,

JEFFERSON, LAWRENCE, MCKEAN,

MERCER, SOMERSET, VENANGO,

WARREN, WASHINGTON, AND

WESTMORELAND)
GROUP 1. ... i $ 25.88 13.49
GROUP 2. . i $ 26.02 13.57
GROUP 3. i i i i iea e $ 26.53 13.83

Truck drivers: (BEDFORD,

CAMERON, CLAIRON, CLINTON,

ELK, FOREST, FRANKLIN,

FULTON, HUNTINGDON, MIFFLIN,

AND POTTER COUNTIES)
GROUP 1. .. i $ 25.69 13.41
GROUP 2. . i iiia o $ 25.87 13.50
GROUP 3. . e i eeeaas $ 26.37 3.79

FOOTNOTES: A. Hazardous/toxic waste material/work level A
& B receive additional $2.50 per hour above classification
rate

B. Hazardous/toxic waste materials/Work level C & D receive
$1.00 per hour above classification

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - Single Axle (2 axles including steering axle);
Includes partsman and warehoueman

GROUP 2 - Tandem - Tri-Axle - Semi-Tractor Trailer
(combination) (3 axles or more including steering axle)

GROUP 3 - Specialty Vehicles; Heavy equipment whose capacity

exceeds that for which state licenses are issued
specifically refers to units in excess of eight (8) feet

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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width (such as Euclids, Atley Wagon, Payloder,
Tournawagons, and similar equipment when not self loaded);
Tar and Asphalt Distributors Trucks, Heavy Duty Trailer,
such as Low Boy, High Boy

WELDERS - Receive rate prescribed for craft performing
operation to which welding s incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) () ()).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers"” that indicate whether the particular
rate is union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with
characters other than "'SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The
first four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable ,
i.e., Plumbers Local 0198. The next number, 005 in the
example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these
characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be
July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any
changes in the collective bargaining agreements governing the
rate.

Non-Union ldentifiers

Classifications listed under an "SU" identifier were derived
from survey data by computing average rates and are not union
rates; however, the data used in computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA
indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used iIn producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davishacon/PA4.dvb?v=11 8/3/2012
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Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 0348-0046
(See reverse for public burden disclosure.)
1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:

D a. contract Da. bid/offer/application D a. initial filing

b. grant b. initial award b. material change
C. cooperative agreement c. post-award For Material Change Only:
d. loan year quarter
e. loan guarantee date of last report
f. loan insurance
4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is a Subawardee, Enter Name
[ prime [] subawardee and Address of Prime:
Tier , If known:
Congressional District, if known: 4C Congressional District, if known:
6. Federal Department/Agency: 7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known: 9. Award Amount, if known:
$
10. a. Name and Address of Lobbying Registrant b. Individuals Performing Services (including address if
(if individual, last name, first name, Ml): different from No. 10a)

(last name, first name, Ml):

Information requested through this form is authorized by title 31 U.S.C. section H .
11 1352. This disclosure of lobbying activities is a material representation of fact Slgnature'
upon which reliance was placed by the tier above when this transaction was made . .
or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This Prmt Name'
information  will be available for public inspection. Any person who fails to file the .
required disclosure shall be subject to a civil penalty of not less than $10,000 and Title:
not more than $100,000 for each such failure.

Telephone No.: Date:

Authorized for Local Reproduction

Federal Use Only:
Standard Form LLL (Rev. 7-97)
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal
action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each paymentor agreementto make
paymentto any lobbying entity for influencing or attempting to influence an officer or employeeof any agency, a Member of Congress, an officer or employee of
Congress, or an employeeof a Member of Congress in connectionwith a covered Federal action. Complete all items that apply for both the initial filing and material
change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter
the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting entity for this covered Federal
action.

4. Enter the full name, address, city, State and zip code of the reporting entity. Include Congressional District, if known. Check the appropriate classification
of the reporting entity that designatesif it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee
of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organizationfiling the report in item 4 checks "Subawardee," then enter the full hame, address, city, State and zip code of the prime Federal
recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizationallevel below agency name, if known. For
example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance
(CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number;

Invitation for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the application/proposal control number
assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan
commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting
entity identified in item 4 to influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). Enter Last Name, First Name, and
Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control
Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is
estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burden, to the Office of Managementand Budget, Paperwork Reduction Project (0348-0046), Washington,
DC 20503.
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Steel Escalation Option

The undersigned hereby certifies that he/she is authorized to make a decision, on behalf of the
Bidder, regarding application of the provisions of the Standard Special Provision entitled “Price
Adjustment for Steel Cost Fluctuations” to the following project:

ECMS Project No. S.R. , Section Letting Date

SSP CATEGORY NAME OPTION-IN* OPTION-OQUT**
SUBSECTION

4.a Guide Rail and Metal Median Barrier D D

4.b Reinforcement Bars D D

4.c Piles D D

4.d Steel Sign Structure(s) D D

4.e Fabricated Structural Steel D D

Precast Reinforced Concrete Box
4.f Culvert(s) / Prestressed Concrete D D

Bridge Beam(s)

* Checking here elects the option to apply the provisions of the SSP entitled “Price Adjustment for Steel Cost
Fluctuations” to the steel used in applicable materials placed as part of the work items in the indicated category.

** Checking here declines the option to apply the provisions of the SSP entitled “Price Adjustment for Steel Cost
Fluctuations” to the steel used in applicable materials placed as part of the work items in the indicated category.

CONTRACTOR NAME

SIGNATURE

PRINTED NAME

DATE

The apparent low bidder is required to submit this form via fax to (717) 705-1504 by 3:00 pm prevailing local time
within 7 calendar days after the bid opening. When the seventh calendar day after the bid opening falls on a day
PennDOT offices are closed, submit this form via fax by 3:00 pm prevailing local time on the next business day.

If a properly completed form is not provided by the apparent low bidder within the time specified, the Department will
consider the option to apply the price adjustment provisions to the project to be declined (i.e. Option-OUT will be
selected for the project). If the form, when provided within the time specified, has been completed such that the
Department is unable to ascertain the bidder’s intention with regard to the inclusion of any one of the applicable steel
product categories, the Department will consider the option to apply the price adjustment provisions to that product
category to be declined (i.e. Option-OUT will be selected for the category). No further opportunity to elect steel
escalation for the project or an individual steel product category will be made available to the bidder.
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Bridge / Structures Related Effective Policy Letters
For Contractor’s Alternate Designs

In addition to applicable portions of Desigh Manual Part 4, Pub 408, BC and BD standards, and AASHTO
Bridge Specifications all applicable portions of the following design policy (strike-off) letters will apply for
alternate designs developed by the contractor. These policy letters cover a variety of issues, concepts, and
specifications. Unless specifically permitted by the Alternate Specifications Part A or Part B, the contractor is
not permitted to utilize new concepts.

Number Date Subject

431-04-01 1/13/04 Quality Control of Design Submissions

431-06-01 1/24/06 Moratorium on Non-Composite Adjacent Prestressed Concrete
Box Beam Bridges

431-09-14 12/2/09 Publication 15M, Design Manual Part 4
Change No. 1

431-10-12 8/29/10 Bridge Design Standards, BD-600M Series (Pub. 218M):
September 2010 Edition

431-10-13 11/16/10 Bridge Construction Standards, BC-700M Series (Pub. 219M):
October 2010 Edition

431-10-15 12/21/10 Summary of New Bridge and Structure Products

431-11-03 4/4/11 Publication 218M, BD-628M

Modifications to Approach Slab Joints and Waterproofing Details
Implementation into Active Projects in Construction

431-11-06 7/13/11 Modification to Publication 15M, Design Manual Part 4
Implementation Measures to Mitigate Corrosion Of Substructure
J-Bar Reinforcement

431-11-08 7/29/11 Publication 15M, Design Manual Part 4 Addition of Section B
2.9P and Quality Assurance Form D-519 to Design Manual Part 4
for Construction Loading on Bridges

431-11-09 8/26/11 Publication 15M, Design Manual Part 4 Revision of Appendix J -
Approved Commercially Available or Consultant - Developed
Software

As of Dec 11 Page 1 of 1
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I.  General

I1.  Nondiscrimination

I11. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development Highway System or
Appalachian Local Access Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded
under Title 23 (excluding emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each subcontract and further require its
inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done
under any purchase order, rental agreement or agreement for other services. The prime
contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or
service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts
and in lower tier subcontracts (excluding subcontracts for design services, purchase orders, rental
agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal
documents, however, the Form FHWA-1273 must be physically incorporated (not referenced) in
all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a construction contract).
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2. Subject to the applicability criteria noted in the following sections, these contract provisions
shall apply to all work performed on the contract by the contractor's own organization and with
the assistance of workers under the contractor's immediate superintendence and to all work
performed on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be
sufficient grounds for withholding of progress payments, withholding of final payment,
termination of the contract, suspension / debarment or any other action determined to be
appropriate by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use
convict labor for any purpose within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid
construction contracts and to all related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural
service contracts.

In addition, the contractor and all subcontractors must comply with the following policies:
Executive Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964,
as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts
200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal
Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity Construction Contract Specifications in 41
CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with
Executive Order 11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have the authority and the
responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of
1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and
related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to
conform to the U.S. Department of Labor (US DOL) and FHWA requirements.
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1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to
discriminate and to take affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract,
the contractor agrees to comply with the following minimum specific requirement activities of
EEOQ:

a. The contractor will work with the contracting agency and the Federal Government to ensure
that it has made every good faith effort to provide equal opportunity with respect to all of its
terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees
are treated during employment, without regard to their race, religion, sex, color, national origin,
age or disability. Such action shall include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or
on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an
EEO Officer who will have the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO in each grade and
classification of employment. To ensure that the above agreement will be met, the following
actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before
the start of work and then not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be reviewed and explained. The meetings
will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination
by the EEO Officer, covering all major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.
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c. All personnel who are engaged in direct recruitment for the project will be instructed by the
EEO Officer in the contractor's procedures for locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily
accessible to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to
the attention of employees by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment: When advertising for employees, the contractor will include in all
advertisements for employees the notation: "An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large circulation among minorities and
women in the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic
and direct recruitment through public and private employee referral sources likely to yield
qualified minorities and women. To meet this requirement, the contractor will identify sources
of potential minority group employees, and establish with such identified sources procedures
whereby minority and women applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring
hall referrals, the contractor is expected to observe the provisions of that agreement to the extent
that the system meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implementation violates Federal
nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as
applicants for employment. Information and procedures with regard to referring such applicants
will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established
and administered, and personnel actions of every type, including hiring, upgrading, promotion,
transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion,
sex, national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification
to determine any evidence of discriminatory wage practices.
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c. The contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the discrimination may extend
beyond the actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to
the contractor in connection with its obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon completion of each investigation,
the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and
women who are applicants for employment or current employees. Such efforts should be aimed
at developing full journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as permissible under Federal
and State regulations, the contractor shall make full use of training programs, i.e., apprenticeship,
and on-the-job training programs for the geographical area of contract performance. In the event
a special provision for training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision. The contracting agency may reserve training
positions for persons who receive welfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees
who are minorities and women and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the
contractor will use good faith efforts to obtain the cooperation of such unions to increase
opportunities for minorities and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more minorities and women for membership in the
unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or disability.
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c. The contractor is to obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the labor
union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals
within the time limit set forth in the collective bargaining agreement, the contractor will, through
independent recruitment efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or
qualifiable minorities and women. The failure of a union to provide sufficient referrals (even
though it is obligated to provide exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the requirements of this paragraph. In the event
the union referral practice prevents the contractor from meeting the obligations pursuant to
Executive Order 11246, as amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor
must be familiar with the requirements for and comply with the Americans with Disabilities Act
and all rules and regulations established there under. Employers must provide reasonable
accommodation in all employment activities unless to do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The

contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age
or disability in the selection and retention of subcontractors, including procurement of materials
and leases of equipment. The contractor shall take all necessary and reasonable steps to ensure

nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their
EEQ obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their
EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE
program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.
Failure by the contractor to carry out these requirements is a material breach of this contract,
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which may result in the termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document
compliance with the EEO requirements. Such records shall be retained for a period of three
years following the date of the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized representatives of the
contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency
each July for the duration of the project, indicating the number of minority, women, and non-
minority group employees currently engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of the last payroll period preceding
the end of July. If on-the-job training is being required by special provision, the contractor will
be required to collect and report training data. The employment data should reflect the work
force on board during all or any part of the last payroll period preceding the end of July.

I11. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related
construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner
that segregation on the basis of race, color, religion, sex, or national origin cannot result. The
contractor may neither require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor’s obligation extends further to ensure that its employees
are not assigned to perform their services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities” includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The contractor shall provide separate or
single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes.
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IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all
related subcontracts and lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt. Contracting agencies may elect to apply
these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5
“Contract provisions and related matters” with minor revisions to conform to the FHWA-1273
format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to
exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination
for the classification of work actually performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may
be compensated at the rate specified for each classification for the time actually worked therein:
Provided, That the employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional
classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics, including
helpers, which is not listed in the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage determination. The contracting officer



Created by PENNDOT EDMS Friday, October 19, 2012 9:31:53 AM

shall approve an additional classification and wage rate and fringe benefits therefore only when
the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a
classification in the wage determination; and

(i) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the contracting officer agree on the classification and
wage rate (including the amount designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the Administrator of the Wage and
Hour Division, Employment Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so
advise the contracting officer or will notify the contracting officer within the 30-day period that
additional time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification
or their representatives, and the contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor shall
either pay the benefit as stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor, that the applicable
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
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contractor to set aside in a separate account assets for the meeting of obligations under the plan
or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held
by the same prime contractor, so much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full amount of wages required by the
contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the
course of the work and preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall
maintain records which show that the commitment to provide such benefits is enforceable, that
the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which any contract work is
performed a copy of all payrolls to the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on
weekly transmittals. Instead the payrolls shall only need to include an individually identifying
number for each employee ( e.g. , the last four digits of the employee's social security number).
The required weekly payroll information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour Division Web site at

10
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http://www.dol.gov/esa/whd/forms/wh347instr.ntm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
worker, and shall provide them upon request to the contracting agency for transmission to the
State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes
of an investigation or audit of compliance with prevailing wage requirements. It is not a violation
of this section for a prime contractor to require a subcontractor to provide addresses and social
security numbers to the prime contractor for its own records, without weekly submission to the
contracting agency..

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided
under 85.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being
maintained under 85.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(if) That each laborer or mechanic (including each helper, apprentice, and trainee) employed
on the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this
section available for inspection, copying, or transcription by authorized representatives of the
contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the job. If the contractor or
subcontractor fails to submit the required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or the State DOT, take such action
as may be necessary to cause the suspension of any further payment, advance, or guarantee of
funds. Furthermore, failure to submit the required records upon request or to make such records
available may be grounds for debarment action pursuant to 29 CFR 5.12.

11
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4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90
days of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Office of
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the
work actually performed. Where a contractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's
registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified
in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringes shall be paid in
accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship
program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).
Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and

individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration.
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The ratio of trainees to journeymen on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in
the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the wage determination unless
the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed.

In the event the Employment and Training Administration withdraws approval of a training
program, the contractor will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen
under this part shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training programs which have
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and trainees under such programs
will be established by the particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be

grounds for termination of the contract, and for debarment as a contractor and a subcontractor as
provided in 29 CFR 5.12.
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8. Compliance with Davis-Bacon and Related Act requirements. All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are
herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes clause of this contract. Such disputes
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29
CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the
contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of
Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR
5.5(a) or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include
watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is employed
on such work to work in excess of forty hours in such workweek unless such laborer or mechanic
receives compensation at a rate not less than one and one-half times the basic rate of pay for all
hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (1.) of this section, the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the
District of Columbia or a territory, to such District or to such territory), for liquidated damages.

14
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Such liguidated damages shall be computed with respect to each individual laborer or mechanic,
including watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of
this section, in the sum of $10 for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty hours without payment of the
overtime wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting
agency shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of
work performed by the contractor or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set
forth in paragraph (1.) through (4.) of this section and also a clause requiring the subcontractors
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in
paragraphs (1.) through (4.) of this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on the National Highway
System.

1. The contractor shall perform with its own organization contract work amounting to not less
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any such specialty items
performed may be deducted from the total original contract price before computing the amount
of work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by
the prime contractor, and equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an employee leasing firm meeting all
relevant Federal and State regulatory requirements. Leased employees may only be included in
this term if the prime contractor meets all of the following conditions:
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(1) the prime contractor maintains control over the supervision of the day-to-day activities of
the leased employees;
(2) the prime contractor remains responsible for the quality of the work of the leased
employees;
(3) the prime contractor retains all power to accept or exclude individual employees from
work on the project; and
(4) the prime contractor remains ultimately responsible for the payment of predetermined
minimum wages, the submission of payrolls, statements of compliance and all other Federal
regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized
knowledge, abilities, or equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the contract as a whole and in general
are to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is
computed includes the cost of material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by
the firm, has full authority to direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is necessary to assure the performance
of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the
written consent of the contracting officer, or authorized representative, and such consent when
given shall not be construed to relieve the contractor of any responsibility for the fulfillment of
the contract. Written consent will be given only after the contracting agency has assured that
each subcontract is evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build
contracts; however, contracting agencies may establish their own self-performance requirements.
VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal,
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to be reasonably necessary
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to protect the life and health of employees on the job and the safety of the public and to protect
property in connection with the performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition of each subcontract, which the
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as
determined under construction safety and health standards (29 CFR 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or
authorized representative thereof, shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and
Safety Standards Act (40 U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and
specifications and a high degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that
all persons concerned with the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any
facts related to the project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to
all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or
Territory, or whoever, whether a person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the character, quality, quantity, or cost
of the material used or to be used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim
with respect to the character, quality, quantity, or cost of any work performed or to be performed,
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or materials furnished or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

By submission of this bid/proposal or the execution of this contract, or subcontract, as
appropriate, the bidder, proposer, Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not
prohibited from receiving an award due to a violation of Section 508 of the Clean Water Act or
Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph
(1) of this Section X in every subcontract, and further agrees to take such action as the
contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY
AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts,
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts or
any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or
more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the
certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result

in denial of participation in this covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification set out below. The certification
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or explanation will be considered in connection with the department or agency's determination
whether to enter into this transaction. However, failure of the prospective first tier participant to
furnish a certification or an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact upon which reliance was
placed when the contracting agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the contracting agency may
terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the
contracting agency to whom this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when submitted or has become erroneous
by reason of changed circumstances.

e. The terms "covered transaction,” "debarred,"” "suspended,” “ineligible,” "participant,”
"person,” "principal,” and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between
a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the
prime or general contractor). “Lower Tier Participant” refers any participant who has entered
into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or
agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or
contracting agency, entering into this covered transaction, without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility
of its principals, as well as the eligibility of any lower tier prospective participants, each
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participant may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require the establishment of a
system of records in order to render in good faith the certification required by this clause. The
knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

J. Except for transactions authorized under paragraph (f) of these instructions, if a participant
in a covered transaction knowingly enters into a lower tier covered transaction with a person who
IS suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available to the Federal Government, the department or agency may
terminate this transaction for cause or default.

* Kk Kk Xk %

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion —
First Tier Participants:

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it
and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participating in covered transactions by any Federal department or
agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust statutes
or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses enumerated
in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:
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(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior
FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective lower
tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person
to which this proposal is submitted if at any time the prospective lower tier participant learns that
its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred," "suspended,” "ineligible," "participant,"”
"person,"” "principal,” and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. You may contact the person to which this proposal is submitted for
assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to
any covered transaction between a grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a covered transaction with a grantee or
subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant”
refers any participant who has entered into a covered transaction with a First Tier Participant or
other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or
agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility
of its principals, as well as the eligibility of any lower tier prospective participants, each
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participant may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

I. Except for transactions authorized under paragraph e of these instructions, if a participant in
a covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department or agency with
which this transaction originated may pursue available remedies, including suspension and/or
debarment.

* kx *k K %

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participating in covered transactions by any Federal department or
agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.

* k Kk %k %k

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

22



Created by PENNDOT EDMS Friday, October 19, 2012 9:31:53 AM

b. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant

shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE FOR
APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR APPALACHIAN LOCAL
ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the Appalachian Regional
Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to do work which is, or
reasonably may be, done as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL wherein the contract work is situated,
or the subregion, or the Appalachian counties of the State wherein the contract work is situated,
except:

a. To the extent that qualified persons regularly residing in the area are not available.

b. For the reasonable needs of the contractor to employ supervisory or specially experienced
personnel necessary to assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to present or former employees as
the result of a lawful collective bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not exceed 20 percent of the total number
of employees employed by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State Employment Service indicating (a) the
classifications of the laborers, mechanics and other employees required to perform the contract
work, (b) the number of employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other pertinent information
required by the State Employment Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by telephone. If during the course of the
contract work, the information submitted by the contractor in the original job order is
substantially modified, the participant shall promptly notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job applicants referred to him by
the State Employment Service. The contractor is not required to grant employment to any job
applicants who, in his opinion, are not qualified to perform the classification of work required.

4. If, within one week following the placing of a job order by the contractor with the State
Employment Service, the State Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number requested, the State Employment Service
will forward a certificate to the contractor indicating the unavailability of applicants. Such
certificate shall be made a part of the contractor's permanent project records. Upon receipt of
this certificate, the contractor may employ persons who do not normally reside in the labor area
to fill positions covered by the certificate, notwithstanding the provisions of subparagraph (1c)
above.
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5.The provisions of 23 CFR 633.207(e) allow the contracting agency to provide a contractual
preference for the use of mineral resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in
every subcontract for work which is, or reasonably may be, done as on-site work.
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pennsylvania Publication 371

Appendix B - Standard Forms

DEPARTMENT OF TRANSPORTATION Grade Crossing Manual
D-4279A (6-08) RAILROAD CROSSING
DATA FOR CONTRACTOR Date: August 24, 2012

PART A - Project Information & Description to be completed by the District

(Instructions: The District is to complete Part A then submit the D-4279A form to the Railroad for completion of Part B of
this form. Submission of the D-4279A form to the Railroad shoufd occur during the Final Design phase of the project.
Information provided on this form could be used in the preparation of the written agreement between the State and the
Railroad Company, if required, that addresses the 12 items as per 23 CFR 646.216 (d) (2))

PROJECT INFORMATION: Project Title: ~ SOUTH TWO LICK BRIDGE

County INDIANA Municipality WHITE TOWNSHIP
Route/Section 3035/450 Road Name  OLDROUTE 119 HW

AAR/DOT No. 145834 T RR Mile Post 35.97 Type of Crossing below-grade
MPMS No., 74302 ECMS No. 74302 PUC Doc. No. A-2011-2262524
Project Funding 80 (%) Federal 20 (%) State O (%) Local

PROJECT DESCRIPTION: (This description shall clearly indicate the following: 1. Proposed construction
activities, 2. By whom the construction activities will be performed (Contractor or Department forces), 3. If use of
raifroad property will be required of the Department’s contractor, and 4. If construction activities will be contained within
existing or proposed temporary construction easements, required right-of-way, or aerial easements.)

Reconstructing the roadway within the crossing to increase the minimum vertical clearance to the overhead railroad bridge from
12-11" to 14'-0". This alteration is part of a project identified as State Route 3035, Section 450, in Indiana County, involving the
replacement of a bridge carrying State Route 3035 over Two-Lick Creek located approximately 1.65 miles south and the
prerequisite preparation of State Route 3035 for detour traffic.

All construction activities will be contained within the existing highway right-of-way for State Route 3035.

PART B - Information to be completed by Railroad.
(Instructions: The Railroad is to complete Part B of this form and return to the District with any supporting documents for
inclusfon in the Department's bid contract.)

General Information
Railroad Owner: Buffalo & Pittsburgh Railroad, Inc.
Railroad Operator:  Buffalo & Piltsburgh Railroad, Inc.

1. (a) When and under what conditions will the contractor be allowed to work over the tracks or within the
track area? When all applicable permits, agreements, insurance and railroad restrictions are approved.

2. (a) Describe the work which will be performed by railroad forces at the job site.
Railroad Flagging services

(b) How many railroad employees will be assigned to work at the job sites? one (1)

3. (a) Will your company permit blasting as a means of demolition of the existing bridge? T Yes®No
If so, under what constraints? NA

(b) Will your company require a shield be erected over your tracks to protect your property from falling
debris during demolition of the bridge? " Yes No

(¢) If a shield is required, what vertical clearance from the top of the rail to underside of shield will you

require and what design load do you want specified for the shield?
22 feet or an pre-determined approved (PUC, PennDOT and Railroad) clearance; design load as approved by PennDOT

(Sheet | of 3)
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Grade Crossing Manual

What identifying name and/or number would you prefer to be utilized in reference to this project?
SOUTH TWO LICK BRIDGE, SR 3035 Seclion 450, B&P RR MP 35.97, Indiana County

Is it necessary to move C & S ling prior to construction? L1 Yes ENo
How many working days required for C&S line relocations?

Train Movements/Speeds

6.

Will temporary track outages be permitted during construction? [JYes ENo
if so, under what conditions?

Will your company agree to restrict train speeds through the project area during construction?[IY esENo

Total Number of current Daily Train Movements and Speed of Trains at crossing.

Number of Passenger Trains 0 Number of Freight Trains 4
Number Switching Trains 0 Total Daylight Thru Trains (6AM to 6PM) 4
Typical Speed Range (mph) 1525 Maximum Time Table (mph} 35

Watchmen/Flagmen Requirements

9.

Will your company require a watchmen/flagmen? [ YesTINo
If “Yes™ please complete the following.
(a) Is a watchmen/flagmen required at all times or just when track is active? all times

(b) How much advance notice is required to be provided to your company for scheduling of a
watchmen/flagmen? 10 DAYS weeks/days'hrs

{c) What are your company’s current costs for protective services? s perageement /day shour

(d) In cases where the Department’s project only involves state and/or local funding, will you accept
payment for protective services directly from the Department’s contractor provided the required services
are less than 5 working days? AYesINo

Railroad Insurance Requirements

10.

12.

Is this an operating or non-operating Railroad? 21 Operating B Non-Operating
If a non-operating railroad, do you waive the Railroad Insurance coverage requirements?  [1YesEINo
[f waived, do you need to be additionally insured on the project general liability insurance? ClYesEINo

. Does this involve the Right-of-Way of a National Railroad C1Yes EMNo

List the types of Railroad I[nsurance coverage and coverage limits required to be obtained by the
Contractor?

Coverage Type Cover Limits
Railroad’s Protective Public Liability [nsurance $2,000,000 each / 56,000,000 aggregate

Contractor’s Public Liability and Properly Damage Insurance
Contractor’s Protective Public Liability and Property Damage

o a0 ow
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13. If a temporary grade crossing is required, what procedures are necessary to obtain same? (Explain or
attach copy of Railroad procedures.)
Contact the Railroad Property Manager

14, Describe any special license or permit fees required of the contractor.
Contact the Railroad Property Manager

15. Is a Right of Entry Permit/Agreement required to be obtained by the contractor? C1YesEINo
(Completion of this information does not replace or satisfy the requirements outlined in
23 CFR 646.216fe)(2)(ili) pertaining to Railroad property interest)
If “Yes” please complete the following.

(a) Right of Entry Permit Requirements: (Explain when an Entry Permit is required by the
Department's contractor and conditions/restrictions of the permit or attach copy of Railroad procedures.)
When enlering railroad property outside the highway right-of-way.

(by Process for obtaining a Right of Entry Permit: (Explain the process involved for a Deparfment’s
confractor fo obtain an Entry Permit from the Railroad or attach copy of Railroad procedures.)
Contact the Railroad Properly Manager.

(¢) Timeframes associates with a Right of Entry Permit: (Explain Entry Permit processing time lines or

attach copy of Railroads procedures.)
Contact the Railroad Property Manager.

(d) Costs of a Right of Entry Permit: (Explain to required fee(sj lo accompany Entry Permil}

Contact the Railroad Property Manager.

Railroad Contact Information

16. Railroad representative for contact by the Department’s contractor for insurance requirements.
Name: William V. Gentilman
Title: Property Manager
Address: 0 Box 336, Warren, PA 16365
Telephone Number: ~ Office: 814-726-3552; Ceil: 814-598-4020

17. Railroad representative for contact by the Department’s contractor for Railroad Protective Services.
Name: Michael Yaros

Title; Roadmaster
Address: 201 North Penn Street, Punxsutawney, PA 15767
Te]ephone Number: Office (814) 938-1502; Mobile {814} 590-7095

Railroad Specifications/Design Standards

18. Does the Railroad have Standard Special provisions that are to be included with the Department’s
construction bid contract? [ Yes ENo
If “Yes” please indicate where an electronic version can be obtained or attach a copy to this completed

form when returned to the District.
(Sheet 3 of 3)
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