FULLY EXECUTED -

Contract Number: 4400004674

Contract Change Effective Date: 05/14/2009

Valid From: 04/22/2009 To: 06/30/2015

All using Agencies of the Commonwealth, Participating Political Subdivision, Authorities, Private Colleges and Universities

Purchasing Agent

Name: Poteat Lawanza

Phone: 717-787-8037

Fax: 717-705-0922

Your SAP Vendor Number with us: 164344

Supplier Name/Address:

DATA RECOGNITION CORP
13490 BASS LAKE RD
MAPLE GROVE MN 55311-3634 US

Supplier Phone Number: 7632682000

Please Deliver To:

To be determined at the time of the Purchase Order unless specified below.

Contract Name:

16 RFP DRC Keystone Exams PDE-08-02

Payment Terms

NET 30

Solicitation No.:

Issuance Date:

Supplier Bid or Proposal No. (if applicable):

Solicitation Submission Date:

This contract is comprised of: The above referenced Solicitation, the Supplier's Bid or Proposal, and any documents attached to this Contract or incorporated by reference.

Item	Material/Service Desc	Qty	UOM	Price	Per Unit	Total
1	GCA - Item Development	29,534,742.50 0	Each	1.00	1	29,534,742.50

Information:

Total Amount:

SEE LAST PAGE FOR TOTAL OF ALL ITEMS

Currency: USD

Supplier's Signature Susan S Engeleiter Title Chief Executive Officer & President

Printed Name Susan Engeleiter Date May 18, 2009

FULLY EXECUTED 1
Contract Number: 4400004674
Contract Change Effective Date: 05/14/2009
Valid From: 04/22/2009 To: 06/30/2015

Supplier Name:
DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Price	Per Unit	Total

Item Text
This line item incorporates all costs linked to Item A.1.b - A.12.b + A.14, A.15 and A.16, including:

-A.1.b-A.10b. Item Development for all Math, Science, History, Civics and Government at the rate of 65/35 for split of questions.
-A.13. Item Development for Literature and English Composition at the rate of 80/20 split of questions.
-A.11.b. Item Review committee meetings
-A.12.b. Initial Field Testing (includes printing, shipping labels, scanning and scoring and all costs relative to the testing not listed elsewhere)
-A.14. Field test item review with data committe meetings
-A.15. Bias/Senisitivity/Fairness committee meetings
--Item bank development and maintenance
-A.16. Data Query System - district access to data

All costs are pulled from BAFO spreadsheet, identified as Final BAFO Costs 2/3/09

2	GCA - Test Materials	Each	1.00	1	23,670,424.00
	23,670,424.00 0				

Item Text
This line item to incorporate all costs related to test books and answer documents, identified from Lines B.1.b, B.2 and B.3, including:

-B.1.b. Test Book and answer documents at the rate of 76 - 100% of students
-B.2. Test Administration Manuals, all subjects
-B.3. Audio CDs at No Cost.

All Cost are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09.
Field Changed: QUANTITY
Old Value: 236770424.000
New Value: 23670424.000

3	GCA - Ancillary Materials	Each	1.00	1	2,622,861.00
	2,622,861.000				

Information:

Total Amount:
SEE LAST PAGE FOR TOTAL OF ALL ITEMS

Currency: USD

FULLY EXECUTED [illegible] 1
Contract Number: 4400004674
Contract Change Effective Date: 05/14/2009
Valid From: 04/22/2009 To: 06/30/2015

Supplier Name:
DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Price	Per Unit	Total

Item Text
This line-item incorporates all costs related to Item C, Test Materials (at the rate of 76 - 100%), including

-C.1 Item and Scoring Samplers
-C.2 Assessement Coordinator's Handbooks
-C.3 Assessment Updates
-C.4 GCA Guide for Students and Families
-C.5 Develop GCA Student/Family Website

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09

4	GCA - Test Administration Supports	Each	1.00	1	135,030.00
	135,030.000				

Item Text
This line incorporates all related to Line Item D.

-D.1 Production of Precode labels
-D.2 Training for Assessment Coordinators

All Costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09

5	GCA -Psychometric & Statistical Analysis	Each	1.00	1	5,625,264.00
	5,625,264.000				

Item Text
This line item incorporates all costs related to Item E, Psychometric and Statistical Analysis (including validity studies), which includes

-E.1 Standard Setting
-E.2 Validity Studies
-E.3 Scorer drift studies - both within year and across years comparison
-E.4 Production of the annual Technical Report (1 for all GCAs)
-E.5 Comparability Study - all subjects
-E.6 Security Audit

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09

6	GCA - DRC Data Foresenics	Each	1.00	1	443,300.00
	443,300.000				

Information:

Total Amount:
SEE LAST PAGE FOR TOTAL OF ALL ITEMS

Currency: USD

FULLY EXECUTED 1
Contract Number: 4400004674
Contract Change Effective Date: 05/14/2009
Valid From: 04/22/2009 To: 06/30/2015

Supplier Name:
DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Price	Per Unit	Total
7	GCA - Paper Administration	48,463,431.00 0	Each	1.00	1	48,463,431.00

Item Text
This line item incorporates all costs related to Data Forensics under tab Additional Services

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09

8	GCA - General Costs	7,075,052.000	Each	1.00	1	7,075,052.00

Item Text
This Line Item incorporates all costs related to Item G, General Costs, including:
-G.1 Technical Advisory committee meetings.
-G.2 Collection of student demographic and program data from PDE PIMS.
-G.3 Online program and system development and maintenance for score reports, etc.
-G.4 Preparation and documentation of ongoing project management meetings.
-G.5 Processing reports-- such as missing materials, reports, shipping reports, summary of scoring reports, etc.
-G.6 Scoring files maintenance and quality control.
-G.7 Production of data files.

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09.

9	GCA - Online Administration - Reporting	14,510,453.00 0	Each	1.00	1	14,510,453.00

Information:

Total Amount:
SEE LAST PAGE FOR TOTAL OF ALL ITEMS

Currency: USD

FULLY EXECUTED 1
Contract Number: 4400004674
Contract Change Effective Date: 05/14/2009
Valid From: 04/22/2009 To: 06/30/2015

Supplier Name:
DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Price	Per Unit	Total

Item Text
This Line Item incorporates all costs related to Online Administration/Reporting (Items T,U, & W), including:

-T. Audio Delivery
-U. Online Program and Assessment System Development and Maintenance/Multiple Choice Scoring
-W. Scoring of Online Tests (W.1 & W.2) at the rate of 65/35 Split for Multiple Choice and Constructed Response

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09.

10	GCA - Retest Paper Administration 17,457,174.00 0	Each	1.00	1	17,457,174.00

Item Text
This Line Item incorporates all costs for Retest Paper Administration and Reporting (Items Q,R & S), including:

-Q.1 Production of Precode Labels
-Q.2 Assessment Coordinator's Handbooks
-R Scanning and Scoring of Multiple Choice and Constructed Response for Tests at 65/35 Breakout, including Braille Responses
-S Print Reports for All Retest GCAs

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09.

11	GCA - Retest Online Administration 1,401,241.000	Each	1.00	1	1,401,241.00

Item Text
This Line Item incorporates all costs related to Retest Online (Items Y, 65/35 Split Only) and Z, including:

-Y Scoring Both Multiple Choice and Constructed Response Items
-Z Print Reports for All Online GCAs

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09.

12	Model Curriculum - Development 4,538,541.000	Each	1.00	1	4,538,541.00

Information:

Total Amount:
SEE LAST PAGE FOR TOTAL OF ALL ITEMS

Currency: USD

FULLY EXECUTED 1

Contract Number: 4400004674

Contract Change Effective Date: 05/14/2009

Valid From: 04/22/2009 To: 06/30/2015

Supplier Name:
DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Price	Per Unit	Total

Item Text
This Line Item incorporates all costs related to Items H.1-H.4, under Model Curriculum Development, including:

-H.1 Reading, Writing, Speaking and Listening for the grades included
-H.2 Mathematics, for the grades included
-H.3 Science, for the grades included
-H.4 Social Studies, for the grades included

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09.

13	Model Curriculum - Facilitation Meetings	1,846,920.000	Each	1.00	1	1,846,920.00

Item Text
This Line Item incorporates all costs related to Facilitation Meetings for Model Curriculum, listed under H.5.

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09.

14	Model Curriculum - Field Testing	115,603.000	Each	1.00	1	115,603.00

Item Text
This line item incorporates all costs related to H.6, Model Curriculum Field Testing.

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09.

15	Model Curriculum - Audit	262,059.000	Each	1.00	1	262,059.00

Item Text
This line item incorporates all costs related to Model Curriculum, Audit (H.7).

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09.

16	Diagnostic Test - Item Development	32,263,645.000	Each	1.00	1	32,263,645.00

Information:

Total Amount:
SEE LAST PAGE FOR TOTAL OF ALL ITEMS

Currency: USD

FULLY EXECUTED [illegible] 1
Contract Number: 4400004674
Contract Change Effective Date: 05/14/2009
Valid From: 04/22/2009 To: 06/30/2015

Supplier Name:
DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Price	Per Unit	Total
17	Diagnostic Test - Ancillary Materials	2,351,917.000	Each	1.00	1	2,351,917.00

Item Text
This lite item incorporates all costs related to Diagnostic Test Item Development (I), including:

- Item Development for Math, Science, Literature, Social Studies, found in I.1 - I.9
- I.10. On-Line diagnostic Assessment System Development
- I.11. On-Line Diagnostic Assessment System Administration
- I.12. On-line Audio Delivery of Diagnostic Assessments
- I.13. Constructed Response supplement(s) for Educators
- I.14. Computer adaptive test solution Cost separate from line subtotal)

All costs have been pulled from BAFO Spreadsheet, identified as FINAL BAFO Costs 2/3/09.

18	Diagnostic Test -Administration Supports	2,519,708.000	Each	1.00	1	2,519,708.00

Item Text
This line item incorporates all costs related to Line Item K, Training for Assessment Coordinators.

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO costs 2/3/09

19	Diagnostic Test - Reports	2,103,241.000	Each	1.00	1	2,103,241.00

Item Text
This line item incorporates all costs related to Diagnostic Test Reports and Data Files (Item L), including:

-L.1 Development of On-Line Reports (Templates)
-L.2 On-Line Data Query and Reporting System
-L.3 Technical Report

All costs are pulled from BAFO spreadsheet, identified as FINAL BAFO Costs 2/3/09.

20	Diagnostic Test - General Costs	4,016,584.000	Each	1.00	1	4,016,584.00

Information:

Total Amount:
SEE LAST PAGE FOR TOTAL OF ALL ITEMS

Currency: USD

FULLY EXECUTED
Contract Number: 4400004674
Contract Change Effective Date: 05/14/2009
Valid From: 04/22/2009 To: 06/30/2015

Supplier Name:
DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Price	Per Unit	Total

Item Text

This line item incorporates all costs linked to Diagnostic Test General Costs (Item M), including:

-M.1 Collection of Student Demographic and Program Data from PDE PIMS
-M.2 Preparation and Documentation of Meetings
-M.3 Professional Development

All costs have been pulled from BAFO Costs FINAL dated 2/3/09.

21	Diagnostic Item with Data Review	162,065.000	Each	1.00	1	162,065.00

Item Text

This line incorporates all costs related to Diagnostic Test Item with Data Reviews, identified as "Additional Services" under the BAFO Costs Final dated 2/3/09.

General Requirements for all Items:

Header Text

This contract was awarded as the result of an RFP, PDE-08-02.

The contract term will be from the effective date of the contract through June 30, 2015.

It should be noted that whenever a reference is made to scoring English Composition Tests, it will be made at the rate of 80/20 foropen ended questions whill all other tests are at the rate of 65/35.

No further information for this Contract

Information:

Total Amount: 201,119,255.50

Currency: USD