



FULLY EXECUTED
Purchase Order No: 4300166682
Original PO Effective Date: 05/12/2009
PO Issue Date: 05/12/2009

Your SAP Vendor #: 164344

Please Deliver To:
ASSESSMENT
333 MARKET St 9TH FLOOR
HARRISBURG PA 17126-0333 US

Supplier Name/Address:
DATA RECOGNITION CORP
13490 BASS LAKE RD
MAPLE GROVE MN 55311-3634 US

Please Bill To:
Commonwealth of Pennsylvania - PO Invoice
PO Box 69180
Harrisburg, Pennsylvania 17106

Supplier Phone Number: 7632682000

Purchasing Agent
Name: Cathy Anderson
Phone: 717-783-9792
Fax: 717-705-2917

Purchase Order Description:
16 DRC Contract Keystone Exams FY08

This Purchase Order is issued pursuant to the referenced Contract and constitutes the Suppliers authority to deliver the item(s) referenced below at the prices stated below to the location(s) identified above in accordance with the Contract terms and conditions.

Suppliers must provide four mandatory elements on PO invoices: PO Number, Invoice Date, Invoice Number, and Invoice Gross Amount. Failure to comply will result in the return of the invoice. Additional optional information such as supplier name, address, remit to information and PO Line Item information will improve invoice processing.

Item	Material/Service Desc	Qty	UOM	Delivery Date	Net Price	Price Unit	Total
1	GCA - Item Development	1,854,511.000	Each	05/15/2009	1.00	1	1,854,511.00
	>>> Rel. ord. against contract 4400004674 Item 1						
	Valid from: 04/22/2009 to 06/30/2015						

Information:

Total Amount:
SEE LAST PAGE FOR TOTAL OF ALL ITEMS

Currency: USD

Supplier's Signature _____

Title _____

Printed Name _____

Date _____



FULLY EXECUTED - REPRINT
 Purchase Order No: 4300166682
 Original PO Effective Date: 05/12/2009
 PO Issue Date: 05/12/2009

Supplier Name:
 DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Delivery Date	Net Price	Price Unit	Total
------	-----------------------	-----	-----	---------------	-----------	------------	-------

Item Text

This line item reflects costs attributed to Item Development for FY08, including:

- Item Development-Algebra I - \$415,455.00
- Item Development-Algebra II - \$415,455.00
- Item Development-Geometry - \$415,455.00
- Item Development-English Composition - \$115,637.00
- Item Review Committee Meetings - \$161,236.00
- Field Test Item Review with Date Committee Meetings - \$36,788.00
- Bias/Sensitivity/Fairness Committee Meetings - \$39,284.00
- Data Query System - \$255,201.00

Payment is based on invoices submitted for actual services rendered. All FY08 work must be completed on or before June 30, 2009.

2	GCA - General Costs	638,770.000	Each	05/15/2009	1.00	1	638,770.00
	>>> Rel. ord. against contract 4400004674 Item 8						
	Valid from: 04/22/2009 to 06/30/2015						

Item Text

This line item reflects all costs attributed to GCA General Costs for FY08, including:

- Technical Advisory Committee Meetings - \$333,758.00
- Preparation and Documentation of Ongoing Project Management Meetings - \$305,012.00

Payment is based on invoices submitted for actual services rendered. All FY08 work must be completed on or before June 30, 2009.

3	Model Curriculum - Development	1,201,231.000	Each	05/15/2009	1.00	1	1,201,231.00
	>>> Rel. ord. against contract 4400004674 Item 12						
	Valid from: 04/22/2009 to 06/30/2015						

Information:

Total Amount:
 SEE LAST PAGE FOR TOTAL OF
 ALL ITEMS

Currency: USD



FULLY EXECUTED - REPRINT
Purchase Order No: 4300166682
Original PO Effective Date: 05/12/2009
PO Issue Date: 05/12/2009

Supplier Name:
DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Delivery Date	Net Price	Price Unit	Total
------	-----------------------	-----	-----	---------------	-----------	------------	-------

Item Text

This line item reflects all costs attributed to Model Curriculum Development for FY08, including:

- Reading, Writing, Speaking & Listening Materials - \$119,068.00
- Mathematics Materials - \$606,310.00
- Science Materials - \$136,263.00
- Social Studies Materials - \$118,752.00
- Facilitation Meetings - \$220,838.00

Payment is based on invoices submitted for actual services rendered. All FY08 work must be completed on or before June 30, 2009.

4	Diagnostic Test - Item Development	3,401,967.000	Each	05/15/2009	1.00	1	3,401,967.00
---	------------------------------------	---------------	------	------------	------	---	--------------

>>> Rel. ord. against contract 4400004674 Item 16
Valid from: 04/22/2009 to 06/30/2015

Item Text

This line item reflects all costs attributed to Item Development for the Diagnostic Test for FY08, including:

- Item Development-Algebra I - \$300,408.00
- Item Development-Algebra II - \$300,408.00
- Item Development-Geometry - \$300,408.00
- Online Diagnostic Assessment System Development - \$1,536,751.00
- Online Diagnostic Assessment System Administration - \$69,268.00
- Online Audio Delivery of Diagnostic Assessment - \$168,354.00
- Constructed Response Supplement(s) for Educators - \$552,043.00
- Computer Adaptive Test Solution (if proposed) - \$174,327.00

Payment is based on invoices submitted for actual services rendered. All FY08 work must be completed on or before June 30, 2009.

5	Diagnostic Test - Ancillary Materials	314,582.000	Each	05/15/2009	1.00	1	314,582.00
---	---------------------------------------	-------------	------	------------	------	---	------------

>>> Rel. ord. against contract 4400004674 Item 17
Valid from: 04/22/2009 to 06/30/2015

Information:

Total Amount:
SEE LAST PAGE FOR TOTAL OF ALL ITEMS

Currency: USD



FULLY EXECUTED - REPRINT
 Purchase Order No: 4300166682
 Original PO Effective Date: 05/12/2009
 PO Issue Date: 05/12/2009

Supplier Name:
 DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Delivery Date	Net Price	Price Unit	Total
<p>Item Text This line item reflects all costs attributed to Ancillary Materials for the Diagnostic Test for FY08, including: --Diagnostic Assessment User's Handbook - \$314,582.00</p> <p>Payment is based on invoices submitted for actual services rendered. All FY08 work must be completed on or before June 30, 2009.</p>							
6	Diagnostic Test -Administration Supports	20,993.000	Each	05/15/2009	1.00	1	20,993.00
<p>>>> Rel. ord. against contract 4400004674 Item 18 Valid from: 04/22/2009 to 06/30/2015</p> <p>Item Text This line item reflects all costs attributed to Daministration Supports for the Diagnostic Test in FY08, including: --Training for Assessment Coordinators - \$20,993.00</p> <p>Payment is based on invoices submitted for actual services rendered. All FY08 work must be completed on or before June 30, 2009.</p>							
7	Diagnostic Test - Reports	110,639.000	Each	05/15/2009	1.00	1	110,639.00
<p>>>> Rel. ord. against contract 4400004674 Item 19 Valid from: 04/22/2009 to 06/30/2015</p> <p>Item Text This line item reflects all costs attributed to Diagnostic Testing Reports and Data Files for FY08, including: --Development of Online Reports (Templates) - \$110,639.00</p> <p>Payment is based on invoices submitted for actual services rendered. All FY08 work must be completed on or before June 30, 2009.</p>							
8	Diagnostic Test - General Costs	410,039.000	Each	05/15/2009	1.00	1	410,039.00
<p>>>> Rel. ord. against contract 4400004674 Item 20 Valid from: 04/22/2009 to 06/30/2015</p>							

Information:

Total Amount:
 SEE LAST PAGE FOR TOTAL OF
 ALL ITEMS

Currency: USD



FULLY EXECUTED - REPRINT
Purchase Order No: 4300166682
Original PO Effective Date: 05/12/2009
PO Issue Date: 05/12/2009

Supplier Name:
DATA RECOGNITION CORP

Item	Material/Service Desc	Qty	UOM	Delivery Date	Net Price	Price Unit	Total
------	-----------------------	-----	-----	---------------	-----------	------------	-------

Item Text

This line item incorporates all general costs attributed to Diagnostic Testing for FY08, including:

- Preparation and Documentation of Meetings - \$402,011.00
- Professional Development - \$8,028.00

Payment is based on invoices submitted for actual services rendered. All FY08 work must be completed on or before June 30, 2009.

9	GCA - Online Administration	23,529.000	Each	05/15/2009	1.00	1	23,529.00
---	-----------------------------	------------	------	------------	------	---	-----------

- Reporting

>>> Rel. ord. against contract 4400004674 Item 9
Valid from: 04/22/2009 to 06/30/2015

Item Text

This item incorporates all general costs for the Competency Testing online process for FY08, including:

- Online program and assessment system development and maintenance / multiple choice scoring.

Payment is based on invoices submitted for actual services rendered. All FY08 work must be completed on or before June 30, 2009.

General Requirements for all Items:**Information:**

Total Amount:
SEE LAST PAGE FOR TOTAL OF
ALL ITEMS

Currency: USD



FULLY EXECUTED - REPRINT
Purchase Order No: 4300166682
Original PO Effective Date: 05/12/2009
PO Issue Date: 05/12/2009

Supplier Name:
DATA RECOGNITION CORP

Header Text

WHEREAS the Pennsylvania Department of General Services issued a Request for Proposal (RFP) on behalf of the Pennsylvania Department of Education, numbered PDE-08-02 on August 28, 2008; and,

WHEREAS Data Recognition Corporation was one of several suppliers who submitted proposals in response to RFP PDE-08-02 on October 16, 2008; and,

WHEREAS based upon evaluation of the Proposals, followed by Best and Final Offer submissions and subsequent negotiations, it was determined that Data Recognition Corporation should be awarded the contract for an initial term of up to six and one-half years, to commence immediately upon final approval and to continue until June 30, 2015; and,

WHEREAS Contract Number 4400004674 was created, binding Data Recognition Corporation and the Pennsylvania Department of Education to the requirements of the Data Recognition Corporation's Proposal as modified by its Best and Final Offer submission and negotiated budget, that is attached hereto.

NOW THEREFORE, the Pennsylvania Department of Education (PDE) further commits to this agreement with the encumbrance of funds for fiscal year 2008 in the form of a purchase order in the amount of \$7,976,261.00 against Contract Number 4400004674; and,

PDE further stipulates that an individual purchase order for the encumbrance of funds for each fiscal year of the remaining term through June 30, 2015 shall be created on or near the start of each successive fiscal year, in effect committing to the total purchase price for the first term of the contract of \$201,119,255.50; and,

Receipt of each fully executed purchase order is intended to serve as a Notice To Proceed against the contract for that fiscal year.

All standard Terms & Conditions in effect at the time of this contract will remain in effect throughout the term of the contract unless changed by amendment.

This purchase order is solely for FY08 work against agency contract #4400004674, Keystone Exams.

Vendor Memo (General)

Please consider receipt of a fully approved purchase order as your Notice To Proceed or authorization for work to begin.

No further information for this PO.

Information:**Total Amount:**

7,976,261.00

Currency: USD

STATEMENT OF WORK : Keystone Exams, FY08

This project is comprised of three separate and distinct components: Model Curriculum, Diagnostic Tests and Graduation Competency Assessment tests.

Initial work to be completed for the Keystone Exams project includes primarily development of the Model Curriculum, and the Diagnostic Test components.

Item development for the Graduation Competency Assessment (TEST) will begin and some general costs are included with these first tasks, as well.

Plans call for introduction of the mathematics elements of each component at first, with elements of all three components added in Science, History, Civics and Government, Literature and English Composition, which will be introduced in cycles over the life of the agreement.

All work is to be performed as outlined in the formal RFP Proposal Submission as modified under BAFO and as attached to agency contract #4400004674, following the established timeline and list of tasks.

		I.3	Item Development-Geometry	\$300,408.00
		I.10	On-Line Diagnostic Assessment System Development	\$1,536,751.00
		I.11	On-Line Diagnostic Assessment System Administration	\$69,268.00
		I.12	Online audio delivery of Diagnostic Assessments	\$168,354.00
		I.13	Constructed Response Supplement(s) for educators	\$552,043.00
		I.14	Computer Adaptive Test Solution (if proposed)	\$174,327.00
			SUB-TOTAL	\$3,401,967.00
J	Ancillary Materials	J.1	Diagnostic Assessment User's Handbook	\$314,582.00
			SUB-TOTAL	\$314,582.00
K	Test Administration Supports	K.1	Training for Assessment Coordinators	\$20,993.00
			SUB-TOTAL	\$20,993.00
L	Reports and Data Files	L.1	Development of online reports (templates)	\$110,639.00
			SUB-TOTAL	\$110,639.00
M	General Costs	M.2	Preparation and Documentation of meetings	\$402,011.00
		M.3	Professional Development	\$8,028.00
			SUB-TOTAL	\$410,039.00

Graduation Competency Assessments On-Line Costs				
U	General Costs	U.1	Online program and assessment system development and maintenance /multiple choice scoring	\$23,529.00
			SUB-TOTAL	\$23,529.00

FY 08 TOTAL	\$7,976,261.00
--------------------	-----------------------