

Contract Line Item	Item Description	Product Category	July 1, 2021 - June 30, 2022
1 (S) & 2 (F)	PSSA-Project Management	80101600	\$2,018,758.00
3 (S) & 4 (F)	PSSA-Info Tech/Test Del System (CTBs)	81161500	\$535,786.00
5 (S) & 6 (F)	PSSA-Test Development	60100000	\$2,205,512.00
7 (S) & 8 (F)	PSSA-Psychometrics	81130000	\$619,097.00
9 (S) & 10 (F)	PSSA-Production, Manufact, Ship, Distrib	14111533	\$6,250,521.00
11 (S) & 12 (F)	PSSA-Receiving, Scan, Editing & Scoring	81112005	\$10,526,064.00
13 (S) & 14 (F)	PSSA-Reporting	82121500	\$1,527,731.00
	PSSA-Total		\$ 23,683,469.00
15	Key-Project Management	80101600	\$1,372,017.00
16	KEY-Info Tech/Test Del System (CTBs)	81161500	\$915,225.00
17	KEY-Test Development	60100000	\$1,314,807.00
18	KEY-Psychometrics	81130000	\$402,680.00
19	KEY-Production, Manufact, Ship, Distrib	14111533	\$2,217,714.00
20	KEY-Receiving, Scan, Editing & Scoring	81112005	\$5,255,736.00
21	KEY-Reporting	82121500	\$1,465,275.00
	KEY-Total		\$ 12,943,454.00
22	CDT-Project Management	80101600	\$1,685,741.00
23	CDT-Info Tech/Test Del System (CTBs)	81161500	\$253,126.00
24	CDT-Test Development	60100000	\$363,707.00
25	CDT-Psychometrics	81130000	\$653,089.00
26	CDT-Production, Manufact, Ship, Distrib	14111533	\$8,511.00
27	CDT-Reporting	82121500	\$46,764.00
	CDT-Total		\$ 3,010,938.00
29	PSSA-Secretary's Letter		\$69,022.00
**new	PSSA-Re-Administer 2021 FT Items	81161500	\$366,218.00
**new	KEY-Re-Administer 2021 FT Items	81161500	\$196,628.00
**new	CDT-Item Replenishment	81161500	\$1,837,328.00
			\$ 42,107,057.00