||Commonwealth of PA Termination Charges

Termination Charges Month 1 Month 2 Month 3 Month 4 Month 5 Month6  Month 7 Month 8 Month 9 Month 10 Month 11 Month 12
Transport / Point to Point 152,989 152,989 152,989 152,989 152,989 152,989 152,989 152,989 152,989 152,989 152,989 152,989
Transport / Frame Relay and ATM 742,827 742,827 742,827 742,827 742,827 742,827 742,827 742,827 742,827 742,827 742,827 742,827
Transport / Internet 13,882 13,882 13,882 13,882 13,882 13,882 13,882 13,882 13,882 13,882 13,882 13,882
Transport / ISDN 17,109 17,109 17,109 17,109 17,109 17,109 17,109 17,109 17,109 17,109 17,109 17,109
Transport / Voice Service 266,792 266,792 266,792 266,792 266,792 266,792 266,792 266,792 266,792 266,792 266,792 266,792
Managed WAN Devices 328,768 328,768 328,768 328,768 328,768 328,768 328,768 328,768 328,768 328,768 328,768 328,768
Voice Systems 536,274 536,274 536,274 536,274 536,274 536,274 536,274 536,274 536,274 536,274 536,274 536,274
Security 162,130 162,130 162,130 162,130 162,130 162,130 162,130 162,130 162,130 162,130 162,130 162,130
ISS Support 268,188 268,188 268,188 268,188 268,188 268,188 268,188 268,188 268,188 268,188 268,188 268,188
CoPA Support 11,043 11,043 11,043 11,043 11,043 11,043 11,043 11,043 11,043 11,043 11,043 11,043
Premise Wiring = = = = = = = = = = = =
Payphones - - - - - - - - - - - -

Total Termination Charges 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000

Unamortized Assets Month 1 Month 2 Month 3 Month 4 Month 5 Month6  Month 7 Month 8 Month 9 Month 10 Month 11 Month 12
Transport / Point to Point 2,020,680 2,020,680 2,020,680 2,020,680 2,020,680 2,020,680 2,020,680 2,020,680 2,020,680 2,020,680 2,020,680 2,020,680
Transport / Frame Relay and ATM 12,699,918 12,699,918 12,699,918 12,699,918 12,699,918 12,699,918 12,699,918 12,699,918 12,699,918 12,699,918 12,699,918 12,699,918
Transport / Internet 106,156 106,156 106,156 106,156 106,156 106,156 106,156 106,156 106,156 106,156 106,156 106,156
Transport / ISDN 1,202,915 1,202,915 1,202,915 1,202,915 1,202,915 1,202,915 1,202,915 1,202,915 1,202,915 1,202,915 1,202,915 1,202,915
Transport / Voice Service 740,189 740,189 740,189 740,189 740,189 740,189 740,189 740,189 740,189 740,189 740,189 740,189
Managed WAN Devices 7,678,802 7,678,802 7,678,802 7,678,802 7,678,802 7,678,802 7,678,802 7,678,802 7,678,802 7,678,802 7,678,802 7,678,802
Voice Systems 3,221,014 3,221,014 3,221,014 3,221,014 3,221,014 3,221,014 3,221,014 3,221,014 3,221,014 3,221,014 3,221,014 3,221,014
Security 449,813 449,813 449,813 449,813 449,813 449,813 449,813 449,813 449,813 449,813 449,813 449,813
ISS Support 5,154,919 5,154,919 5,154,919 5,154,919 5,154,919 5,154,919 5,154,919 5,154,919 5,154,919 5,154,919 5,154,919 5,154,919
CoPA Support 30,636 30,636 30,636 30,636 30,636 30,636 30,636 30,636 30,636 30,636 30,636 30,636
Premise Wiring = = = = = = = = = = = =
Payphones - - - - - - - - - - - -

Total Unamortized Assets 33,305,042 33,305,042 33,305,042 33,305,042 33,305,042 33,305,042 33,305,042 33,305,042 33,305,042 33,305,042 33,305,042 33,305,042

Capped Wind Down Expenses (To be paid as incurred up to capped amount) Month 1 Month 2 Month 3 Month 4 Month 5 Month6  Month 7 Month 8 Month 9 Month 10 Month 11 Month 12
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000
Voice Systems 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000
Security - - - - - - - - - - - -
ISS Support 250,000 250,000 250,000 250,000 250,000 250,000 250,000 250,000 250,000 250,000 250,000 250,000
COPANET Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Capped Wind Down Expenses 1,750,000 1,750,000 1,750,000 1,750,000 1,750,000 1,750,000 1,750,000 1,750,000 1,750,000 1,750,000 1,750,000 1,750,000

Total Termination and Unamortized Assets Month 1 Month 2 Month 3 Month 4 Month 5 Month6  Month 7 Month 8 Month 9 Month 10 Month 11 Month 12
Transport / Point to Point 2,173,668 2,173,668 2,173,668 2,173,668 2,173,668 2,173,668 2,173,668 2,173,668 2,173,668 2,173,668 2,173,668 2,173,668
Transport / Frame Relay and ATM 13,942,745 13,942,745 13,942,745 13,942,745 13,942,745 13,942,745 13,942,745 13,942,745 13,942,745 13,942,745 13,942,745 13,942,745
Transport / Internet 120,038 120,038 120,038 120,038 120,038 120,038 120,038 120,038 120,038 120,038 120,038 120,038
Transport / ISDN 1,220,023 1,220,023 1,220,023 1,220,023 1,220,023 1,220,023 1,220,023 1,220,023 1,220,023 1,220,023 1,220,023 1,220,023
Transport / Voice Service 1,006,981 1,006,981 1,006,981 1,006,981 1,006,981 1,006,981 1,006,981 1,006,981 1,006,981 1,006,981 1,006,981 1,006,981
Managed WAN Devices 8,507,570 8,507,570 8,507,570 8,507,570 8,507,570 8,507,570 8,507,570 8,507,570 8,507,570 8,507,570 8,507,570 8,507,570
Voice Systems 4,257,287 4,257,287 4,257,287 4,257,287 4,257,287 4,257,287 4,257,287 4,257,287 4,257,287 4,257,287 4,257,287 4,257,287
Security 611,943 611,943 611,943 611,943 611,943 611,943 611,943 611,943 611,943 611,943 611,943 611,943
ISS Support 5,673,107 5,673,107 5,673,107 5,673,107 5,673,107 5,673,107 5,673,107 5,673,107 5,673,107 5,673,107 5,673,107 5,673,107
CoPA Support 41,679 41,679 41,679 41,679 41,679 41,679 41,679 41,679 41,679 41,679 41,679 41,679
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination and Unamortized Assets 37,555,042 37,555,042 37,555,042 37,555,042 37,555,042 37,555,042 37,555,042 37,555,042 37,555,042 37,555,042 37,555,042 37,555,042
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TERMINATION ASSISTANCE RATE CARD*

Rates are hourly unless otherwise noted in Unit of Measure

Category/Position Unitof  Additional Year1 Year 2 Year 3 Year 4 Year 5 Year 6 Year 7 Option Year Option Year Option Year
Measure Information 1 2 3
Enterprise
Program Manager per hour $248.38 $255.83 $263.51 $271.41 $279.55 $287.94 $296.58 $305.48 $314.64 $324.08
Service Strategy Manager per hour $248.38 $255.83 $263.51 $271.41 $279.56 $287.94 $296.58 $305.48 $314.64 $324.08
Service Design Manager per hour $248.38 $255.83 $263.51 $271.41 $279.56 $287.94 $296.58 $305.48 $314.64 $324.08
Service Transition Manager per hour $248.38 $255.83 $263.51 $271.41 $279.56 $287.94 $296.58 $305.48 $314.64 $324.08
Service Operation Manager per hour $248.38 $255.83 $263.51 $271.41 $279.56 $287.94 $296.58 $305.48 $314.64 $324.08
Project Manager per hour $248.38 $255.83 $263.51 $271.41 $279.56 $287.94 $296.58 $305.48 $314.64 $324.08
Senior Subject Matter Expert per hour $256.57 $264.27 $272.19 $280.36 $288.77 $297.43 $306.36 $315.55 $325.01 $334.77
Subject Matter Expert per hour $228.37 $235.22 $242.27 $249.54 $257.03 $264.74 $272.68 $280.86 $289.29 $297.96
Senior Systems Engineer per hour $205.62 $211.79 $218.15 $224.69 $231.43 $238.37 $245.53 $252.89 $260.48 $268.29
Interdisciplinary Engineer per hour $177.42 $182.74 $188.22 $193.87 $199.69 $205.68 $211.85 $218.20 $224.75 $231.49
Network Operations Center Specialist per hour $138.45 $142.61 $146.88 $151.29 $155.83 $160.50 $165.32 $170.28 $175.39 $180.65
Telecommunications Systems Analyst per hour $90.99 $93.72 $96.53 $99.42 $102.41 $105.48 $108.64 $111.90 $115.26 $118.72
Managed Network Services
Senior Network Engineer per hour $211.08 $217.41 $223.93 $230.65 $237.57 $244.70 $252.04 $259.60 $267.39 $275.41
Junior Network Engineer per hour $127.38 $131.20 $135.13 $139.19 $143.36 $147.67 $152.10 $156.66 $161.36 $166.20
Network Administrator per hour $88.25 $90.90 $93.63 $96.44 $99.33 $102.31 $105.38 $108.54 $111.80 $115.15
Senior Network Technical per hour $211.08 $217.41 $223.93 $230.65 $237.57 $244.70 $252.04 $259.60 $267.39 $275.41
Junior Network Technician per hour $177.42 $182.74 $188.22 $193.87 $199.69 $205.68 $211.85 $218.20 $224.75 $231.49
Wireless Systems Analyst per hour $152.85 $157.43 $162.16 $167.02 $172.03 $177.19 $182.51 $187.98 $193.62 $199.43
COPANET
Tier | Technician per hour M-F, 8-5-4 $173.88 $179.10 $184.47 $190.00 $195.70 $201.57 $207.62 $213.85 $220.27 $226.87
Tier | Technician per hour After hours $285.66 $294.23 $303.06 $312.15 $321.51 $331.16 $341.09 $351.33 $361.87 $372.72
Tier | Technician per hour Sundays ani $403.65 $415.76 $428.23 $441.08 $454.31 $467.94 $481.98 $496.44 $511.33 $526.67
Tier | Technician per dispatch ~ Trip Charge  $186.30 $191.89 $197.65 $203.58 $209.68 $215.97 $222.45 $229.13 $236.00 $243.08
Tier Il Engineer per hour Anytime - 4 $267.03 $275.04 $283.29 $291.79 $300.54 $309.56 $318.85 $328.41 $338.27 $348.41
Field Test Engineer per hour Anytime - 4 $267.03 $275.04 $283.29 $291.79 $300.54 $309.56 $318.85 $328.41 $338.27 $348.41
NOC Technical Support per hour Anytime $310.50 $319.82 $329.41 $339.29 $349.47 $359.95 $370.75 $381.88 $393.33 $405.13
Fiber Technician per hour Anytime $310.50 $319.82 $329.41 $339.29 $349.47 $359.95 $370.75 $381.88 $393.33 $405.13
Help Desk
Help Desk Team Leader (1st shift) per hour $90.67 $93.39 $96.19 $99.07 $102.05 $105.11 $108.26 $111.51 $114.85 $118.30
Help Desk Agent (any shift) per hour $62.10 $63.96 $65.88 $67.86 $69.89 $71.99 $74.15 $76.38 $78.67 $81.03
Swivel Chair Consultant (1st shift) per hour $62.10 $63.96 $65.88 $67.86 $69.89 $71.99 $74.15 $76.38 $78.67 $81.03
Wiring Help Desk Agent (1st shift) per hour $62.10 $63.96 $65.88 $67.86 $69.89 $71.99 $74.15 $76.38 $78.67 $81.03
Admin Support (1st shift) per hour $31.05 $31.98 $32.94 $33.93 $34.95 $36.00 $37.08 $38.19 $39.33 $40.51
Telecom Trainer (1st shift) per hour $80.73 $83.15 $85.65 $88.22 $90.86 $93.59 $96.40 $99.29 $102.27 $105.33
Project Manager (PM) per hour $201.20 $207.24 $213.46 $219.86 $226.46 $233.25 $240.25 $247.46 $254.88 $262.53
Sr. Remedy Developer per hour $161.46 $166.30 $171.29 $176.43 $181.72 $187.18 $192.79 $198.58 $204.53 $210.67
Sr. Business Analyst per hour $141.59 $145.84 $150.21 $154.72 $159.36 $164.14 $169.06 $174.14 $179.36 $184.74
Sr. Application Integration Developer per hour $161.46 $166.30 $171.29 $176.43 $181.72 $187.18 $192.79 $198.58 $204.53 $210.67
Sr. Design/Network Consultant per hour $151.52 $156.07 $160.75 $165.57 $170.54 $175.66 $180.93 $186.36 $191.95 $197.70
Network Consultant per hour $111.78 $115.13 $118.59 $122.15 $125.81 $129.58 $133.47 $137.48 $141.60 $145.85
Security
Regional Director per hour $592.56 $610.33 $628.64 $647.50 $666.93 $686.94 $707.55 $728.77 $750.63 $773.15
Master Architect per hour $592.56 $610.33 $628.64 $647.50 $666.93 $686.94 $707.55 $728.77 $750.63 $773.15
Senior Director per hour $455.32 $468.98 $483.05 $497.54 $512.46 $527.84 $543.67 $559.98 $576.78 $594.09
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Senior Architect per hour $455.32 $468.98

Director per hour $336.16 $346.25
Architect per hour $336.16 $346.25
Manager per hour $293.37 $302.18
Senior Consultant per hour $260.43 $268.25
Consultant per hour $219.26 $225.84
Associate Consultant per hour $182.94 $188.43
Staff per hour $143.70 $148.01

Voice Services
Voice Tech -Weekday Labor Rate per hour $137.18 $137.18
Voice Tech -Weekend/Holiday per hour $274.36 $274.36
Voice Tech -Overtime rate per hour $205.77 $205.77

CTMS
Sr. Computer Software Integration Analyst per hour $248.38 $255.83
Senior Computer Systems Analyst per hour $126.47 $130.26
Applications Programmer per hour $185.61 $191.17
Applications Development Expert per hour $185.61 $191.17
Advanced Tech Senior Applications Developer per hour $255.66 $263.33
Advanced Tech Applications Developer per hour $255.66 $263.33
Senior IT Professional per hour $255.66 $263.33
Senior Database Management Specialist per hour $205.62 $211.79
Junior Database Management Specialist per hour $156.49 $161.18
Quality Assurance Specialist per hour $211.08 $217.41
Testing Specialist per hour $185.60 $191.17
Training Specialist per hour $171.95 $177.11
Training Specialist/Instructor per hour $171.95 $177.11
Computer Operations Research Analyst per hour $170.13 $175.24
Senior Information Technology Architect per hour $255.66 $263.33
Senior Information Technology Planner per hour $252.93 $260.52
Senior Application Architect per hour $205.62 $211.79
Computer Operator per hour $88.25 $90.90
Systems Administrator per hour $185.61 $191.17
Technical Writer/Editor per hour $137.76 $141.89
Internet/Web Architect per hour $177.42 $182.74
Systems Design Engineer per hour $185.61 $191.17
Senior Business Process Consultant per hour $252.93 $260.52
*NOTE:

DUE TO THE DIFFICULTY IN FORECASTING LABOR RATES OVER A 10 YEAR

PERIOD, THE CONTRACTOR OFFERS THE FOLLOWING CAVEAT TO THE

ABOVE RATES:

THE TERMINATION ASSISTANCE RATE CARD IS SUBJECT TO A REFRESH IF

TERMINATION ASSISTANCE WERE EVER NEEDED, IN CASE THE CONTRACTOR

CAN SECURE LOWER RATES FROM ITS SUBCONTRACTORS AT THAT TIME.

Schedule C-3

Page 3 of 21

$483.05
$356.63
$356.63
$311.24
$276.30
$232.62
$194.08
$152.45

$137.18
$274.36
$205.77

$263.51
$134.17
$196.91
$196.91
$271.23
$271.23
$271.23
$218.14
$166.02
$223.93
$196.91
$182.43
$182.43
$180.49
$271.22
$268.34
$218.15
$93.63
$196.91
$146.15
$188.22
$196.91
$268.34

$497.54
$367.33
$367.33
$320.58
$284.58
$239.59
$199.90
$157.02

$137.18
$274.36
$205.77

$271.41
$138.19
$202.82
$202.82
$279.37
$279.37
$279.37
$224.69
$171.00
$230.65
$202.81
$187.90
$187.90
$185.91
$279.36
$276.39
$224.69
$96.44
$202.82
$150.53
$193.87
$202.82
$276.39

$512.46
$378.35
$378.35
$330.20
$293.12
$246.78
$205.90
$161.73

$137.18
$274.36
$205.77

$279.55
$142.34
$208.90
$208.90
$287.75
$287.75
$287.75
$231.43
$176.13
$237.57
$208.90
$193.54
$193.54
$191.49
$287.74
$284.68
$231.43
$99.33
$208.90
$155.05
$199.69
$208.90
$284.68

$527.84
$389.70
$389.70
$340.10
$301.92
$254.19
$212.08
$166.59

$137.18
$274.36
$205.77

$287.94
$146.61
$215.17
$215.17
$296.38
$296.38
$296.38
$238.37
$181.41
$244.70
$215.17
$199.34
$199.34
$197.23
$296.37
$293.22
$238.37
$102.31
$215.17
$159.70
$205.68
$215.17
$293.22

$543.67
$401.39
$401.39
$350.30
$310.97
$261.81
$218.44
$171.58

$137.18
$274.36
$205.77

$296.58
$151.01
$221.62
$221.62
$305.27
$305.27
$305.27
$245.52
$186.86
$252.04
$221.62
$205.32
$205.32
$203.15
$305.27
$302.02
$245.53
$105.38
$221.62
$164.49
$211.85
$221.62
$302.02

$559.98
$413.44
$413.44
$360.81
$320.30
$269.67
$224.99
$176.73

$141.29
$282.59
$211.94

$305.48
$155.54
$228.27
$228.27
$314.43
$314.43
$314.43
$252.89
$192.46
$259.60
$228.27
$211.48
$211.48
$209.24
$314.42
$311.08
$252.89
$108.54
$228.27
$169.43
$218.20
$228.27
$311.08

$576.78
$425.84
$425.84
$371.64
$329.91
$277.76
$231.74
$182.03

$145.53
$291.07
$218.30

$314.64
$160.20
$235.12
$235.12
$323.86
$323.86
$323.86
$260.47
$198.24
$267.39
$235.12
$217.83
$217.83
$215.52
$323.86
$320.41
$260.48
$111.80
$235.12
$174.51
$224.75
$235.12
$320.41

$594.09
$438.61
$438.61
$382.79
$339.81
$286.09
$238.69
$187.50

$149.90
$299.80
$224.85

$324.08
$165.01
$242.17
$242.17
$333.58
$333.58
$333.58
$268.29
$204.18
$275.41
$242.17
$224.36
$224.36
$221.99
$333.57
$330.02
$268.29
$115.15
$242.17
$179.74
$231.49
$242.17
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||Commonwealth of PA Termination Charges

Termination Charges Month 13 Month 14 Month 15 Month 16 Month 17 Month 18 Month 19 Month 20 Month 21 Month 22 Month 23 Month 24
Transport / Point to Point 152,989 152,989 152,989 152,989 152,989 152,989 152,989 152,989 152,989 152,989 152,989 152,989
Transport / Frame Relay and ATM 742,827 742,827 742,827 742,827 742,827 742,827 742,827 742,827 742,827 742,827 742,827 742,827
Transport / Internet 13,882 13,882 13,882 13,882 13,882 13,882 13,882 13,882 13,882 13,882 13,882 13,882
Transport / ISDN 17,109 17,109 17,109 17,109 17,109 17,109 17,109 17,109 17,109 17,109 17,109 17,109
Transport / Voice Service 266,792 266,792 266,792 266,792 266,792 266,792 266,792 266,792 266,792 266,792 266,792 266,792
Managed WAN Devices 328,768 328,768 328,768 328,768 328,768 328,768 328,768 328,768 328,768 328,768 328,768 328,768
Voice Systems 536,274 536,274 536,274 536,274 536,274 536,274 536,274 536,274 536,274 536,274 536,274 536,274
Security 162,130 162,130 162,130 162,130 162,130 162,130 162,130 162,130 162,130 162,130 162,130 162,130
ISS Support 268,188 268,188 268,188 268,188 268,188 268,188 268,188 268,188 268,188 268,188 268,188 268,188
CoPA Support 11,043 11,043 11,043 11,043 11,043 11,043 11,043 11,043 11,043 11,043 11,043 11,043
Premise Wiring = = = = = = = = = = = =
Payphones - - - - - - - - - - - -

Total Termination Charges 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000 2,500,000

Unamortized Assets Month 13 Month 14 Month 15 Month 16 Month 17 Month 18  Month 19 Month 20 Month 21 Month 22 Month 23 Month 24
Transport / Point to Point 1,992,615 1,964,550 1,936,485 1,908,420 1,880,355 1,852,290 1,824,225 1,796,160 1,768,095 1,740,030 1,711,965 1,683,900
Transport / Frame Relay and ATM 12,523,530 12,347,142 12,170,755 11,994,367 11,817,979 11,641,591 11,465,204 11,288,816 11,112,428 10,936,040 10,759,653 10,583,265
Transport / Internet 104,682 103,207 101,733 100,258 98,784 97,310 95,835 94,361 92,886 91,412 89,938 88,463
Transport / ISDN 1,186,208 1,169,500 1,152,793 1,136,086 1,119,379 1,102,672 1,085,965 1,069,257 1,052,550 1,035,843 1,019,136 1,002,429
Transport / Voice Service 729,909 719,629 709,348 699,068 688,787 678,507 668,227 657,946 647,666 637,385 627,105 616,825
Managed WAN Devices 7,572,152 7,465,502 7,358,852 7,252,202 7,145,552 7,038,902 6,932,252 6,825,602 6,718,952 6,612,302 6,505,652 6,399,001
Voice Systems 3,176,277 3,131,541 3,086,805 3,042,069 2,997,332 2,952,596 2,907,860 2,863,123 2,818,387 2,773,651 2,728,914 2,684,178
Security 443,566 437,319 431,071 424,824 418,576 412,329 406,081 399,834 393,587 387,339 381,092 374,844
ISS Support 5,083,323 5,011,727 4,940,131 4,868,535 4,796,938 4,725,342 4,653,746 4,582,150 4,510,554 4,438,958 4,367,362 4,295,766
CoPA Support 30,211 29,785 29,360 28,934 28,509 28,083 27,658 27,232 26,807 26,381 25,956 25,530
Premise Wiring = = = = = = = = = = = =
Payphones - - - - - - - - - - - -

Total Unamortized Assets 32,842,472 32,379,902 31,917,332 31,454,762 30,992,192 30,529,622 30,067,052 29,604,482 29,141,912 28,679,342 28,216,772 27,754,202

Capped Wind Down Expenses (To be paid as incurred up to capped amount) Month 13 Month 14 Month 15 Month 16 Month 17 Month 18 Month 19 Month 20 Month 21 Month 22 Month 23 Month 24
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000
Voice Systems 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000
Security - - - - - - - - - - - -
ISS Support 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000
COPANET Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Capped Wind Down Expenses 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000

Total Termination and Unamortized Assets Month 13 Month 14 Month 15 Month 16 Month 17 Month 18  Month 19 Month 20 Month 21 Month 22 Month 23 Month 24
Transport / Point to Point 2,145,603 2,117,538 2,089,473 2,061,408 2,033,343 2,005,278 1,977,213 1,949,148 1,921,083 1,893,018 1,864,953 1,836,888
Transport / Frame Relay and ATM 14,016,358 13,839,970 13,663,582 13,487,194 13,310,807 13,134,419 12,958,031 12,781,643 12,605,256 12,428,868 12,252,480 12,076,092
Transport / Internet 118,563 117,089 115,614 114,140 112,666 111,191 109,717 108,242 106,768 105,294 103,819 102,345
Transport / ISDN 1,203,316 1,186,609 1,169,902 1,153,195 1,136,488 1,119,780 1,103,073 1,086,366 1,069,659 1,052,952 1,036,245 1,019,537
Transport / Voice Service 996,701 986,421 976,140 965,860 955,579 945,299 935,019 924,738 914,458 904,177 893,897 883,617
Managed WAN Devices 8,650,919 8,544,269 8,437,619 8,330,969 8,224,319 8,117,669 8,011,019 7,904,369 7,797,719 7,691,069 7,584,419 7,477,769
Voice Systems 4,712,551 4,667,815 4,623,079 4,578,342 4,533,606 4,488,870 4,444,133 4,399,397 4,354,661 4,309,924 4,265,188 4,220,452
Security 605,696 599,448 593,201 586,953 580,706 574,459 568,211 561,964 555,716 549,469 543,221 536,974
ISS Support 5,851,511 5,779,915 5,708,319 5,636,723 5,565,127 5,493,531 5,421,935 5,350,338 5,278,742 5,207,146 5,135,550 5,063,954
CoPA Support 41,253 40,828 40,402 39,977 39,551 39,126 38,700 38,275 37,849 37,424 36,998 36,573
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination and Unamortized Assets 38,342,472 37,879,902 37,417,332 36,954,762 36,492,192 36,029,622 35,567,052 35,104,482 34,641,912 34,179,342 33,716,772 33,254,202
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TERMINATION ASSISTANCE RATE CARD*

Rates are hourly unless otherwise noted in Unit of Measure

Category/Position

Enterprise
Program Manager
Service Strategy Manager
Service Design Manager
Service Transition Manager
Service Operation Manager
Project Manager
Senior Subject Matter Expert
Subject Matter Expert
Senior Systems Engineer
Interdisciplinary Engineer
Network Operations Center Specialist
Telecommunications Systems Analyst
Managed Network Services
Senior Network Engineer
Junior Network Engineer
Network Administrator
Senior Network Technical
Junior Network Technician
Wireless Systems Analyst
COPANET
Tier | Technician
Tier | Technician
Tier | Technician
Tier | Technician
Tier Il Engineer
Field Test Engineer
NOC Technical Support
Fiber Technician
Help Desk
Help Desk Team Leader (1st shift)
Help Desk Agent (any shift)
Swivel Chair Consultant (1st shift)
Wiring Help Desk Agent (1st shift)
Admin Support (1st shift)
Telecom Trainer (1st shift)
Project Manager (PM)
Sr. Remedy Developer
Sr. Business Analyst
Sr. Application Integration Developer
Sr. Design/Network Consultant
Network Consultant
Security
Regional Director
Master Architect
Senior Director
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Senior Architect
Director
Architect
Manager
Senior Consultant
Consultant
Associate Consultant
Staff
Voice Services
Voice Tech -Weekday Labor Rate
Voice Tech -Weekend/Holiday
Voice Tech -Overtime rate
CTMS
Sr. Computer Software Integration Analyst
Senior Computer Systems Analyst
Applications Programmer
Applications Development Expert
Advanced Tech Senior Applications Developer
Advanced Tech Applications Developer
Senior IT Professional
Senior Database Management Specialist
Junior Database Management Specialist
Quality Assurance Specialist
Testing Specialist
Training Specialist
Training Specialist/Instructor
Computer Operations Research Analyst
Senior Information Technology Architect
Senior Information Technology Planner
Senior Application Architect
Computer Operator
Systems Administrator
Technical Writer/Editor
Internet/Web Architect
Systems Design Engineer
Senior Business Process Consultant

*NOTE:
DUE TO THE DIFFICULTY IN FORECASTING LABOR RATES OVER A 10 YEAR
PERIOD, THE CONTRACTOR OFFERS THE FOLLOWING CAVEAT TO THE
ABOVE RATES:

THE TERMINATION ASSISTANCE RATE CARD IS SUBJECT TO A REFRESH IF
TERMINATION ASSISTANCE WERE EVER NEEDED, IN CASE THE CONTRACTOR
CAN SECURE LOWER RATES FROM ITS SUBCONTRACTORS AT THAT TIME.
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||Commonwealth of PA Termination Charges

Termination Charges Month 25 Month 26 Month 27 Month 28 Month 29 Month 30 Month 31 Month 32 Month 33 Month 34 Month 35 Month 36
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM - - - - - - - - - - - -
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices - - - - - - - - - - - -
Voice Systems - - - - - - - - - - - -
Security - - - - - - - - - - - -
ISS Support - - - - - - - - - - - -
CoPA Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination Charges - - - - - - - - - - - -

Unamortized Assets Month 25 Month 26 Month 27 Month 28 Month 29 Month 30 Month 31 Month 32 Month 33 Month 34 Month 35 Month 36
Transport / Point to Point 1,655,835 1,627,770 1,599,705 1,571,640 1,543,575 1,515,510 1,487,445 1,459,380 1,431,315 1,403,250 1,375,185 1,347,120
Transport / Frame Relay and ATM 10,406,877 10,230,489 10,054,102 9,877,714 9,701,326 9,524,938 9,348,551 9,172,163 8,995,775 8,819,387 8,643,000 8,466,612
Transport / Internet 86,989 85,515 84,040 82,566 81,091 79,617 78,143 76,668 75,194 73,719 72,245 70,771
Transport / ISDN 985,722 969,015 952,307 935,600 918,893 902,186 885,479 868,772 852,065 835,357 818,650 801,943
Transport / Voice Service 606,544 596,264 585,983 575,703 565,422 555,142 544,862 534,581 524,301 514,020 503,740 493,460
Managed WAN Devices 6,292,351 6,185,701 6,079,051 5,972,401 5,865,751 5,759,101 5,652,451 5,545,801 5,439,151 5,332,501 5,225,851 5,119,201
Voice Systems 2,639,442 2,594,706 2,549,969 2,505,233 2,460,497 2,415,760 2,371,024 2,326,288 2,281,551 2,236,815 2,192,079 2,147,343
Security 368,597 362,350 356,102 349,855 343,607 337,360 331,113 324,865 318,618 312,370 306,123 299,876
ISS Support 4,224,170 4,152,574 4,080,978 4,009,381 3,937,785 3,866,189 3,794,593 3,722,997 3,651,401 3,579,805 3,508,209 3,436,613
CoPA Support 25,105 24,679 24,254 23,828 23,403 22,977 22,552 22,126 21,701 21,275 20,850 20,424
Premise Wiring = = = = = = = = = = = =
Payphones - - - - - - - - - - - -

Total Unamortized Assets 27,291,632 26,829,062 26,366,491 25,903,921 25,441,351 24,978,781 24,516,211 24,053,641 23,591,071 23,128,501 22,665,931 22,203,361

Capped Wind Down Expenses (To be paid as incurred up to capped amount) Month 25 Month 26 Month 27 Month 28 Month 29 Month 30 Month 31 Month 32 Month 33 Month 34 Month 35 Month 36
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000
Voice Systems 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000
Security - - - - - - - - - - - -
ISS Support 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000
COPANET Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Capped Wind Down Expenses 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000

Total Termination and Unamortized Assets Month 25 Month 26 Month 27 Month 28 Month 29 Month 30 Month 31 Month 32 Month 33 Month 34 Month 35 Month 36
Transport / Point to Point 1,655,835 1,627,770 1,599,705 1,571,640 1,543,575 1,515,510 1,487,445 1,459,380 1,431,315 1,403,250 1,375,185 1,347,120
Transport / Frame Relay and ATM 11,156,877 10,980,489 10,804,102 10,627,714 10,451,326 10,274,938 10,098,551 9,922,163 9,745,775 9,569,387 9,393,000 9,216,612
Transport / Internet 86,989 85,515 84,040 82,566 81,091 79,617 78,143 76,668 75,194 73,719 72,245 70,771
Transport / ISDN 985,722 969,015 952,307 935,600 918,893 902,186 885,479 868,772 852,065 835,357 818,650 801,943
Transport / Voice Service 606,544 596,264 585,983 575,703 565,422 555,142 544,862 534,581 524,301 514,020 503,740 493,460
Managed WAN Devices 7,042,351 6,935,701 6,829,051 6,722,401 6,615,751 6,509,101 6,402,451 6,295,801 6,189,151 6,082,501 5,975,851 5,869,201
Voice Systems 3,639,442 3,594,706 3,549,969 3,505,233 3,460,497 3,415,760 3,371,024 3,326,288 3,281,551 3,236,815 3,192,079 3,147,343
Security 368,597 362,350 356,102 349,855 343,607 337,360 331,113 324,865 318,618 312,370 306,123 299,876
ISS Support 4,724,170 4,652,574 4,580,978 4,509,381 4,437,785 4,366,189 4,294,593 4,222,997 4,151,401 4,079,805 4,008,209 3,936,613
CoPA Support 25,105 24,679 24,254 23,828 23,403 22,977 22,552 22,126 21,701 21,275 20,850 20,424
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination and Unamortized Assets 30,291,632 29,829,062 29,366,491 28,903,921 28,441,351 27,978,781 27,516,211 27,053,641 26,591,071 26,128,501 25,665,931 25,203,361
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TERMINATION ASSISTANCE RATE CARD*

Rates are hourly unless otherwise noted in Unit of Measure

Category/Position

Enterprise
Program Manager
Service Strategy Manager
Service Design Manager
Service Transition Manager
Service Operation Manager
Project Manager
Senior Subject Matter Expert
Subject Matter Expert
Senior Systems Engineer
Interdisciplinary Engineer
Network Operations Center Specialist
Telecommunications Systems Analyst
Managed Network Services
Senior Network Engineer
Junior Network Engineer
Network Administrator
Senior Network Technical
Junior Network Technician
Wireless Systems Analyst
COPANET
Tier | Technician
Tier | Technician
Tier | Technician
Tier | Technician
Tier Il Engineer
Field Test Engineer
NOC Technical Support
Fiber Technician
Help Desk
Help Desk Team Leader (1st shift)
Help Desk Agent (any shift)
Swivel Chair Consultant (1st shift)
Wiring Help Desk Agent (1st shift)
Admin Support (1st shift)
Telecom Trainer (1st shift)
Project Manager (PM)
Sr. Remedy Developer
Sr. Business Analyst
Sr. Application Integration Developer
Sr. Design/Network Consultant
Network Consultant
Security
Regional Director
Master Architect
Senior Director
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Senior Architect
Director
Architect
Manager
Senior Consultant
Consultant
Associate Consultant
Staff
Voice Services
Voice Tech -Weekday Labor Rate
Voice Tech -Weekend/Holiday
Voice Tech -Overtime rate
CTMS
Sr. Computer Software Integration Analyst
Senior Computer Systems Analyst
Applications Programmer
Applications Development Expert
Advanced Tech Senior Applications Developer
Advanced Tech Applications Developer
Senior IT Professional
Senior Database Management Specialist
Junior Database Management Specialist
Quality Assurance Specialist
Testing Specialist
Training Specialist
Training Specialist/Instructor
Computer Operations Research Analyst
Senior Information Technology Architect
Senior Information Technology Planner
Senior Application Architect
Computer Operator
Systems Administrator
Technical Writer/Editor
Internet/Web Architect
Systems Design Engineer
Senior Business Process Consultant

*NOTE:
DUE TO THE DIFFICULTY IN FORECASTING LABOR RATES OVER A 10 YEAR
PERIOD, THE CONTRACTOR OFFERS THE FOLLOWING CAVEAT TO THE
ABOVE RATES:

THE TERMINATION ASSISTANCE RATE CARD IS SUBJECT TO A REFRESH IF
TERMINATION ASSISTANCE WERE EVER NEEDED, IN CASE THE CONTRACTOR
CAN SECURE LOWER RATES FROM ITS SUBCONTRACTORS AT THAT TIME.
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||Commonwealth of PA Termination Charges

Termination Charges Month 37 Month 38 Month 39 Month 40 Month 41 Month 42 Month 43 Month 44 Month 45 Month 46 Month 47 Month 48
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM - - - - - - - - - - - -
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices - - - - - - - - - - - -
Voice Systems - - - - - - - - - - - -
Security - - - - - - - - - - - -
ISS Support - - - - - - - - - - - -
CoPA Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination Charges - - - - - - - - - - - -

Unamortized Assets Month 37 Month 38 Month 39 Month 40 Month 41 Month 42 Month 43 Month 44 Month 45 Month 46 Month 47 Month 48
Transport / Point to Point 1,319,055 1,290,990 1,262,925 1,234,860 1,206,795 1,178,730 1,150,665 1,122,600 1,094,535 1,066,470 1,038,405 1,010,340
Transport / Frame Relay and ATM 8,290,224 8,113,836 7,937,449 7,761,061 7,584,673 7,408,285 7,231,898 7,055,510 6,879,122 6,702,734 6,526,347 6,349,959
Transport / Internet 69,296 67,822 66,347 64,873 63,399 61,924 60,450 58,976 57,501 56,027 54,552 53,078
Transport / ISDN 785,236 768,529 751,822 735,115 718,407 701,700 684,993 668,286 651,579 634,872 618,164 601,457
Transport / Voice Service 483,179 472,899 462,618 452,338 442,058 431,777 421,497 411,216 400,936 390,656 380,375 370,095
Managed WAN Devices 5,012,551 4,905,901 4,799,251 4,692,601 4,585,951 4,479,301 4,372,651 4,266,001 4,159,351 4,052,701 3,946,051 3,839,401
Voice Systems 2,102,606 2,057,870 2,013,134 1,968,397 1,923,661 1,878,925 1,834,188 1,789,452 1,744,716 1,699,979 1,655,243 1,610,507
Security 293,628 287,381 281,133 274,886 268,639 262,391 256,144 249,896 243,649 237,401 231,154 224,907
ISS Support 3,365,017 3,293,420 3,221,824 3,150,228 3,078,632 3,007,036 2,935,440 2,863,844 2,792,248 2,720,652 2,649,056 2,577,459
CoPA Support 19,999 19,573 19,148 18,722 18,297 17,871 17,446 17,020 16,595 16,169 15,744 15,318
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Unamortized Assets 21,740,791 21,278,221 20,815,651 20,353,081 19,890,511 19,427,941 18,965,371 18,502,801 18,040,231 17,577,661 17,115,091 16,652,521

Capped Wind Down Expenses (To be paid as incurred up to capped amount) Month 37 Month 38 Month 39 Month 40 Month 41 Month 42  Month 43 Month 44 Month 45 Month 46 Month 47 Month 48
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000
Voice Systems 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000
Security - - - - - - - - - - - -
ISS Support 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000
COPANET Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Capped Wind Down Expenses 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000

Total Termination and Unamortized Assets Month 37 Month 38 Month 39 Month 40 Month 41 Month 42  Month 43 Month 44 Month 45 Month 46 Month 47 Month 48
Transport / Point to Point 1,319,055 1,290,990 1,262,925 1,234,860 1,206,795 1,178,730 1,150,665 1,122,600 1,094,535 1,066,470 1,038,405 1,010,340
Transport / Frame Relay and ATM 9,040,224 8,863,836 8,687,449 8,511,061 8,334,673 8,158,285 7,981,898 7,805,510 7,629,122 7,452,734 7,276,347 7,099,959
Transport / Internet 69,296 67,822 66,347 64,873 63,399 61,924 60,450 58,976 57,501 56,027 54,552 53,078
Transport / ISDN 785,236 768,529 751,822 735,115 718,407 701,700 684,993 668,286 651,579 634,872 618,164 601,457
Transport / Voice Service 483,179 472,899 462,618 452,338 442,058 431,777 421,497 411,216 400,936 390,656 380,375 370,095
Managed WAN Devices 5,762,551 5,655,901 5,549,251 5,442,601 5,335,951 5,229,301 5,122,651 5,016,001 4,909,351 4,802,701 4,696,051 4,589,401
Voice Systems 3,102,606 3,057,870 3,013,134 2,968,397 2,923,661 2,878,925 2,834,188 2,789,452 2,744,716 2,699,979 2,655,243 2,610,507
Security 293,628 287,381 281,133 274,886 268,639 262,391 256,144 249,896 243,649 237,401 231,154 224,907
ISS Support 3,865,017 3,793,420 3,721,824 3,650,228 3,578,632 3,507,036 3,435,440 3,363,844 3,292,248 3,220,652 3,149,056 3,077,459
CoPA Support 19,999 19,573 19,148 18,722 18,297 17,871 17,446 17,020 16,595 16,169 15,744 15,318
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination and Unamortized Assets 24,740,791 24,278,221 23,815,651 23,353,081 22,890,511 22,427,941 21,965,371 21,502,801 21,040,231 20,577,661 20,115,091 19,652,521
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TERMINATION ASSISTANCE RATE CARD*

Rates are hourly unless otherwise noted in Unit of Measure

Category/Position

Enterprise
Program Manager
Service Strategy Manager
Service Design Manager
Service Transition Manager
Service Operation Manager
Project Manager
Senior Subject Matter Expert
Subject Matter Expert
Senior Systems Engineer
Interdisciplinary Engineer
Network Operations Center Specialist
Telecommunications Systems Analyst
Managed Network Services
Senior Network Engineer
Junior Network Engineer
Network Administrator
Senior Network Technical
Junior Network Technician
Wireless Systems Analyst
COPANET
Tier | Technician
Tier | Technician
Tier | Technician
Tier | Technician
Tier Il Engineer
Field Test Engineer
NOC Technical Support
Fiber Technician
Help Desk
Help Desk Team Leader (1st shift)
Help Desk Agent (any shift)
Swivel Chair Consultant (1st shift)
Wiring Help Desk Agent (1st shift)
Admin Support (1st shift)
Telecom Trainer (1st shift)
Project Manager (PM)
Sr. Remedy Developer
Sr. Business Analyst
Sr. Application Integration Developer
Sr. Design/Network Consultant
Network Consultant
Security
Regional Director
Master Architect
Senior Director
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Senior Architect
Director
Architect
Manager
Senior Consultant
Consultant
Associate Consultant
Staff
Voice Services
Voice Tech -Weekday Labor Rate
Voice Tech -Weekend/Holiday
Voice Tech -Overtime rate
CTMS
Sr. Computer Software Integration Analyst
Senior Computer Systems Analyst
Applications Programmer
Applications Development Expert
Advanced Tech Senior Applications Developer
Advanced Tech Applications Developer
Senior IT Professional
Senior Database Management Specialist
Junior Database Management Specialist
Quality Assurance Specialist
Testing Specialist
Training Specialist
Training Specialist/Instructor
Computer Operations Research Analyst
Senior Information Technology Architect
Senior Information Technology Planner
Senior Application Architect
Computer Operator
Systems Administrator
Technical Writer/Editor
Internet/Web Architect
Systems Design Engineer
Senior Business Process Consultant

*NOTE:
DUE TO THE DIFFICULTY IN FORECASTING LABOR RATES OVER A 10 YEAR
PERIOD, THE CONTRACTOR OFFERS THE FOLLOWING CAVEAT TO THE
ABOVE RATES:

THE TERMINATION ASSISTANCE RATE CARD IS SUBJECT TO A REFRESH IF
TERMINATION ASSISTANCE WERE EVER NEEDED, IN CASE THE CONTRACTOR
CAN SECURE LOWER RATES FROM ITS SUBCONTRACTORS AT THAT TIME.
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||Commonwealth of PA Termination Charges

Termination Charges Month 49 Month 50 Month 51 Month 52 Month 53 Month 54  Month 55 Month 56 Month 57 Month 58 Month 59 Month 60
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM - - - - - - - - - - - -
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices - - - - - - - - - - - -
Voice Systems - - - - - - - - - - - -
Security - - - - - - - - - - - -
ISS Support - - - - - - - - - - - -
CoPA Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination Charges - - - - - - - - - - - -

Unamortized Assets Month 49 Month 50 Month 51 Month 52 Month 53 Month 54 Month 55 Month 56 Month 57 Month 58 Month 59 Month 60
Transport / Point to Point 982,275 954,210 926,145 898,080 870,015 841,950 813,885 785,820 757,755 729,690 701,625 673,560
Transport / Frame Relay and ATM 6,173,571 5,997,183 5,820,796 5,644,408 5,468,020 5,291,632 5,115,245 4,938,857 4,762,469 4,586,081 4,409,694 4,233,306
Transport / Internet 51,604 50,129 48,655 47,180 45,706 44,232 42,757 41,283 39,808 38,334 36,860 35,385
Transport / ISDN 584,750 568,043 551,336 534,629 517,922 501,214 484,507 467,800 451,093 434,386 417,679 400,972
Transport / Voice Service 359,814 349,534 339,253 328,973 318,693 308,412 298,132 287,851 277,571 267,291 257,010 246,730
Managed WAN Devices 3,732,751 3,626,101 3,519,451 3,412,801 3,306,151 3,199,501 3,092,851 2,986,201 2,879,551 2,772,901 2,666,251 2,559,601
Voice Systems 1,565,771 1,521,034 1,476,298 1,431,562 1,386,825 1,342,089 1,297,353 1,252,616 1,207,880 1,163,144 1,118,408 1,073,671
Security 218,659 212,412 206,164 199,917 193,670 187,422 181,175 174,927 168,680 162,433 156,185 149,938
ISS Support 2,505,863 2,434,267 2,362,671 2,291,075 2,219,479 2,147,883 2,076,287 2,004,691 1,933,095 1,861,499 1,789,902 1,718,306
CoPA Support 14,893 14,467 14,042 13,616 13,191 12,765 12,340 11,914 11,489 11,063 10,638 10,212
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Unamortized Assets 16,189,951 15,727,381 15,264,811 14,802,241 14,339,671 13,877,101 13,414,531 12,951,961 12,489,391 12,026,821 11,564,251 11,101,681

Capped Wind Down Expenses (To be paid as incurred up to capped amount) Month 49 Month 50 Month 51 Month 52 Month 53 Month 54  Month 55 Month 56 Month 57 Month 58 Month 59 Month 60
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000
Voice Systems 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000
Security - - - - - - - - - - - -
ISS Support 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000
COPANET Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Capped Wind Down Expenses 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000

Total Termination and Unamortized Assets Month 49 Month 50 Month 51 Month 52 Month 53 Month 54  Month 55 Month 56 Month 57 Month 58 Month 59 Month 60
Transport / Point to Point 982,275 954,210 926,145 898,080 870,015 841,950 813,885 785,820 757,755 729,690 701,625 673,560
Transport / Frame Relay and ATM 6,923,571 6,747,183 6,570,796 6,394,408 6,218,020 6,041,632 5,865,245 5,688,857 5,512,469 5,336,081 5,159,694 4,983,306
Transport / Internet 51,604 50,129 48,655 47,180 45,706 44,232 42,757 41,283 39,808 38,334 36,860 35,385
Transport / ISDN 584,750 568,043 551,336 534,629 517,922 501,214 484,507 467,800 451,093 434,386 417,679 400,972
Transport / Voice Service 359,814 349,534 339,253 328,973 318,693 308,412 298,132 287,851 277,571 267,291 257,010 246,730
Managed WAN Devices 4,482,751 4,376,101 4,269,451 4,162,801 4,056,151 3,949,501 3,842,851 3,736,201 3,629,551 3,522,901 3,416,251 3,309,601
Voice Systems 2,565,771 2,521,034 2,476,298 2,431,562 2,386,825 2,342,089 2,297,353 2,252,616 2,207,880 2,163,144 2,118,408 2,073,671
Security 218,659 212,412 206,164 199,917 193,670 187,422 181,175 174,927 168,680 162,433 156,185 149,938
ISS Support 3,005,863 2,934,267 2,862,671 2,791,075 2,719,479 2,647,883 2,576,287 2,504,691 2,433,095 2,361,499 2,289,902 2,218,306
CoPA Support 14,893 14,467 14,042 13,616 13,191 12,765 12,340 11,914 11,489 11,063 10,638 10,212
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination and Unamortized Assets 19,189,951 18,727,381 18,264,811 17,802,241 17,339,671 16,877,101 16,414,531 15,951,961 15,489,391 15,026,821 14,564,251 14,101,681
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TERMINATION ASSISTANCE RATE CARD*

Rates are hourly unless otherwise noted in Unit of Measure

Category/Position

Enterprise
Program Manager
Service Strategy Manager
Service Design Manager
Service Transition Manager
Service Operation Manager
Project Manager
Senior Subject Matter Expert
Subject Matter Expert
Senior Systems Engineer
Interdisciplinary Engineer
Network Operations Center Specialist
Telecommunications Systems Analyst
Managed Network Services
Senior Network Engineer
Junior Network Engineer
Network Administrator
Senior Network Technical
Junior Network Technician
Wireless Systems Analyst
COPANET
Tier | Technician
Tier | Technician
Tier | Technician
Tier | Technician
Tier Il Engineer
Field Test Engineer
NOC Technical Support
Fiber Technician
Help Desk
Help Desk Team Leader (1st shift)
Help Desk Agent (any shift)
Swivel Chair Consultant (1st shift)
Wiring Help Desk Agent (1st shift)
Admin Support (1st shift)
Telecom Trainer (1st shift)
Project Manager (PM)
Sr. Remedy Developer
Sr. Business Analyst
Sr. Application Integration Developer
Sr. Design/Network Consultant
Network Consultant
Security
Regional Director
Master Architect
Senior Director
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Senior Architect
Director
Architect
Manager
Senior Consultant
Consultant
Associate Consultant
Staff
Voice Services
Voice Tech -Weekday Labor Rate
Voice Tech -Weekend/Holiday
Voice Tech -Overtime rate
CTMS
Sr. Computer Software Integration Analyst
Senior Computer Systems Analyst
Applications Programmer
Applications Development Expert
Advanced Tech Senior Applications Developer
Advanced Tech Applications Developer
Senior IT Professional
Senior Database Management Specialist
Junior Database Management Specialist
Quality Assurance Specialist
Testing Specialist
Training Specialist
Training Specialist/Instructor
Computer Operations Research Analyst
Senior Information Technology Architect
Senior Information Technology Planner
Senior Application Architect
Computer Operator
Systems Administrator
Technical Writer/Editor
Internet/Web Architect
Systems Design Engineer
Senior Business Process Consultant

*NOTE:
DUE TO THE DIFFICULTY IN FORECASTING LABOR RATES OVER A 10 YEAR
PERIOD, THE CONTRACTOR OFFERS THE FOLLOWING CAVEAT TO THE
ABOVE RATES:

THE TERMINATION ASSISTANCE RATE CARD IS SUBJECT TO A REFRESH IF
TERMINATION ASSISTANCE WERE EVER NEEDED, IN CASE THE CONTRACTOR
CAN SECURE LOWER RATES FROM ITS SUBCONTRACTORS AT THAT TIME.
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||Commonwealth of PA Termination Charges

Termination Charges Month 61 Month 62 Month 63 Month 64 Month 65 Month 66 Month 67 Month 68 Month 69 Month 70 Month 71 Month 72
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM - - - - - - - - - - - -
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices - - - - - - - - - - - -
Voice Systems - - - - - - - - - - - -
Security - - - - - - - - - - - -
ISS Support - - - - - - - - - - - -
CoPA Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination Charges - - - - - - - - - - - -

Unamortized Assets Month 61 Month 62 Month 63 Month 64 Month 65 Month 66 Month 67 Month 68 Month 69 Month 70 Month 71 Month 72
Transport / Point to Point 645,495 617,430 589,365 561,300 533,235 505,170 477,105 449,040 420,975 392,910 364,845 336,780
Transport / Frame Relay and ATM 4,056,918 3,880,530 3,704,143 3,527,755 3,351,367 3,174,979 2,998,592 2,822,204 2,645,816 2,469,428 2,293,041 2,116,653
Transport / Internet 33,911 32,437 30,962 29,488 28,013 26,539 25,065 23,590 22,116 20,641 19,167 17,693
Transport / ISDN 384,264 367,557 350,850 334,143 317,436 300,729 284,022 267,314 250,607 233,900 217,193 200,486
Transport / Voice Service 236,449 226,169 215,889 205,608 195,328 185,047 174,767 164,487 154,206 143,926 133,645 123,365
Managed WAN Devices 2,452,951 2,346,301 2,239,651 2,133,000 2,026,350 1,919,700 1,813,050 1,706,400 1,599,750 1,493,100 1,386,450 1,279,800
Voice Systems 1,028,935 984,199 939,462 894,726 849,990 805,253 760,517 715,781 671,045 626,308 581,572 536,836
Security 143,690 137,443 131,196 124,948 118,701 112,453 106,206 99,959 93,711 87,464 81,216 74,969
ISS Support 1,646,710 1,575,114 1,503,518 1,431,922 1,360,326 1,288,730 1,217,134 1,145,538 1,073,941 1,002,345 930,749 859,153
CoPA Support 9,787 9,361 8,936 8,510 8,085 7,659 7,234 6,808 6,383 5,957 5,532 5,106
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Unamortized Assets 10,639,111 10,176,541 9,713,971 9,251,401 8,788,830 8,326,260 7,863,690 7,401,120 6,938,550 6,475,980 6,013,410 5,550,840

Capped Wind Down Expenses (To be paid as incurred up to capped amount) Month 61 Month 62 Month 63 Month 64 Month 65 Month 66  Month 67 Month 68 Month 69 Month 70 Month 71 Month 72
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000 750,000
Voice Systems 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000 1,000,000
Security - - - - - - - - - - - -
ISS Support 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000 500,000
COPANET Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Capped Wind Down Expenses 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000 3,000,000

Total Termination and Unamortized Assets Month 61 Month 62 Month 63 Month 64 Month 65 Month 66  Month 67 Month 68 Month 69 Month 70 Month 71 Month 72
Transport / Point to Point 645,495 617,430 589,365 561,300 533,235 505,170 477,105 449,040 420,975 392,910 364,845 336,780
Transport / Frame Relay and ATM 4,806,918 4,630,530 4,454,143 4,277,755 4,101,367 3,924,979 3,748,592 3,572,204 3,395,816 3,219,428 3,043,041 2,866,653
Transport / Internet 33,911 32,437 30,962 29,488 28,013 26,539 25,065 23,590 22,116 20,641 19,167 17,693
Transport / ISDN 384,264 367,557 350,850 334,143 317,436 300,729 284,022 267,314 250,607 233,900 217,193 200,486
Transport / Voice Service 236,449 226,169 215,889 205,608 195,328 185,047 174,767 164,487 154,206 143,926 133,645 123,365
Managed WAN Devices 3,202,951 3,096,301 2,989,651 2,883,000 2,776,350 2,669,700 2,563,050 2,456,400 2,349,750 2,243,100 2,136,450 2,029,800
Voice Systems 2,028,935 1,984,199 1,939,462 1,894,726 1,849,990 1,805,253 1,760,517 1,715,781 1,671,045 1,626,308 1,581,572 1,536,836
Security 143,690 137,443 131,196 124,948 118,701 112,453 106,206 99,959 93,711 87,464 81,216 74,969
ISS Support 2,146,710 2,075,114 2,003,518 1,931,922 1,860,326 1,788,730 1,717,134 1,645,538 1,573,941 1,502,345 1,430,749 1,359,153
CoPA Support 9,787 9,361 8,936 8,510 8,085 7,659 7,234 6,808 6,383 5,957 5,532 5,106
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination and Unamortized Assets 13,639,111 13,176,541 12,713,971 12,251,401 11,788,830 11,326,260 10,863,690 10,401,120 9,938,550 9,475,980 9,013,410 8,550,840
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TERMINATION ASSISTANCE RATE CARD*

Rates are hourly unless otherwise noted in Unit of Measure

Category/Position

Enterprise
Program Manager
Service Strategy Manager
Service Design Manager
Service Transition Manager
Service Operation Manager
Project Manager
Senior Subject Matter Expert
Subject Matter Expert
Senior Systems Engineer
Interdisciplinary Engineer
Network Operations Center Specialist
Telecommunications Systems Analyst
Managed Network Services
Senior Network Engineer
Junior Network Engineer
Network Administrator
Senior Network Technical
Junior Network Technician
Wireless Systems Analyst
COPANET
Tier | Technician
Tier | Technician
Tier | Technician
Tier | Technician
Tier Il Engineer
Field Test Engineer
NOC Technical Support
Fiber Technician
Help Desk
Help Desk Team Leader (1st shift)
Help Desk Agent (any shift)
Swivel Chair Consultant (1st shift)
Wiring Help Desk Agent (1st shift)
Admin Support (1st shift)
Telecom Trainer (1st shift)
Project Manager (PM)
Sr. Remedy Developer
Sr. Business Analyst
Sr. Application Integration Developer
Sr. Design/Network Consultant
Network Consultant
Security
Regional Director
Master Architect
Senior Director

Schedule C-3
Page 17 of 21



Senior Architect
Director
Architect
Manager
Senior Consultant
Consultant
Associate Consultant
Staff
Voice Services
Voice Tech -Weekday Labor Rate
Voice Tech -Weekend/Holiday
Voice Tech -Overtime rate
CTMS
Sr. Computer Software Integration Analyst
Senior Computer Systems Analyst
Applications Programmer
Applications Development Expert
Advanced Tech Senior Applications Developer
Advanced Tech Applications Developer
Senior IT Professional
Senior Database Management Specialist
Junior Database Management Specialist
Quality Assurance Specialist
Testing Specialist
Training Specialist
Training Specialist/Instructor
Computer Operations Research Analyst
Senior Information Technology Architect
Senior Information Technology Planner
Senior Application Architect
Computer Operator
Systems Administrator
Technical Writer/Editor
Internet/Web Architect
Systems Design Engineer
Senior Business Process Consultant

*NOTE:
DUE TO THE DIFFICULTY IN FORECASTING LABOR RATES OVER A 10 YEAR
PERIOD, THE CONTRACTOR OFFERS THE FOLLOWING CAVEAT TO THE
ABOVE RATES:

THE TERMINATION ASSISTANCE RATE CARD IS SUBJECT TO A REFRESH IF
TERMINATION ASSISTANCE WERE EVER NEEDED, IN CASE THE CONTRACTOR
CAN SECURE LOWER RATES FROM ITS SUBCONTRACTORS AT THAT TIME.
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||Commonwealth of PA Termination Charges

Termination Charges Month 73 Month 74 Month 75 Month 76 Month 77 Month 78 Month 79 Month 80 Month 81 Month 82 Month 83 Month 84
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM - - - - - - - - - - - -
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices - - - - - - - - - - - -
Voice Systems - - - - - - - - - - - -
Security - - - - - - - - - - - -
ISS Support - - - - - - - - - - - -
CoPA Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination Charges - - - - - - - - - - - -

Unamortized Assets Month 73 Month 74 Month 75 Month 76 Month 77 Month 78 Month 79 Month 80 Month 81 Month 82 Month 83 Month 84
Transport / Point to Point 308,715 280,650 252,585 224,520 196,455 168,390 140,325 112,260 84,195 56,130 28,065 14,032
Transport / Frame Relay and ATM 1,940,265 1,763,877 1,587,490 1,411,102 1,234,714 1,058,326 881,939 705,551 529,163 352,775 176,388 88,194
Transport / Internet 16,218 14,744 13,269 11,795 10,321 8,846 7,372 5,898 4,423 2,949 1,474 737
Transport / ISDN 183,779 167,071 150,364 133,657 116,950 100,243 83,536 66,829 50,121 33,414 16,707 8,354
Transport / Voice Service 113,084 102,804 92,524 82,243 71,963 61,682 51,402 41,122 30,841 20,561 10,280 5,140
Managed WAN Devices 1,173,150 1,066,500 959,850 853,200 746,550 639,900 533,250 426,600 319,950 213,300 106,650 53,325
Voice Systems 492,099 447,363 402,627 357,890 313,154 268,418 223,682 178,945 134,209 89,473 44,736 22,368
Security 68,721 62,474 56,227 49,979 43,732 37,484 31,237 24,990 18,742 12,495 6,247 3,124
ISS Support 787,557 715,961 644,365 572,769 501,173 429,577 357,980 286,384 214,788 143,192 71,596 35,798
CoPA Support 4,681 4,255 3,830 3,404 2,979 2,553 2,128 1,702 1,277 851 426 213
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Unamortized Assets 5,088,270 4,625,700 4,163,130 3,700,560 3,237,990 2,775,420 2,312,850 1,850,280 1,387,710 925,140 462,570 231,285

Capped Wind Down Expenses (To be paid as incurred up to capped amount) Month 73 Month 74 Month 75 Month 76 Month 77 Month 78 Month 79 Month 80 Month 81 Month 82 Month 83 Month 84
Transport / Point to Point - - - - - - - - - - - -
Transport / Frame Relay and ATM 500,000 500,000 500,000 500,000 500,000 500,000 - - - - - -
Transport / Internet - - - - - - - - - - - -
Transport / ISDN - - - - - - - - - - - -
Transport / Voice Service - - - - - - - - - - - -
Managed WAN Devices 500,000 500,000 500,000 500,000 500,000 500,000 - - - - - -
Voice Systems 500,000 500,000 500,000 500,000 500,000 500,000 - - - - - -
Security - - - - - - - - - - - -
ISS Support 250,000 250,000 250,000 250,000 250,000 250,000 - - - - - -
COPANET Support - - - - - - - - - - - -
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Capped Wind Down Expenses 1,750,000 1,750,000 1,750,000 1,750,000 1,750,000 1,750,000 - - - - - -

Total Termination and Unamortized Assets Month 73 Month 74 Month 75 Month 76 Month 77 Month 78 Month 79 Month 80 Month 81 Month 82 Month 83 Month 84
Transport / Point to Point 308,715 280,650 252,585 224,520 196,455 168,390 140,325 112,260 84,195 56,130 28,065 14,032
Transport / Frame Relay and ATM 2,440,265 2,263,877 2,087,490 1,911,102 1,734,714 1,558,326 881,939 705,551 529,163 352,775 176,388 88,194
Transport / Internet 16,218 14,744 13,269 11,795 10,321 8,846 7,372 5,898 4,423 2,949 1,474 737
Transport / ISDN 183,779 167,071 150,364 133,657 116,950 100,243 83,536 66,829 50,121 33,414 16,707 8,354
Transport / Voice Service 113,084 102,804 92,524 82,243 71,963 61,682 51,402 41,122 30,841 20,561 10,280 5,140
Managed WAN Devices 1,673,150 1,566,500 1,459,850 1,353,200 1,246,550 1,139,900 533,250 426,600 319,950 213,300 106,650 53,325
Voice Systems 992,099 947,363 902,627 857,890 813,154 768,418 223,682 178,945 134,209 89,473 44,736 22,368
Security 68,721 62,474 56,227 49,979 43,732 37,484 31,237 24,990 18,742 12,495 6,247 3,124
ISS Support 1,037,557 965,961 894,365 822,769 751,173 679,577 357,980 286,384 214,788 143,192 71,596 35,798
CoPA Support 4,681 4,255 3,830 3,404 2,979 2,553 2,128 1,702 1,277 851 426 213
Premise Wiring - - - - - - - - - - - -
Payphones - - - - - - - - - - - -

Total Termination and Unamortized Assets 6,838,270 6,375,700 5,913,130 5,450,560 4,987,990 4,525,420 2,312,850 1,850,280 1,387,710 925,140 462,570 231,285
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TERMINATION ASSISTANCE RATE CARD*

Rates are hourly unless otherwise noted in Unit of Measure

Category/Position

Enterprise
Program Manager
Service Strategy Manager
Service Design Manager
Service Transition Manager
Service Operation Manager
Project Manager
Senior Subject Matter Expert
Subject Matter Expert
Senior Systems Engineer
Interdisciplinary Engineer
Network Operations Center Specialist
Telecommunications Systems Analyst
Managed Network Services
Senior Network Engineer
Junior Network Engineer
Network Administrator
Senior Network Technical
Junior Network Technician
Wireless Systems Analyst
COPANET
Tier | Technician
Tier | Technician
Tier | Technician
Tier | Technician
Tier Il Engineer
Field Test Engineer
NOC Technical Support
Fiber Technician
Help Desk
Help Desk Team Leader (1st shift)
Help Desk Agent (any shift)
Swivel Chair Consultant (1st shift)
Wiring Help Desk Agent (1st shift)
Admin Support (1st shift)
Telecom Trainer (1st shift)
Project Manager (PM)
Sr. Remedy Developer
Sr. Business Analyst
Sr. Application Integration Developer
Sr. Design/Network Consultant
Network Consultant
Security
Regional Director
Master Architect
Senior Director
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Senior Architect
Director
Architect
Manager
Senior Consultant
Consultant
Associate Consultant
Staff
Voice Services
Voice Tech -Weekday Labor Rate
Voice Tech -Weekend/Holiday
Voice Tech -Overtime rate
CTMS
Sr. Computer Software Integration Analyst
Senior Computer Systems Analyst
Applications Programmer
Applications Development Expert
Advanced Tech Senior Applications Developer
Advanced Tech Applications Developer
Senior IT Professional
Senior Database Management Specialist
Junior Database Management Specialist
Quality Assurance Specialist
Testing Specialist
Training Specialist
Training Specialist/Instructor
Computer Operations Research Analyst
Senior Information Technology Architect
Senior Information Technology Planner
Senior Application Architect
Computer Operator
Systems Administrator
Technical Writer/Editor
Internet/Web Architect
Systems Design Engineer
Senior Business Process Consultant

*NOTE:
DUE TO THE DIFFICULTY IN FORECASTING LABOR RATES OVER A 10 YEAR
PERIOD, THE CONTRACTOR OFFERS THE FOLLOWING CAVEAT TO THE
ABOVE RATES:

THE TERMINATION ASSISTANCE RATE CARD IS SUBJECT TO A REFRESH IF
TERMINATION ASSISTANCE WERE EVER NEEDED, IN CASE THE CONTRACTOR
CAN SECURE LOWER RATES FROM ITS SUBCONTRACTORS AT THAT TIME.
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